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‘I ASSURE’ TASK ORDER (TO) 

STATEMENT OF WORK (SOW)
as of 31 January 2001
	Contract Number:
	DCA200-00-D-5019

	Order Number:
	0004

	Tracking Number:
	00010.00

	Previous Order Number:
	


1.  Points of Contact

2. Order Title: Multiple Security Levels (MSL) Engineering Support.  This task provides technical expertise to the Defense Information Systems Agency (DISA), Communications Security Engineering Division, MSL Project in accordance with the Statement of Work (SOW).  The MSL Project supports engineering of secure solutions that enable the exchange of data between enclaves of different security levels.

3. Background: The MSL Engineering Project supports the Information Assurance Engineering Organization (IAESO) and the Information Systems Security (INFOSEC) Program Management Office (PMO) by developing, testing, fielding and providing Life Cycle Support for MSL technologies that provide secure interoperable capabilities throughout the Department of Defense (DOD).  The MSL Engineering Program requires the technical expertise of Information Assurance (IA) and INFOSEC professionals to provide engineering, integration and life cycle support of MSL technologies for Commanders-in-Chiefs, Services and Agencies (C/S/A) sites.

4. Objectives: The objective of this task is to provide technical support to the MSL Engineering Project.  This will be accomplished through the development, evaluation, testing, and deployment support of MSL systems at operational sites.  All MSL systems are to be Year 2000 (Y2K) compliant. The MSL Engineering Program will also provide technical support for possible Post-Y2K occurrences if applicable.  In addition, the contractor will provide the ability to assemble and pre-test systems at the MSL Integration and Test Facility at the Operational Support Facility (OSF), Sterling VA. prior to integrating systems into field activities.

The MSL Engineering Project is focused on the following secure interoperability requirements:

1. The installation and/or upgrade of available technologies to satisfy current and future C/S/A MSL requirements;

2. The development of interoperable solutions to support secure data transfer between differing security enclaves for the Global Combat Support System (GCSS).

3. The development of interoperable solutions to support secure data transfer from United States (US) systems [i.e. Global Command and Control System (GCCS)] to coalition networks in support of contingency & joint operation.

5. 
Scope: This document applies to the MSL project, which includes the implementation of new MSL solutions, evaluation of commercial off the shelf Guards and enhancement of currently fielded MSL technologies.  The contractor shall provide engineering and technical services including development, integration, configuration management and maintenance of MSL

The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  Specific services addressed in this SOW are:

· Task Area 1: Policy, Planning, Process, Program and Project Management Support

· Task Area 2: Test and Evaluation of MSL Technologies

· Task Area 3: Configuration Management

· Task Area 4: Solution Fielding/ Installation, Operations and Lifecycle Support

6. Specific Tasks:
6.1 Task 1 – Contract-Level and TO Management
6.1.1 Subtask 1 - Integration Management Control Planning.

Provide the technical (task order level) and functional activities at the Contract Level needed for the Program Management of this SOW.  Include productivity and management methods such as Quality Assurance, Progress/status reporting, and Program Reviews at the Contract and Task Order level.  Provide the centralized administrative, clerical, documentation and related functions.

6.1.2 Subtask 2 – TO Management.   

Prepare TO Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution.  The contractor shall provide a monthly status report monitoring the quality assurance, progress/status reporting and program reviews applied to the TO.    Within the monthly status report, the contractor shall provide the following information: sub-tasks worked, hours expended by labor categories and costs by labor categories.  The contractor and the government shall hold an initial Technical Interchange Meeting (TIM) within 15 days after contract award for the purpose of reviewing the requirement and establishing firm dates for the Contract Deliverable Requirements List (CDRL).  The contractor shall prepare a Plan Of Accomplishment (POA), which will address any changes made in the TIM and serve as the vehicle that establishes firm dates for incremental deliverables.  TIMs will be held quarterly.  The contractor shall address all task and sub-task areas within the SOW during the TIM.

6.1.3 Policy and Planning Support.  

The contractor shall review and be familiar with all instructions and policies that apply to MSL technologies.  At a minimum the following instructions/ policies shall be reviewed and understood by all contract Senior and Intermediate level Engineers:

a.
DoD Inst. 5200.28, Security Requirements for Automated Information Systems

b. DoD Inst. 5200.40, DoD Information Technology Security Certification and Accreditation Process (DITSCAP)

c. DoD 5200.28-STD, DoD Trusted Computer System Evaluation, 

d. Common Criteria

e. CJCSI 6510.01C, Information Assurance Implementation, 

At the direction of the TM prepare technical point papers that address current issues that comply with current regulations and standards.

Deliverables:


  1. Technical Point Papers

As Required By TM

  2. Monthly Status Reports
By the 15th of the following month

  3. POA



15 Days after TIM

6.2 Task 2 - Test and Evaluation of MSL Technologies/ Solutions.
6.2.1 Subtask 1 – New Guard Technology Support.  

The contractor shall provide engineering support for the development of a new MSL solutions.  The contractor shall conduct extensive testing and evaluation of up to three Commercial Guard systems to determine if the technology meets DoD and SABI security requirements. The contractor shall include evaluation test results in the monthly reports describing testing efforts for each of the technologies.

6.2.2 Subtask 2 – MSL Lab Support.  

The contractor shall provide support in the development and maintenance of the test lab to support other tasks in this SOW.  The test lab shall support DISA Pillar Program, hardware/software testing prior to installation, hardware/software testing prior to upgrade, demonstration/training capabilities, and help desk trouble shooting. The contractor shall deliver an updated MSL Lab Equipment Inventory on an as needed basis, to track changes in equipment, which will be incorporated into Monthly Status Report.

6.2.3 Subtask 3 – GCCS/ Coalition Support.  

The contractor shall support the development of MSL GCCS to GCCS REL Coalition solutions, support testing the systems to pass data between GCCS and coalition environments, analyze the results of the tests, assess and support upgrade development, and produce the appropriate DOD Instruction 5200.40 DITSCAP documentation.  The contractor shall also produce a technical point paper that recommends a course of action to address the data sharing requirements between a US Secret enclave and a multi allied coalition enclave.

The contractor shall engineer a solution that is built upon the results of the New Guard Technology testing conducted in Subtask 6.2.1 and engineer a working MSL coalition solution.  Contract shall build a test system that supports the data sharing of fixed format information (e.g., Air Tasking Order (ATO), Over-the-Horizon (OTH) Gold , eXtensible Markup Language (XML), Imagery (NITF 2.0)) and unformatted ASCII data between a multi partner coalition and US Secret networks.  The contractor shall support the integration of an MLS Web Server to enable the secure access of releasable data within the Coalition WAN.  The MLS Web Server shall be coordinated with the work currently being accomplished in support of JBC.

In support of the Guard at USFK, the contractor shall support an additional trip for the purpose of updating the filter configurations and integrate the C2G into the next release of GCCS-A.  

6.2.4 Subtask 4 – GCSS Support.  

The contractor shall support the development of MSL GCSS NIPRNet to GCSS SIPRNet solutions, support testing the systems to pass data between unclassified and classified environments, analyze the results of the tests, assess and support upgrade development, and produce the appropriate DOD Instruction 5200.40 DITSCAP documentation.

Deliverables:


  1. Test and Eval Status Reports

Due Monthly, Include in Monthly Status Reports from task 1

  2. MSL Lab Inventory Report

As Required By TTM, POA

  3. Coalition data sharing solution

160 working days after award

6.3 Task 3 - Process and Lifecycle Support
6.3.1 Subtask 1 – Configuration Management Process.  

The contractor shall insert and maintain all fielded technologies into the SSA Configuration Management (CM) process for all MSL technologies.  The CM process has been established in related tasking and is designed to ensure that the current hardware and software configuration and associated documentation are identified, safeguarded, controlled and accounted for through the development, testing, and fielding process.  This process is documented in the SSA CM Plan and procedures for tracking changes and upgrading various MSL technology software.  In addition, the CM procedures shall account for the Quality Assurance (QA) of systems before operational fielding.  The contractor shall prepare quarterly CM status reports listing the inventory of the CM library and any missing or out of date items.  The CM procedures shall provide for the systematic product improvement through an Engineering Change Proposal (ECP) procedure, in which recommended improvements are submitted, to the Configuration Control Board (CCB) for approval. Additionally, CCB exchange meetings will be held at the discretion of TTM and the contractor shall prepare CCB reports.

6.3.2 Subtask 2 – Lifecycle Support.  

The contractor shall develop and/or submit updated baseline sets of DOD Instruction 5200.40 DITSCAP documentation for MSL technologies. If such developments or updates are required, the documents will be identified, designated as deliverables, and assigned delivery dates.  The contractor shall develop and/or submit updates and maintain the MSL standard training packages.  If such developments or updates are required, the modified training packages will be identified, designated as deliverables, and assigned delivery dates.  The contractor shall conduct training at the direction of the TTM.  

The contractor shall provide 24/7 help desk support to users of all MSL Technologies.  Help desk support to include: e-mail, phone line, and trouble ticket generation and tracking, and emergency after hours contact capability. The contractor shall provide monthly reports describing each e-mail, phone-line support, and the trouble ticket.  The contractor shall deliver monthly MSL Help Desk Support Technical Report with the monthly status reports.

Deliverables:


  1. CM Status Reports 

Due Quarterly

  2. CCB Reports


15 Days after CCB

  3. Documentation Updates 
See Section 9, Deliverable/ Delivery Schedule

  4. Help Desk Reports

Due Monthly, Include in Monthly Status Reports

6.4 Task 4 - Solution Fielding/ Installation and Operations
6.4.1 Subtask 1 – Maintenance of MSL Technologies. 

As coordinated with the TTM, the contractor shall perform basic system maintenance for each of the MSL technologies supported by the MSL Project.  This includes monitoring for new baseline or version releases, patch development, distributing pertinent information to customer sites with fielded MSL technologies, and routinely checking customer sites to monitor the status of fielded MSL technologies.  Estimated ½ staff year to support this requirement.

The contractor shall incorporate software and hardware upgrades into the baseline configurations for each of the MSL technologies. Each upgrade will also include the System Integration, Testing, and Documentation Updates sub-tasks.  The contractor shall deliver the applicable documents as required by the DITSCAP.  The specific documents requiring modification are due 15 days prior to fielding of the required update.  Current MSL technologies supported by MSL is the Command and Control Guard (C2G), Version 3.1 and Version 4.1.

6.4.2 Subtask 2 – Solution Fielding/ Installation. 

The contractor shall support MSL technology installations by hosting filters on High Assurance Guard platforms, lab system integration and Y2K compliant software configuration and testing. The contractor shall deliver the a report describing each Guard filter, to include filter specification, source code, compiled code, and executable code after it has completed Government Acceptance Testing.  

The contractor shall conduct routine MSL technology testing prior to deploying a system to its

receiving site.  As coordinated with the TTM, the contractor may be required to support testing that occurs with each change of the baseline system, during the development of new system capabilities, and to replicate the conditions of fielded systems. The contractor shall deliver pre-deployment reports describing testing efforts for each of the technologies.

The contractor shall provide technical support for the purpose of installation and/or upgrade of the MSL technologies to include the C2G at various sites within the Continental United States (CONUS) and/or Outside the Continental United States (OCONUS) as designated by the government (see Site List). 

	SITES
	Projected Install Date

	GCCS, NORAD/ USSPACECOM, Colorado Springs
	June, 01

	GCCS-A, USFK, Camp Walker
	Oct, 01

	GCCS-A, USFK, CP Tango
	Oct, 01

	GCCS, 3rd Site, Location TBD (CONUS, Midwest)
	Sep, 01

	GCSS, Location TBD (CONUS, Midwest)
	Aug, 01

	DISA EUR, and PAC Upgrades
	April, 01

	JTIDS, Location TBD (CONUS, East Coast)
	July, 01

	Centaur, Location TBD (CONUS, Midwest)
	July, 01

	APTX 2001, Langley AFB
	June, 01

	WSMIS, Wright Patterson AFB
	April 01

	VMS, Chamberburg PA
	July, 01










Site List

For planning purposes the contractor should expect two visits (Site Survey and System Installation) to each site.  First visit with 1 engineer and second visit with a team of 3 engineers.  Fixed costs for each site approximately $70K of hardware/ software and 1 staff month of engineering prior to install.  Hardware and software for JTIDS, Centaur, DISA EUR and DISA PAC has been purchased via previous contract.  Site surveys should not exceed 3 days and on site installation time should not exceed 10 working days.  Working days are defined as Monday to Friday with the exclusion of federal holidays.  

The contractor shall support all phases of the MSL installation process, at a minimum: site survey, hardware/software procurement, filter development, integration and testing, on-site installation, on-site integration, and on-site training.
The contractor shall support a Site Survey to determine site specific requirements.  At the completion of the site survey, the contractor shall prepare and deliver a site survey report.  During the preparation for MSL deployment to a specific site, the contractor shall recommend modifications to documentation if needed.  If the government determines that modifications are required, the contractor shall generate site-specific addenda to the baseline documents.  At the completion of the installation, the contractor shall deliver all supporting documentation to a designated site representative and prepare and deliver the site installation trip report.

6.4.3 Subtask 3 - Storage Facility.  

The contractor shall provide for a storage facility for packaging and shipping material associated with staging and fielding MSL solutions.  Storage facility requirements not to exceed 100 square feet.  The storage facility shall provide protection from the environment but does not need to be temperature controlled. 

Deliverables:


  1. Site Survey Reports


As Required By TTM, POA

  2. Trip Reports



15 Days after completion of install

  3. Site Readiness Pre-deployment Report
As directed by TTM

  4. System Supporting Documentation
During Site Installation

  5. Guard Filter Report


As directed by TTM

7 Place of Performance: The MSL Integration Test Facility is located at the Operational Support Facility, Sterling, VA. Up to 3 office cubicles at the Operations Support Facility are authorized to support contractor lab personnel. Office space is to be used for software coding/ debugging, technical writing and general admin support.  

7.1 Travel:  The contractor shall be required to travel to support this contract.  Work shall be performed at Government and contractor sites within the Washington D.C. area as required by the TTM. This work will also require travel to other government and industry locations outside the Washington D.C. area to field MSL solutions at selected locations.  Any additional travel outside the Washington, DC metropolitan area will only be conducted with prior coordination with and approval of the TTM and COR.  When feasible, the government will schedule meetings and other events so that a single trip will satisfy the travel requirements of several tasks.  For planning purposes, the following travel is anticipated (see Site List)

8 Period of Performance: The period of performance for this work shall be from the 15 January, 2001 through 12 calendar months from the award.

9 Deliverable/ Delivery Schedule:

	Task#
	Deliverable Title
	CDRL#/DID#
	Due Date
	Copies
	Distribution
	Frequency and Remarks

	6.1.1
	Technical Point Papers
	Contractor Format

Word Office 97

	As Required By TTM
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Based on  TIM/POA, Max of 5

	6.1.2
	Monthly Status Reports
	Contractor Format

Word Office 97
	By the 15th of the following month
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Monthly

	6.1.3
	POA
	Contractor Format

Word Office 97

MS Project
	15 Days after TIM
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Based on  TIM

	

	6.2.1
	Test and Eval Status Reports
	Contractor Format

Word Office 97

	Monthly
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Include in Monthly Status Reports

	6.2.2
	Coalition data sharing solution
	Contractor Format

Word Office 97

	90 working days after award
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	

	6.2.2
	MSL Lab Inventory
	Contractor Format

Word Office 97
	As Required By TTM
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	

	

	6.3.1
	CCB Reports
	Contractor Format

Word Office 97
	15 Days after CCB
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	

	6.3.1
	CM Status Reports 

 
	Contractor Format

Word Office 97
	15th of Month after the Quarter.
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Quarterly

	6.3.2
	Help Desk Status Reports

	Contractor Format

Word Office 97

	Monthly 
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Include in Monthly Status Reports

	6.3.2
	Documentation Updates
	Contractor Format

Word Office 97
	As Required By TTM
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	

	6.3.2
	Guard Security Integration Test Plan (ITP) Site Specific 
	A145/ DI-NDTI-80566
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Based on  TIM/POA, Max of 10

	6.3.2
	Guard Trusted  Facility Manual
	A126/DI-TMSS-81352
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Operator Manual
	A010/DI-ILSS-80872
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Reviewer Of Error Files Manual
	A010/DI-ILSS-80872
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Queue Manager Manual
	A010/DI-ILSS-80872
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Installation Guide


	A010/DI-ILSS-80872
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Security Requirements
	A005/DI-MISC-80508
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Security Test Plan
	A120/DI-NDTI-81351
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Security Test Procedures
	A118/DI-NDTI-80603
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Risk Assessment Results
	A142/DI-MISC-80508
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard System Rules Of Behavior
	A050/DI-MISC-80711
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Security Concept Of Operations
	A030/DI-MISC-80508
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Vulnerability Countermeasure Guidance
	A120/ DI-NDTI-81351
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	6.3.2
	Guard Training Guidance
	A030/DI-MISC-80508
	Based on  TIM/POA
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Max of 5

	

	6.4.2
	Trip Report form Onsite Installation of MSL Solutions
	Contractor Format

Word Office 97
	15 Days after completion of install
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Based on  TIM/POA

	6.4.2
	Help Desk Status Reports

	Contractor Format

Word Office 97

	Monthly 
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Include in Monthly Status Reports

	6.4.2
	Site Readiness Pre-deployment Report
	Contractor Format

Word Office 97
	15 Days prior to deployment
	1 hard

1 soft
	Hard copy to TTM, soft to TTM and ATTM
	Report shall be short and concise.

	6.4.2
	System Supporting Documentation
	System Documentation shall be based on Documentation held in CM
	During Site Installation
	1 hard

1 soft
	Hard and Soft to Gov. representative for installation site.
	Site Install schedule Based on POA and TTM

	6.4.2
	Guard Filter Report
	Contractor Format

Word Office 97
	During Site Installation
	1 hard

1 soft
	Based on TTM or ATTM
	Site Install schedule Based on POA and TTM


10 Security: All contractor personnel assigned to this task shall be U.S. citizens and possess at least Secret security clearances.  The contractor task leader shall possess at least a Top Secret/SCI security clearance.  The contractor shall comply with the provisions of the DOD Industrial Security Manual for handling classified material and producing deliverables. The contractor shall comply with the provisions of the DOD Industrial Security Manual for handling classified material and producing deliverables. ADP level I is required for all levels of information classification.  Unclassified reports prepared under this task order shall be marked For Official Use Only unless otherwise stated by the Task Officer. Highest level of security classification is US TS/SCI.  Additional compartments may be added as surveys and analysis reveals their necessity. The project manager shall possess a TS/SCI security clearance.  The Contractor Engineering Support Team shall contain at minimum three engineers possessing TS/SCI security clearances.  

11 Government-Furnished Equipment (GFE)/ Government Furnished Information (GFI): Government furnished equipment (GFE) and contractors acquired Government owned equipment shall be used for this Statement of Work (SOW) under this delivery order.  An estimated equipment/ Information is provided below.  A detailed list will be provided by the TTM upon award of the contract.  

· 4 Command and Control Guard Systems with Queue Managers

· 5 NT Workstations

· 3 Sun Workstations

· Access to the DISA Net

· Current MSL CM library

· Approximately 1400 square feet of lab space

· C2G Application

· 1 Nlevel Workstation

· 1 MNW Workstation

12 Packaging, Packing, and Shipping:  Vendor will be responsible for shipping required equipment to government installation and testing sites.

13 Inspection and Acceptance:  The Technology deliverables will comply with DOD Instruction 5200.40 DITSCAP and be accredited at highest level of the connection it supports.  Documentation deliverables will be grammatically correct and technically accurate.

14 Other Pertinent Information or Special Consideration:  Special considerations include expertise in Trusted Operating System and a background in Information Security.  

The C2G Application version 3.1 (or later) is owned and maintained by the Government, Defense Information Systems Agency (DISA) and is a Government Off the Shelf (GOTS) product. Distribution of the C2G Application version 3.1 (or later) is under the authority of DISA.  DISA owns the sole rights to the C2G Application version 3.1 (or later) source code and all supporting documentation. The contractor shall only deploy, install, or distribute the C2G Application version 3.1 (or later) at the direction of the TTM.

a. Identification of Possible Follow-on Work:  Upgrades of software, hardware, and software licenses as needed.

	Site Funded installs/ Upgrades,

 Additional funding to be provided after contract award
	
	

	      
	April, 01
	Site Funded

	      AFPC- HQ, Randolph AFB
	June, 01
	Site Funded

	      GDSS, Scott AFB
	Sep, 01
	Site Funded

	      NDC, Patrick AFB
	Sep, 01
	Site Funded

	
	
	Site Funded

	      Joint Warrior Interoperability Demonstration (JWID), Langley AFB
	June, 01
	Site Funded

	      Location TBD (CONUS, Midwest)
	TBD
	Site Funded

	      Location TBD (OCONUS, HI)
	TBD
	Site Funded


b. Identification of Potential Conflicts of Interest (COI):  At any point during the performance of the contract, if either the government or contract perceive a conflict of interest, they are required to inform the other party for resolution.

c. Identification of Non-Disclosure Requirements

15.  Evaluation Criteria:  N/A. 

DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)





THE PURPOSE OF THIS MODIFICATION IS TO INCORPORATE REVISED STATEMENT OF WORK DATED 31 JAN 01.  AS A RESULT OF THIS REVISED SOW, AMOUNT ON CONTRACT IS INCREASED BY $550,678.00 FROM $2,486,609.00 TO $3,037,287.00.  TASC PROPOSAL DATED 27 MAR 01 IS INCORPORATED BY REFERENCE.  PERIOD OF PERFORMANCE REMAINS 11 JAN 01 THROUGH 10 JAN 02.   





2.  ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.
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STANDARD FORM 30 (REV. 10-83)


PRESCRIBED BY GSA


FAR (48 CFR) 53.243





30-105





NSN 7540-01-152-8070


PREVIOUS EDITION UNUSABLE





 C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:











  











 D.  OTHER (Specify type of modification and authority


				


 Unilateral – IAW TASC Proposal Revision dated 27 Mar 01





 B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO AUTHORITY OF FAR 43.103(b).


                                                                                                                  





 A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.





                                                                                                                 





FACILITY CODE                      





 16C.  DATE SIGNED





  28 Mar 01





 16B.  UNITED STATES OF AMERICA





  BY  �














 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)





 


LINDA K. GOFF


CONTRACTING OFFICER





15C. DATE SIGNED














15B.  CONTRACTOR/OFFEROR














15A.  NAME AND TITLE OF SIGNER (Type or print)











E.   IMPORTANT:    Contractor       is not,       is required to sign this document and return      copies to the issuing office. 





  (X)





  











 X		 








		


  





THIS APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS


IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.





ACCOUNTING AND APPROPRIATION DATA (If required) 





97X4930.5F20 000 C1013 0 068142 2F 255011 INCREASE: FG229201MPSLW01 $17,647.06-DJEMZ12008 $522,233.33                       





          The above numbered solicitation is amended as set forth in item 14.  The hour and date specified for receipt of  Offers      is extended,     is not extended.


Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods.


( a )  By completing Items 8 and 15,  and returning _01_ copies of the amendment;  ( b ) By acknowledging receipt of this amendment on each copy of the offer submitted; or  ( c )  By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT  OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.





11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS  





10B.  DATED (SEE ITEM 13)


  10 JAN 01





10A.  MODIFICATION OF CONTRACT/ORDER NO.


DCA200-00-D-5019/0004





9B.  DATED (SEE ITEM 11)


                                        





9A. AMENDMENT OF SOLICITATION NO.


                                        











X





CODE  





8.  NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)                                                                  


   TASC, Inc.


   55 Walkers Brook Drive


   Reading, MA 01867-3297


   Attn: Glenn J. Pruszinski








   Cage: 4A457   DUNS: 069341972   TIN: 04-2393618	





 (X)
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HC1013          





PAGE  OF  PAGES





  1		1	


          2  





7.  ADMINISTERED BY (If other than Item 6)                  CODE





     





                                                   


                                                        


Payment Office: DITCO1                          SCD: C  





5.  PROJECT NO (If applicable)





                      





6.  ISSUED BY			CODE


    DEFENSE INFORMATION SYSTEMS AGENCY                      


    DITCO/DTS6                                                   


    2300 EAST DRIVE                                         


    SCOTT AFB, IL  62225-5406                               


                                                            


    BUYER: 				





3.  EFFECTIVE DATE


	


 See block 16C





 4.  REQUISITION/PURCHASE REQ. NO.





 See block 12 below.		





2.  AMENDMENT/MODIFICATION NO.	
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT


     			





1.  CONTRACT ID CODE





                        








