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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$324,963.64

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

41839

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

X

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

DCA200-02-D-5011

2002Sep27

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0002

E00035

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

MARK S. SCHNEIDER

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

DR. LONG NGUYEN

7926 JONES BRANCH DRIVE, SUITE 711

MCLEAN VA  22102

PRAGMATICS, INC.

QUANTITY

ORDERED/

ACCEPTED*

20.

HC1013

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL  62225-5406

N68566

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                

 2300 EAST DRIVE

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices 

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore - Labor
	1.00
	Lot
	$274,223.64
	$274,223.64

	
	Air Force Communications Agency (HQ AFCA) Air Force Electronic Suspense Tracking and Routing System (AF E-STARS) Testing and Technical Support, as described in the attached statement of work dated 06 Sep 2002 (00035.00).  The period of performance for the Base Year is 365 calendar days (30 Sep  2002 - 29 Sep 2003).  Pragmatics’ proposal, dated 16 Sep 2002, is incorporated by reference.   Firm-Fixed-Price (FFP):  The contractor shall invoice 12 monthly payments as follows:  12 months @ $22,851.97 per month.

Purchase Request Number NMIPR023601176


	

	
	TOTAL LABOR
	$274,223.64


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	Encore - Travel
	1.00
	Lot
	$50,740.00
	$50,740.00

	
	Cost-reimbursable contractor travel in support of contract line item number 0001.  Amount shown is Not-to-Exceed (NTE)*.  The contractor shall coordinate specific travel arrangements with the TM to obtain advance, written approval for the travel before it is conducted.  The contractor’s request shall be in writing and contain the dates, locations and estimated costs of the travel.

Purchase Request Number NMIPR023601176


	

	
	TOTAL TRAVEL
	$50,740.00*


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	Encore - Labor Option 1
	1.00
	Lot
	$46,878.32
	$46,878.32 

	
	HQ AFCA AF E-STARS Testing and Technical Support, as described in the attached statement of work, dated 06 Sep 2002 (00035.00).  The period of performance for the Option Period is 2 months (30 Sep 2003 - 29 Nov 2003).  Pragmatics’ proposal, dated 16 Sep 2002, is incorporated by reference.  FFP:  If Option Period 1 is exercised, the contractor shall invoice 2 monthly payments as follows:  2 months @ $23,439.16 per month.


	

	
	TOTAL OPTION 1
	$46,878.32


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0004
	Encore - Labor Option 2
	1.00
	Lot
	$46,878.32
	$46,878.32

	
	HQ AFCA AF E-STARS Testing and Technical Support, as described in the attached statement of work, dated 06 Sep 2002 (00035.00).  The period of performance for the Option Period is 2 months (30 Nov 2003 - 30 Jan 2004).  Pragmatics’' proposal, dated 16 Sep 2002, is incorporated by reference.  FFP:  If the Option Period 2 is exercised, the contractor shall invoice 2 monthly payments as follows:  2 months @ $23,439.16 per month.


	

	
	TOTAL OPTION 2
	$46,878.32


SECTION F Deliveries or Performance 

Delivery Information
	CLINS
	DELIVERY DATE
	UNIT OF ISSU 
	QUANTITY 
	FOB
	SHIP TO ADDRESS

	0001
	POP 30-SEP-02 to 29-SEP-03
	Lot
	1.00 
	Dest.
	 

	0002
	POP 30-SEP-02 to 29-SEP-03
	Lot
	1.00 
	Dest.
	 

	0003
	POP 30-SEP-03 to 29-NOV-03
	Lot
	1.00 
	Dest.
	 

	0004
	POP 30-NOV-03 to 30-JAN-04
	Lot
	1.00 
	Dest.
	 


SECTION G Contract Administration Data 

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255000
	

	AMOUNT:
	$324,963.64
	


Purchase Request Number NMIPR023601176

CLAUSES INCORPORATED BY FULL TEXT 

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 6 Sep 2002
	Contract Number:
	DCA200-02-D-5011

	Task Order Number:
	0002

	Encore Tracking Number:
	E00035.00

	Follow-on to Encore Contract and Task Order Number:
	Not Applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  Air Force Electronic Suspense Tracking and Routing System (AF E-STARS)

Testing and Technical Support

3. Background. Air Force Communications Agency (HQ AFCA) has been tasked as lead command to represent all Air Force (AF) Major Commands (MAJCOMs), Field Operating Agencies (FOAs) and Direct Reporting Units (DRUs) in acquiring various modern and fully supported Enterprise Information Management (EIM) systems.  As lead command for electronic workflow, electronic records management, and document management, AFCA is tasked to accomplish project management activities.  One of these activities involves Electronic Suspense Tracking and Routing System (E-STARS). The Government off-the-shelf (GOTS) E-STARS workflow software application was selected by the Air Force as the electronic workflow management tool. GOTS E-STARS, a Government-owned web-based software workflow and task management system, is a product initially developed by Lockheed Martin Information Technology (LMIT) for the Department of Energy (DOE) for use at the Hanford Nuclear Reservation in Richland, WA. GOTS E-STARS is designed for intra-command coordination, tracking, and reporting of suspense taskings, as well as the coordination and automated routing of staff packages.  The Air Force performed an assessment of the DOE version of E-STARS and convened a Requirements Review Board (RRB) to identify additional requirements for Air Force operation.

4. Objectives. The objective of this effort is to develop the Test and Evaluation Master Plan, conduct the testing identified in the plan, and to coordinate the activities required to successfully complete testing, evaluation, and certification of E-STARS version 4.x (AF E-STARS) for release to the field. AF E-STARS, consisting of 1 spiral development, will be tailored for unique Air Force requirements and is tentatively scheduled for release in Jan/Feb 2003. Funds are not presently available for this contract. The Government’s obligation under this contract is contingent upon the availability of appropriated funds from which payment for contract purposes can be made.
5. Scope. This statement of work defines the requirements to be accomplished in support of the HQ AFCA test, evaluation, and certification effort for version 4.x of the AF E-STARS. Support includes: participating in reviews, work groups, meetings and briefings that pertain to the testing, evaluation, and certification of AF E-STARS; developing test plans and procedures, conducting and coordinating testing according to the plans; developing and updating documentation in support of test procedures; developing technical recommendations; and conducting evaluations in support of E-STARS version 4.x at HQ AFCA. Hardware procurement may be incidental to the fulfillment of tasks under this Statement of Work.
· Task Area 2 - Integrated Solutions Management
· Task Area 5 - Requirements Analysis
· Task Area 10 - Test and Evaluation
6.  Specific Tasks.
6.2 Task Area 2. Integrated Solutions Management.
6.2.1
Subtask 1 - Project Management. Coordinate work carried out under this contract with the Task Monitor (TM) and/or alternate. Develop and maintain an Integrated Master Schedule (IMS) reflecting periodic and planned meetings and reviews, audits, contract milestones, starts and completion of contract activities. A final IMS shall be delivered reflecting planned and actual dates for activities.
6.2.2 Subtask 2 - Meetings/Reviews. Support and/or attend reviews, working groups, and other meetings/briefings, as required. Participate in Administrative and Technical Interchange Meeting (ATIM) teleconferences, consisting of contractor-Government personnel bi-weekly (every other week). Agenda topics, developed by the Government, shall consist of delivery order requirements, contractor activities, progress assessment, issues, problem areas, an overall evaluation of the delivery order, and planned activities. Develop minutes for supported/attended reviews, working groups and meetings/briefings. The TM will approve minutes. Submit minutes via e-mail to the TM. Electronic files shall be Microsoft Office 2000 compatible. Deliver meeting minutes within 4 calendar days unless other arrangements are made with the TM. Develop trip reports and deliver within 4 calendar days of return to origin. A Critical Design Review (CDR) is scheduled for the week of 6 October 2002.

6.2.3 Subtask 3 –Testing Coordination. Coordinate and support all activities associated with the identified testing.  Ensure facilities, personnel, equipment are in place to support required testing of AF E-STARS, version 4.x, spiral 1.

6.2.4 Subtask 4 –System Security Authorization Agreement (SSAA). Using DoDI 5200.40, DoD Information Technology Security Certification and Accreditation Process (DITSCAP) format, develop an SSAA for AF E-STARS, version 4.x, spiral 1.

Deliverables:
Integrated Master Schedule




Administrative Interchange Meeting Minutes




Technical Interchange Meeting Minutes




SSAA

6.5 Task Area 5 – Requirements Analysis
6.5.1 Subtask 1 - Operational Requirements Document (ORD) comparison to Functional Description Document (FRD).  Compare and analyze the ORD to the FRD, tracing and matching requirements and identifying any discrepancies or inconsistencies.  Determine the percentage of ORD requirements met by the FRD items. Report results in a Technical Report.

Deliverables:

Technical Report

6.10 Task Area 10.  Test and Evaluation.
6.10.1 Subtask 1 – Test and Evaluation Master Plan (TEMP).  Develop a TEMP that describes the testing for AF E-STARS, version 4.x, spiral 1, identifying the software test environment to be used, the tests to be performed, and the schedules for test activities.

6.10.2 Subtask 2 – Software Test Plan (STP).  Develop an STP for each test identified below, to be conducted on AF E-STARS, version 4.x, spiral 1, identifying the test environment, and schedule.  Develop and include the test scripts to be followed during the tests. 

6.10.3 Subtask 3 – Software Test Report.  Record the results of the testing performed below, deficiencies, and other information pertinent to successful testing and release of AF E-STARS, version 4.x in a Software Test Report.

6.10.4 Subtask 4 – Security Test & Evaluation (ST&E) Testing.  Conduct ST&E testing and develop a strategy to mitigate identified high, medium, and low risks.  Record findings in the Software Test Report.

6.10.5 Subtask 5 – Operational Test & Evaluation (OT&E) Testing.  Organize and coordinate OT&E testing and develop a strategy to mitigate identified discrepancies.  Discrepancies of a critical nature shall be fixed prior to release of the AF E-STARS, version 4.x.  Record findings in the Software Test Report.

6.10.6 Subtask 6 – Independent Verification & Validation (IV&V) Testing.  Conduct IV&V testing.  This testing should verify that the code documentation is sufficient to support the maintenance of the code.  Record findings in the Software Test Report.

6.10.7 Subtask 7 - Risk Mitigation. Analyze test results and identify risks resulting from the tests. Support the completion of the certification processes for fielding of AF E-STARS, version 4.x. Record findings in the Software Test Report.

The following fifteen alternate duty locations, any or all, may be selected by the Air Force at any time during the contract.

a. HQ USTC Scott AFB, IL. Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ USTC unclassified and classified test environments. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report. Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion.

b. HQ ACC Langley AFB, VA. Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ ACC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report. Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion.

c. HQ AF, Pentagon. Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AF unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 

d. Secret Internet Protocol Router Network (SIPRNET) Scott AFB, IL. Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AMC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report. Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion.

e. HQ AFSPC Peterson AFB, CO. Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AFSPC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation. Provide a trip report upon completion. 

f. HQ AETC San Antonio, TX.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AETC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report. Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 

g. HQ AFRC Warner Robins AFB, GA.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AFRC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and onsolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation. Provide a trip report upon completion. 

h. HQ ANG Andrews AFB, MD.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ ANG unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and onsolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 

i. HQ USAFE Ramstein AFB, Germany.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ USAFE unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 

j.  HQ PACAF Hickham AFB, HI.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ PACAF unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 


k. HQ AFSOC Hurlburt Field, FL.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AFSOC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 


l. HQ AFMC Dayton, OH.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the HQ AFMC unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 


m.  AETC Training Facility Keesler AFB, MS.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the Keesler AFB, MS unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion. 


n.  NAIC Dayton, OH.

Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the NAIC, Dayton, OH unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consolidate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion.

o.  AIA San Antonio, TX. Provide testing technical support on-site as required for the testing of AF E-STARS, version 4.x into the AIA, San Antonio, TX unclassified test environment. Technical support includes assist in coordinating level of testing, tailoring test documents/procedures for local testing requirements, and consoldate/analyze/compile test results into software test report.  Provide support, excluding federal holidays, not to exceed ten (10) days during the testing phase of installation.  Provide a trip report upon completion.

Deliverables:

Test and Evaluation Master Plan (TEMP)




Software Test Plan (STP)




Software Test Report




Trip Report

7. Place of Performance. The contractor shall perform most work at the contractor’s site; however, testing will be conducted at Government facilities.  A contractor facility local to Scott AFB, IL is required.  Travel may be required to interface with test teams at installation instances of AF-E-STARS version 4.x.  Contractor shall notify the TM in writing (e-mail acceptable) for approval to travel no later than 8 days before travel is to begin.  The Contractor shall accomplish no travel without written confirmation from the TM. The TM will approve each travel location/date as required. Contractor personnel shall travel only in the performance of work stated in this SOW.  Travel arrangements shall be made by the contractor and paid by the contractor.  The Government will reimburse incurred contract travel costs to the contractor in accordance with Joint Travel Regulations and Federal Travel Regulations.  Established Federal Government per diem rates will apply to all travel.  The contractor shall provide trip reports for all travel via e-mail to the TM.


Location




# of Travelers
# of Trips
On-Site












Duration

Scott AFB, IL (CDR)





1

1
4 days

Scott AFB, IL (IOC Spiral 1 HQ AMC unclass test)

1

1
12 days

Scott AFB, IL (IOC Spiral 1 HQ AMC unclass oper test)

1

1
12 days

Scott AFB, IL (IOC Spiral 1 HQ AMC classified oper test)
1

1
12 days

Scott AFB, IL (IOC Spiral 1 HQ USTC unclass oper test)
1

1
12 days

Scott AFB, IL (IOC Spiral 1 HQ USTC classified oper test)
1

1
12 days

Deliverables:
Trip Report
8. Period of Performance. The period of performance for this task order is 365 calendar days (30 Sep 2002 - 29 Sep 2003). Work hours shall be consistent with the Government personnel duty hours, generally 7:15 a.m. until 4:15 p.m., Central Standard Time, Monday through Friday. Changes in hours may be necessitated with installations beyond continental US borders and changes in time zones.

8.1 OPTION:  Testing Technical Support – 2 months in duration. Provide testing technical support similar to that provided in the base period to the AF E-STARS version 4.x development and implementation effort.

8.2  OPTION:  Testing Technical Support - 2 months in duration.

Provide testing technical support similar to that provided in the base period to the AF E-STARS version 4.x development and implementation effort.

9. Delivery Schedule. Deliverables shall be in digital format and meet professional and industrial standards. Corporate trademarks or logos shall not be used. Unless otherwise specified, draft deliverables shall be subject to a 15-calendar day review.  Modifications, in writing, must be provided to the contractor before the 15-calendar day review window expires. Mutual recognition of delivery and receipt of deliverables by the contractor and TM must occur for the 15 calendar day review to commence.  Files shall be Microsoft Office 2000 compatible.

	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.2.1
	Integrated Master Schedule
	Contractor Format– Microsoft Project/Excel
	Standard Distribution*
	Draft – 30, 120, 240, 330, Final – 365

	6.2.2
	Meeting Minutes
	Contractor Format
	Standard Distribution*
	Draft ATIM bi-weekly 4 days following meeting

Final - 365

	6.2.2.7
	Trip Report
	Contractor Format
	Standard Distribution*
	4 days following trip completion

	6.2.4
	SSAA
	DITSCAP Format
	Standard Distribution*
	Spiral 1 Draft - 100, 120, Final - 130

Final - 320 

	6.5.1.13
	Technical Report
	Contractor Format
	Standard Distribution*
	Draft – 120, 240, 330, Final – 365

	6.10.1
	Test and Evaluation Master Plan (TEMP)
	Contractor Format
	Standard Distribution*
	Draft – 30, 90, 120
Final – 150

	6.10.2
	Software Test Plans (STP)
	Contractor Format
	Standard Distribution*
	Spiral 1 Drafts - 100, 140
Final – 150

	6.10.2
	Software Test 

Report
	Contractor Format
	Standard Distribution*
	10 days following completion of Spiral 1 testing

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO/AQSS32); 1 copy of the transmittal letter with the deliverable to the Primary TM


10. Security. CLASSIFIED. Contractors who work with classified operational environments or who otherwise need a clearance to perform under this contract must obtain the necessary clearance prior to the start date of the contract. See accompanying DD254.
11. Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI). Testing facilities will be made available for AF E-STARS, which will house required hardware and software applications.

12. Other Pertinent Information or Special Considerations. All computer software, models, databases, materials required, produced, and/or developed in the course of performance shall become property of the Government at no extra cost upon completion of the contract or as such other time as the Contracting Officer may direct.  The Government has unlimited data rights to all deliverables provided under this SOW Government.

a.  Identification of Possible follow-on Work.  None.

b. Identification of Potential Conflicts of Interest (COI).  None.

c.
Identification of Non-Disclosure Requirements.  Restricted data, Limited Dissemination Information, For Official Use Only Information located within the HQ AMC, HQ USTC, NAIC, AIA, and AFSOC classified operational environments.

d.
Packaging, Packing and Shipping Instructions.  None.

e.
Inspection and Acceptance Criteria.  None.
13. Section 508 Accessibility Standards. The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.  Use “Bobby” test software, or recommend an alternative as part of compliance testing, subject to Government approval.  Record findings in the Technical Report

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors. Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance. This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Deliverables:
Technical Report






