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SECTION B Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	ENCORE SERVICES
	1.00
	Lot
	$570,368.48
	$570,368.48

	
	TRANSPORTATION COMMON OPERATIONAL PICTURE (COP) (TRANS COP) SUSTAINMENT AND INTEGRATION IN 2003; IN ACCORDANCE WITH THE ATTACHED STATEMENT OF WORK (SOW), DATED 1 NOV 2002 (TRACKING NUMBER 00060.00).  NORTHROP GRUMMAN TECHNOLOGY PROPOSAL, DATED 17 DEC 2002, IS INCORPORATED BY REFERENCE.  THE PERIOD OF PERFORMANCE IS 365 CALENDAR DAYS (1 JAN 2003 THROUGH 31 DEC 2003).

TIME-AND-MATERIALS (T&M) - NOT-TO-EXCEED (NTE)*

PURCHASE REQUEST NUMBER NMIPR033600293


	

	
	TOTAL ESTIMATED PRICE
	$570,368.48*


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	ENCORE TRAVEL
	1.00
	Lot
	$5,667.26
	$5,667.26

	
	COST-REIMBUSABLE CONTRACTOR TRAVEL IN SUPPORT OF CONTRACT LINE ITEM NUMBER (CLIN) 0001.  AMOUNT SHOWN IS NOT-TO-EXCEED (NTE)*.  THE CONTRACTOR SHALL COORDINATE SPECIFIC TRAVEL ARRANGEMENTS WITH THE TM TO OBTAIN ADVANCE, WRITTEN APPROVAL FOR THE TRAVEL BEFORE IT IS CONDUCTED.  THE CONTRACTOR’S REQUEST SHALL BE IN WRITING AND CONTAIN THE DATES, LOCATIONS AND ESTIMATED COSTS OF THE TRAVEL.

PURCHASE REQUEST NUMBER NMIPR033600293


	

	
	TOTAL  ESTIMATED PRICE
	$5,667.26* 


SECTION F Deliveries or Performance
Delivery Information
	CLIN
	DELIVERY DATE
	UNIT OF ISSUE
	QUANTITY
	FOB
	SHIP TO ADDRESS

	0001
	POP 01 Jan 03 to 31 Dec 03
	Lot
	1.00
	Dest.
	SEE STATEMENT OF WORK

	0002
	POP 01 Jan 03 to 31 Dec 03
	Lot
	1.00
	Dest.
	SEE STATEMENT OF WORK


SECTION G Contract Administration Data
Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 251200
	

	AMOUNT:
	$576,035.74
	


MIPR:  NMIPR033600293

CLAUSES INCORPORATED BY FULL TEXT
Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 1 Nov 2002
	Contract Number:
	DCA200-02-D-5010

	Task Order Number:
	0004

	Encore Number:
	00060.00

	Follow-on to Encore Contract and Task Order Number:
	Not Applicable


1.  Task Monitors (TMs).
2.  Title.  Transportation Common Operational Picture (COP) (Trans COP) Sustainment and Integration in 2003

3.  Background.  United States Transportation Command’s (USTRANSCOM’s) mission is to provide air, land, and sea transportation for the Department of Defense (DoD) both during peace and war.  CINCTRANS is tasked as the single manager of the Defense Transportation System (DTS) to oversee defense common-user transportation assets.  An important functional requirement is the integration of the Transportation Component Commands (TCCs) -- Air Mobility Command (AMC), Military Traffic Management Command (MTMC), and Military Sealift Command (MSC).  USTRANSCOM Command, Control, Communications and Computer (C4) Systems Directorate (TCJ6) provides essential command, control, communications, and computer systems support to the CINC, USTRANSCOM, and the TCCs in the performance of the command’s mission to provide global air, land, and sea transportation to meet national security objectives.

3.1.  CINCTRANS is responsible for developing the Trans COP.  The Trans COP uses the COP application in Global Command and Control System (GCCS) that provides the capability to display tactical orders of battle over National Imagery and Mapping Agency (NIMA) standard maps and intelligence imagery.  GCCS COP provides tools, which will allow each CINC to develop a common tactical picture for the respective Area of Responsibility (AOR).  Overall guidance for the establishment of a COP by each CINC and other agencies is given in the Concept of Operations (CONOPS) published by the COP Working Group dated 14 April 1997.  Reporting requirements are identified in the GCCS COP Reporting Requirements, Chief, Joint Chiefs Staff Instruction (CJCSI) 3151.01, dated 10 June 1997.

3.2.  On 28 July 1999, TCJ3/4 signed the USTRANSCOM Supplement to GCCS Version 3.0 Requirements Identification Document (RID) and Evolutionary Phased Implementation Plan (EPIP).  This supplement approved the Trans COP requirements.

3.3.  Defense Information Systems Agency (DISA) is the executive agency for the GCCS COP.  Trans COP provides additional capabilities to the GCCS COP to satisfy the transporters’ needs and requires the GCCS COP platform to operate.  DISA has incorporated Trans COP segments into GCCS Version 3.3 and identified the Trans COP application as COP - Transportation Support Enabled (COP-TSE).  In addition, DISA is the proponent for Global Combat Support System (GCSS) and GCSS is developing COP-Combat Support Enabled (CSE) which is a parallel effort and will also incorporate the Trans COP.  

3.4.  USTRANSCOM developed the Trans COP, which is composed of the following interfaces in GCCS Version 3.3:

3.4.1.  Federal Aviation Administration's (FAA's) Enhanced Traffic Management System (ETMS) Interface.  ETMS provides air tracks from the Prime Meridian in the east to the International Dateline in the west.  It also provides FAA flight information.

3.4.2.  Global Decision Support System (GDSS) Interface.  GDSS correlates FAA air tracks to a mission number.  In addition, it provides AMC flight information and planned routes.

3.4.3.  GCSS Interface.  The GCSS interface allows the operator to drill-down into Global Transportation Network (GTN) to obtain transportation data.

3.5.  The Trans COP or COP-TSE contains following five segments in GCCS Version 3.3:

3.5.1.  ETMS to GCCS Interface (ETMSI)

3.5.2.  ETMSI Preprocessor (ETMSIP)

3.5.3.  COP Data Link Trans COP (CDLT)

3.5.4.  COP Data Link Client Trans COP (CDLCT)

3.5.5.  GDSS-GCCS Interface (GDSSI)

3.6.  USTRANSCOM migrated this software to GCCS Version 4.X environment and is in the process of incorporating the software into GCCS.  Below are the segments:

3.6.1.  Unix GDSSI

3.6.2.  Windows 2000 GDSSI

3.6.3.  Unix ETMSI

3.6.4.  Windows 2000 ETMSI

3.6.5.  Unix ETMSIP

3.7.  In addition, the Logistics Community Managers (LCMs) funded the development of the following two interfaces to the GCCS COP that are to be incorporated into the GCCS Version 4.X.

3.7.1.  Aircraft Communications and Reporting System (ACARS) Interface.  The ACARS interface provides air tracks beyond the FAA limits for AMC carriers in GDSS.  

3.7.2.  Geographic Information System (GIS) Interface.  The GIS interface adds Transportation Infrastructure Information (TII) on static seaport and military installations that are contained in MTMC Transportation Engineering Agency’s (TEA’s) GIS database. 

3.8.  USTRANSCOM is finalizing a Memorandum of Agreement (MOA) with DISA that will relinquish USTRANSCOM responsibility for developing Trans COP software after 30 June 2003.  USTRANSCOM envisions there will be no Trans COP software development after 30 June 2003.  At which time, DISA will assume responsibility for all Trans COP software development 

4.  Objectives.  This task order continues the Trans COP effort and ensures that Trans COP remains compatible with GCCS.  There are five primary objectives under this task order.  The first objective is to refine Trans COP segments and documentation and support DISA in integrating these segments into GCCS Version 4.X.  This includes those interfaces that were funded by LCM.  The second objective is to sustain the fielded Trans COP software to include resolving Trans COP operational problems both real world and exercise.  The third objective is to develop a Trans COP Computer Based Training (CBT) for GCCS Version 4.X environment.  The fourth objective is to update the USTRANSCOM Concept of Operations (CONOPS) and the Trans COP User Manual to include all the capabilities found in Trans COP.  The final objective is to provide a Trans COP Development Strategy that outlines the future of GCCS and the options for future Trans COP development.  The Trans COP will continue to be produced in coordination with GCCS and GCSS to ensure compatibility and eliminate any duplication of effort.  

4.1.  The development effort will provide the Trans COP software and documentation to DISA for incorporation into GCCS Version 4.X.  The final Trans COP product must be integrated with the DII COE Version 4.5 and must comply with approved DoD architectures, guidelines, and standards.  The contractor shall provide integration services to support the implementation and operation of the Trans COP.  The contractor shall revise software and documentation to ensure full compliance with GCCS Version 4.X and the submission will comply with the DISA timeline for incorporating the segments into GCCS Version 4.X.  In addition, the contractor shall deliver a final copy of the software and documentation to USTRANSCOM at the end of this task.

4.2.  The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as DII Strategic Technical Guidance (STG), DII COE, Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).

4.2.1.  Any software developed under this task order shall be designed to be DII COE Level 7 compliant.

4.2.2.  All user interfaces shall follow the User Interface Specifications for the DII Version 4.0 document, dated October 1999.

5.  Scope.
· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 5 - Requirements Analysis
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
· Task Area 11 - Licensing and Support
6.  Specific Tasks.
6.1  Task 1 - Program Management.  The contractor shall provide technical program management support for quality assurance, progress/status reporting, interim progress reporting, and program review for the effective and efficient accomplishment of all requirements contained in this task order.

6.1.1  The contractor shall develop a task order management plan and provide the Government a copy within 15 days after contract is approved.

6.1.1.1  The task order management plan will describe the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout the execution of the task order.

6.1.1.2  The plan will provide management planning in support of this task order by developing a course of action for carrying out the efforts outlined in this task order.  This shall include a Microsoft Project Management Plan documenting the tasks and subtasks that need to be accomplished to successfully complete the task order. 

6.1.1.3  All planning activities shall include descriptions of risk management practices and mechanisms for controlling resources.

6.1.1.4  In addition, the contractor shall maintain a Microsoft Excel spreadsheet with the total man-hours and man-hours by labor category that is to be expended by month.

6.1.1.5  Identify issues associated with executing the task order.

6.1.1.6  Provide a schedule for the execution of the funding by month for the duration of the task order.

6.1.1.7  The task order management plan shall provide a schedule for the In Process Reviews (IPRs).

6.1.2  The contractor shall provide monthly reports by the 10th calendar day of the following month.  The contractor shall address the following items in the monthly report as a minimum:

6.1.2.1  Provide status of the schedule and explain the impact to the schedule of problems and potential problems.  This includes updating percent of completion for each task and subtask on the Microsoft Project Management Plan.

6.1.2.2  Explain the priority of development effort and issues concerning the development.

6.1.2.3  Identify issues associated with executing the task order.

6.1.2.4  Provide a comparison of total man-hours between actual and planned.  Any significant deviations from the baseline need to be explained.  This will include a comparison of planned versus actual man-hours by labor category and by month.

6.1.2.5  Provide a summary of any trips taken during the month.

6.1.2.6  Address testing to include any test plans, issues, problems and results.

6.1.2.7  Address training to include any issues and problems.  Provide overview of training and schedules.  Provide number of people trained and list of names with office symbols and the type of training conducted.

6.1.2.8  Identify all deliverable due dates and the date delivered to the Government.

6.1.2.9  Document trouble reporting to include problem, resolution, and proposed solution, as applicable.

6.1.2.10  Provide a comparison of the funding between scheduled and actual by month and explain any deviations.

6.1.2.11  Provide a summary of all pertinent meetings conducted during the month. 

6.1.2.12  Matters related to the Government's requirements or any other matters requiring Government decision will be presented in the monthly report for Government approval/disapproval.

6.1.3  The contractor shall provide a minimum of five In Process Reviews (IPRs) scheduled at approximately 60 day intervals.  The task order management plan shall provide a schedule for the IPRs.  Two workdays prior to each IPR, the contractor will provide proposed agenda and slides.  The IPR will address items in the monthly report (paragraphs 6.1.2 through 6.1.2.12).  The contractor shall provide a copy of minutes and final slides no later than 10 days after the IPR.

6.1.4  The contractor shall provide a trip report within 3 workdays after completion of the trip.  The trip report will comply with USTRANSCOM Pamphlet 37-7, Communications Guide, and will include paragraphs labeled “PURPOSE, TRAVELER(S), ITINERARY, and DISCUSSION AND CONCLUSIONS/RECOMMENDATIONS.”

6.1.5  At the end of the task order, contractor shall provide a final report that contains the information required in the monthly report (paragraphs 6.1.2 through 6.1.2.12) for the partial month and a summary of the accomplishment achieved under the entire task order.

Deliverables
Task Order Management Plan
Monthly Report
IPR Agenda and Draft Slides
IPR Minutes and Slides
Trip Report
Final Report
6.2  Task 2 - Integration of Trans COP to GCCS Version 4.X.  The contractor shall support integration efforts and accomplish specific integration tasks as directed by the Government.  The period of performance for this task begins with approval of the task order and terminates on 30 June 2003.  The contractor shall integrate segments into the GCCS product baseline.  This initiative is to take the existing Trans COP segments that were built on DII COE Version 4.X and support DISA in incorporating them into GCCS Version 4.X.  This effort includes those segments produced under the LCM initiative.  Also, this task includes providing the documentation DISA requires for integration into GCCS and the DII COE.

6.2.1  The Trans COP shall be modified as necessary to be incorporated into GCCS Version 4.X.  The delivery will be evaluated by the operators and approved by the task monitor.  The approved changes shall be incorporated into the future deliveries.

6.2.2  The contractor shall provide test and integration support for the software release to ensure that software is error free, that promised user functionality is implemented, and that the final software product delivered meets all promised functionality.  The contractor shall perform a Functional Configuration Audit (FCA) review for software deliverable.  The FCA will check system performance and test each functionality included in the deliverable.  In addition, the contractor shall provide support for the System Level Functional Configuration Audit (SLFCA) review of software delivery.  The SLFCA will include operators' assessment of each functionality; this will be done in conjunction with training.  The contractor shall develop a software test plan for software delivery.  The contractor shall provide test results along with analysis and the operators' assessment.

6.2.3  The contractor will deliver software and documentation to DISA to meet the GCCS schedule.  The documentation shall include a full suite of documentation required by DISA for GCCS deliveries and incorporation of software into the DII COE.  At the end of the contract, the contractor shall provide USTRANSCOM with the latest software and documentation.

6.2.4  The contractor shall support the fielding of Trans COP, as direct by the Government.

6.2.5  The contractor shall provide additional support for the Trans COP software that results from user feedback.  The support will include software maintenance, software development, software testing, training, and software changes.

Deliverables
Trans COP Software and Documentation
Test Plan
Test Analysis Report
6.3  Task 3 - Sustainment.  The contractor shall provide personnel during the terms of this task order to support USTRANSCOM operational COP and Trans COP for both exercise and real world.  The contractor shall provide responses to trouble calls.  All responses shall be documented and provided to the hotline for centralized configuration management of all inquires/problems to ensure proper response both initially to trouble call, later to other users that could encounter similar problems, and finally in future system releases.  The support will include but not be limited to:

6.3.1  Training of personnel to include one-on-one user training as well as classroom training.  In addition, contractor shall document in the monthly report the number of people trained and list of their names with office symbols and the type of training conducted.

6.3.2  The contractor shall provide systems engineering support.  This support shall include analysis and recommendations on data flows, communications, operational uses, interfaces, and capabilities.

6.3.2.1  In particular, the contractor shall provide operations support for the configuration and functional management of the COP.  Support shall include, but not be limited to, defining and monitoring communications channels using the COP application, setting up data feeds to pull appropriate NIMA maps, Intelligence data and imagery, FAA data, ACARS data, GIS data, as required, and filtering data and defining multiple AORs to support the USTRANSCOM mission.

6.3.2.2  The contractor shall participate in Trans COP Configuration Control Board (CCB) meeting.  This includes attending the CCB, and when directed by the task monitor, the contractor shall provide the impact of a proposed change to the software and a Rough Order of Magnitude (ROM) cost estimate for accomplishing the proposed changed.

6.3.3  Responding to Software Trouble Reports.  The contractor shall provide customer support services for Trans COP.  Support shall include problem reporting and resolution of customer problems.  Problem reports shall be included in the monthly report and shall document each functional or technical problem as it occurs and are then submitted to the Government on a monthly basis.  The contractor shall respond to, identify, and correct problems as they occur.  The contractor shall submit problems through the GCCS Problem Reporting (GPR) procedures.

6.3.4  Assisting in troubleshooting communications and data problems that affect the COP.

6.3.5  The contractor shall provide Trans COP demonstrations and presentations upon request from the Government.  These demonstrations will average about three per month, but will not exceed five during any 30-day period.

6.3.6  The contractor shall assist with testing new GCCS segments.

6.3.7  The contractor shall provide additional support for the Trans COP software that results from user feedback.  The support will include testing, training, configuring, and problem reporting.

6.4  Task 4 - Develop Computer Based Training (CBT) for GCCS Version 4.X.  The contractor shall develop a CBT that will demonstrate the Trans COP capabilities existing in GCCS Version 4.X.  The CBT will demonstrate those functions that Trans COP brings to the GCCS COP.  This will include the functionalities developed under the LCM initiative.  The contractor shall develop a Trans COP CBT document that outlines the proposed scenario to be incorporated into the CBT.  In addition, the CBT document will provide analysis and recommendation of the software to be used to develop the CBT.  Once the CBT document is approved by the Government, the contractor will begin the CBT development.  The CBT shall adhere to the approved CBT document.

Deliverables
Trans COP CBT Documentation
Trans COP CBT
6.5  Task 5 - Update USTRANSCOM GCCS COP Concept of Operations (CONOPS).  The contractor shall update the USTRANSCOM GCCS COP CONOPS.  The update will document those capabilities that Trans COP brings to the GCCS COP to include the LCM initiative.  Also, the update will reflect those new capabilities contained in the GCCS Version 4.X environment.

Deliverable
USTRANSCOM GCCS COP CONOPS
6.6  Task 6 - Update Trans COP User Manual.  The contractor shall update the Trans COP User Manual.  The Trans COP User Manual shall explain how to use all the Trans COP functionality to include those developed under the LCM initiative.  The update will reflect GCCS Version 4.X environment.

Deliverable
Trans COP User Manual
6.7  Task 7 - Trans COP Development Strategy.  The contractor shall provide a Trans COP Development Strategy.  The Trans COP Development Strategy shall provide options for future Trans COP development and a recommendation.  The document shall outline the future direction for GCCS and GCSS and the impact on future Trans COP development to include taking advantage of any synergy.  Also, it will include the future trends in the industry and its impact on future Trans COP development.

Deliverable
Trans COP Development Strategy
7.  Place of Performance.  The contractor shall do most of the software development and engineering in the contractor's facilities.  The Government will provide workspaces for two contractors located in the GCCS Testbed in Building 1961 at Scott AFB IL.  These workspace will include a desk, computer, chair, tables, bookcases, and file cabinets that are required to perform the work.  All utilities (including Government telephones and fax machines) will be provided.  Use of Government telephones and fax machines are for official use only.  Normal duty hours are 7:30 a.m. to 4:30 p.m., Monday through Friday.  Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost to the Government.  

7.1.  Performance under this SOW may require contractor travel to attend meetings, gather requirements, support implementation, and support software development.  Prior to incurring travel expenses, the contractor shall obtain written approval from the TM.  Information shall include approximate travel dates, expected duration, origin and destination, purpose, estimated costs and number/names of personnel traveling.  Travel in support of this contract will be performed on a cost-reimbursable basis.  Travel reimbursement will be in accordance with the Federal and/or Joint Travel Regulations.  The contractor shall make all necessary travel arrangements.  After travel is completed, the contractor shall bill the Government.  When air travel is required, the contractor shall attempt to obtain the best value airline tickets that will meet the required travel dates.  However, if the Government elects to cancel the planned travel, and the contractor has procured best value airline tickets which are nonrefundable, the contractor shall be authorized to file for expenses.  A detailed copy of the contractor’s total travel expenses will be provided to the Government when travel expenses are charged on the monthly invoice.  For the purpose of costing travel, the contractor should anticipate (but not be limited to) the following 3 trips:

	Travel Between
	No. Individuals
	No. Trips
	No. Days

	Scott AFB IL - Washington, DC
	1
	2
	5

	Scott AFB IL - Newport News, VA
	1
	1
	5

	Total
	
	3
	


8.  Period of Performance.  The period of performance begins with award of a task order for a duration of 365 calendar days (1 Jan 2003 - 31 Dec 2003).  The Task 2 period of performance is the only exception; its period of performance begins with award of the task order and terminates on 30 Jun 2003.

9.  Delivery Schedule.  For each deliverable, the contractor shall provide one copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO-Scott (AQSS32)), and 1 copy of the transmittal letter with the deliverable to the Primary Task Manager.  All documentation deliverables shall be prepared using MS Office products and delivered via soft copy, as well as, a hard copy.  Soft copy shall be delivered upon a 3.5” high density (1.44Mb) diskette with a typewritten label that states:  Contract number, Trans COP, SOW task order number, deliverable title, and date.  All documentation and software deliverables will become the property of the Government at the expiration of this task order.  The contractor shall propose format for Government approval on all deliverables, except those deliverables going to DISA.  For those deliverable to DISA, contractor will use the format prescribed for entering things into GCCS and the DII COE.

	SOW Task #
	Deliverable Title
	Calendar Days After TO Start

	1
	Task Order Management Plan
	15 Days

	1
	Monthly Report
	Monthly NLT 10th Calendar Day

	1
	IPR Agenda and Draft Slides
	2 Workdays Prior to IPR

	1
	IPR Minutes and Slides
	10 Days After IPR

	1
	Trip Reports
	3 Workdays After Trip

	2
	Trans Cop Software with Documentation and Source Code to DISA
	As Required to Meet GCCS Schedule

	2
	Test Plan
	As Required to Meet GCCS Schedule

	2
	Test Analysis Report
	As Required to Meet GCCS Schedule

	4
	Trans COP CBT Documentation
	45 Days

	5
	Draft USTRANSCOM GCCS COP CONOPS
	180 Days

	6
	Draft Trans COP User Manual
	180 Days

	5
	Final USTRANSCOM GCCS COP CONOPS
	220 Days

	6
	Final Trans COP User Manual
	220 Days

	4
	Draft Trans COP CBT
	270 Days

	7
	Draft Trans COP Development Strategy
	300 Days

	4
	Final Trans COP CBT
	330 Days

	7
	Final Trans COP Development Strategy
	330 Days

	2
	Trans Cop Software with Documentation and Source Code to USTRANSCOM
	365 Days

	1
	Final Report
	365 Days


10.  Security.  All contractor personnel will require SECRET clearance to access Government facilities.  The COP interface to GCCS will provide classified information up to the SECRET level.  Compliance with the National Industrial Security Program Operating Manual (NISPOM) and local USTRANSCOM security practices are required.

11.  Government-Furnished Equipment/Government-Furnished Information (GFI).  Equipment and software to support this task order will be provided by the Government during the performance of this task.

11.1  The following GFE will be provided to the contractor:

11.1.1  At USTRANSCOM:

· 2 Pentium PCs (Windows 2000, MSOffice, Exchange/Outlook, Netscape w/NIPRNET access)

· 1 Pentium PCs (Windows 2000, MSOffice, Exchange, Netscape w/SIPRNET access)

· Access to GCCS Testbed

· 2 9G Hard Drives

· 3 DAT Drives

11.1.2  At developers facility:

· 1 Sun Ultra 60 (Solaris, GCCS)

· 6 Development Sun Ultra 10's

· 4 Dell Pentium IV, 1.3 GHz

· 1 18.4 GB Hard drive with external closure

· 4 HD68M-HD68M, 6’ external cable

· 2 Licenses and disks for Microsoft Professional Operating System (OS)

11.2  During the life of this task order, the Government will provide the contractor access to DoD, Joint Staff, Services, and DII publications, directives and policy letters relevant to the tasks of this SOW.  These documents are located at USTRANSCOM.

11.3  The Government will arrange meetings, working groups, visits, and interviews with applicable organizations, contractors, and personnel to facilitate performance of the tasks contained in this SOW.

11.4  The Government will provide the contractor appropriate user accounts for access to the COP and USTRANSCOM LANs to support the tasks of this SOW.  The Government will provide workspace and equipment for two contractors.  Equipment will be assigned using the Government’s property receipt system.  The Government will provide unescorted access for properly cleared personnel to the facilities where contractor personnel must work in support of the tasks in this SOW.

12.  Other Pertinent Information or Special Considerations.
12.1.  Identification of Potential Conflicts of Interest (COI).  There are no known conflicts of interest in the performance of this task order.

12.2.  Identification of Non-Disclosure Requirements.  The contractor shall be required to sign non-disclosure agreements for access to the GCCS COP database information.

12.3.  Packaging, Packing and Shipping Instructions.  All deliverables will be submitted directly to the Task Manager at USTRANSCOM.  Also as directed in this task order, those deliverable for incorporation into GCCS will be delivered to DISA.  All documentation deliverables shall be prepared using MS Office products and delivered via soft copy and hard copies.  Soft copy shall be delivered on upon a 3.5" high density (1.44Mb) diskette with a typewritten label that states:  Contract number, Trans COP, task order number, deliverable title, and date.  All documentation and software deliverables will become the property of the Government at the expiration of this task order.

12.4.  Inspection and Acceptance Criteria.  For documentation and CBT deliverables, the contractor will submit deliverable and the Government will accept or identify any deficiencies to the contractor for correction within 10 days of receipt of deliverable.  The contractor will turn around deliverable 10 days after receipt of Government comments.  For software deliverable, the deliverable will be evaluated by operators.  Based on the operator's evaluation and test report, the task monitor will accept or reject the deliverable.  The test report for the final software deliverable will be used for evaluation during the Formal Qualification Review (FQR).  The FQR will determine the final software product delivery acceptance approval, disapproval or contingent approval.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria
