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ANALYTICAL SERVICES INC

689 DISCOVERY DRIVE SUITE 300

HUNTSVILLE AL 35806-2801

(DBA) ASI OR FLORIDA ANALYTIC

$35,667.20

CODE

0Z229

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5005

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0017

4

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

X

SMALL

SMALL

DISADVANTAGED

X

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2003 Sep 08

4. REQ./ PURCH. REQUEST NO.

NSCK03-09

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

Net 30

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO,  2300 EAST DRIV

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

encore@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

MARK S. SCHNEIDER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR
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(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.
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22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Lot
	$35,667.20
	$35,667.20 

	
	Encore - IT Solutions

FFP

Communications Manhole and Duct System Design and Phased Implementation Plan for Base-Wide Network Upgrade, in accordance with the attached Statement of Work (SOW), dated 1 Jul 2003 (Encore Tracking Number 00136.00).  ASI's proposal number 03-ASI-1365, dated 27 Aug 2003, is incorporated by reference.

The period of performance is 180 calendar days (9 Sep 2003 - 6 Mar 2004).

Firm fixed price (FFP) - the contractor shall invoice six monthly payements (Oct 2003 - Mar 2004) @ $5,944.54 per month.

PURCHASE REQUEST NUMBER: NSCK03-09

 
	

	
	
	

	
	

	

	
	NET AMT
	$35,667.20

	

	
	ACRN AA Funded Amount
	
	$35,667.20


FOB:  Destination

Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$35,667.20 


Section I - Contract Clauses 

CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data
AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
NCK0309
$35,667.20

Contractor Point of Contact
Contractor Name:  Analytical Services Inc. (ASI)

DUNS:  839422763

CAGE Code:  0Z229

Contractor POC:  Mary Griffith

E-Mail Address:  Griffith@asi-hsv.com
Phone Number:  (256) 890-0083, x142

Fax Number:  (256) 890-0242

Electronic invoices may be sent to:  invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT.  If payment is to be made via credit card, contact the Contracting Officer listed above.

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 1 Jul 2003
	Contract Number:
	DCA200-02-D-5005

	Task Order Number:
	0017

	Encore Tracking Number:
	00136.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  Communications Manhole and Duct System Design and Phased Implementation Plan for Base-Wide Network Upgrade
3.  Background.  Project is required to connect nine buildings into existing manhole and duct system trunk line installed under Military Construction Project FAKZ229395720 Composite Support Facility. Scope of work also will extend existing manhole and duct system from Building 1109 south and east to include seven additional buildings and to extend manhole and duct system to a point southeast of building 1501 (Composite Support Facility) to provide a interconnection point for the planned construction of a new Headquarters Building.  New Headquarters Building will house Communications and will be the base demarcation point for commercial communications and base copper and fiber optic cable plant.  Other ongoing efforts that are centric to this planned project are the renovation of Building 1316 (Base Operations).  Base Operations is scheduled to be renovated in FY04.  At this time, estimated start date is March 04.  Base Operations has been identified as a Local Area Network (LAN) ITN.  During the renovation of this facility ,additional duct will be installed and connection into the existing manhole duct system trunk line must be accomplished in the scope of this project.  This is a follow-on effort for work previously accomplished by Analytical Services Inc. (ASI) under its DITCO Basic Ordering Agreement (BOA).  The scope of the services to be provided includes but is not limited to the following:  Type ‘A’ services to include all investigative requirements needed to support the design and implementation plan; Type ‘B’ services to include all drawings, specifications, and construction cost estimates; Type ‘C’ services to include construction inspection services, review of material submittals and shop drawings.
4.  Objectives.  
Design a complete communications design system for Dannelly Air National Guard (ANG) Base, making full use of existing assets to include manholes and duct system.  Design will include provisions for manhole and ducts for all buildings scheduled or planned for constructions in the next five years to include the new Headquarters Building.  Design will include provision for use manhole and duct system from Communications current locations (Building 1109).  Design will show planned copper and fiber optic (single mode and multimode) cable installation for all building and ITNs east of building 1501 (Composite Support Facility).  Design will provide for a means to abandon existing direct buried cable once installation is completed for Communications two potential locations (Building 1501 or Building 1109).  This is a firm fixed price requirement.
5.  Scope.
· Task Area 9 - Product Integration
6.  Specific Tasks.
6.1  Task 1 - Determination of Existing Communication Infrastructure and Future Communications Infrastructure Needs.
6.1.1  Subtask 1 - Site Survey.  The contractor shall provide the personnel with technical capabilities and expertise to determine the location, condition, and capacity of the current communications infrastructure.  With assistance of readily available base layouts and utility locations, provide plotting with global positioning system (GPS) instruments to communication pathways and spaces, and to benchmark base locations.  Determine logistical obstacles to implementation.
6.1.2  Subtask 2 - Examination of Documentation.  Using task specific base communication information, the contractor shall provide technical personnel to develop scope of design, involving present and future requirements for voice, data, audio, security and environmental control.  This task involves studying the present and future network configuration design, the locations and access points of all the existing and planned termination points, and the environmental and physical obstacles to the plant.  This task also involves numeration of potential users and locations as well as considering long-term plant life in the dynamic communications field.
Deliverables:
Technical Report
6.2  Task 2 - Use ANSI/TIA/EIA Standards to Determine Minimum and Suggested Requirements for a Multiproduct, Multivender Environment.
6.2.1  Subtask 1 - Compare Discoveries and Requirements of Dannelly Field ANG to ANSI/TIA/EIA 568A and 569A Commercial Building Telecommunications Cabling, Pathways and Spaces Standards.  This task consists of the dissimulation of information gathered in Task 6.1 and determining the appropriate standards and codes which are applicable to the design and implementation of the project.  OSHA standards are also a guideline that will be adhered to in this task, as it is an integral piece of the requirements.  A part of this task is to make specifications that are independent of specific vendor equipment and media.
6.2.2  Subtask 2 - Use ANSI/TIA/EIA - 606 to Develop Administrative Standards to be Applied to the Communications Infrastructure.  The contractor shall develop a logical, expandable administration scheme that is independent of applications.  This task will establish guidelines, including the identification and documentation of the terminations in the cross connects, the pathways, the spaces, and the bonding/grounding as it applies to this infrastructure.  This task also specifies the requirements for the collection, organization and presentation of as-built data.
Deliverable:
Technical Report
6.3  Task 3 - Prepare Systematic Design for Communications Needs.
6.3.1  Subtask 1 - Identify Routes and Location.  The contractor shall provide CAD drafting personnel to prepare drawing of all communication pathways and spaces.  This task will show in detail the existing and proposed manholes, ducts, entrance points, and cross-connect locations for each route in the Dannelly Field ANG communications system using GPS instrumentation.
6.3.2  Subtask 2 - Provide Specifications for Design.  This task includes the technical, non-vendor specific specifications for all the products and procedures necessary for the completion of the communications infrastructure.  Among the items these specifications will cover, will be maintenance holes, duct, innerduct, conduit, cross connect panels, cable trays, terminations, racks, ground, cable tags, and documentation.  These specs shall also describe procedures for installing the products.
6.3.3  Subtask 3 - Provide Phased Implementation Timeline.  The contractor shall provide adequate segregation of complete design and implementation into 3 distinct phases of construction.  This task will determine a cost efficient and logical timeline to facilitate construction based on funds available and ANG communication priorities.  All procedures, material acquisitions, and documentation to be subdivided into these three phases.
6.3.4  Subtask 4 - Provide Construction Cost Estimate.  The contractor shall provide a total construction cost estimate, with item descriptions, product numbers of generically specified products, unit pricing, and expected quantities to be provided on Excel Office 2000 spreadsheet for each phase.  Also included in the cost estimate are all labor items and project management costs.
Deliverables:
Design, Specifications and Implementation Plan 35%
Design, Specifications and Implementation Plan, 65%
Design, Specifications, and Implementation Plan, 95%
Complete Design, Specifications, and Implementation Plan and Cost Estimate
7.  Place of Performance.  Contractor site.
8.  Period of Performance.  The period of performance is 180 calendar days (9 Sep 2003 - 6 Mar 2004).

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Technical Report
	Contractor Format

Word Office 2000
	Standard Distribution
	30 Days After TO Start

	3
	Design 35%
	Contractor Format

Auto-Cad, Word Office 2000, Excel Office 2000
	2 Hard Copies, 1 Electronic
	90 Days After TO Start

	3
	Design 65%
	Contractor Format

Auto-Cad, Word Office 2000, Excel Office 2000
	2 Hard Copies, 1 Electronic
	120 Days After TO Start 

	3
	Design 95%
	Contractor Format

Auto-Cad, Word Office 2000, Excel Office 2000
	2 Hard Copies, 1 Electronic
	160 Days After TO Start

	3
	Design Final 
	Auto-Cad, W Contractor Format Word Office 2000, Excel Office 2000
	2 Hard Copies, 1 Electronic
	180 Days After TO Start

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  The security level of this project is CONFIDENTIAL.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  There are no requirements for GFE.  The Government will provide access to grounds, buildings and enclosures at Dannelly ANG and to CAD drawings of existing facilities, along with site location information on other planned structures that fall within the scope of this work.  Additionally, a working narrative of voice, video and data requirements for the Dannelly Field ANG will be provided.
12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  Additional support may be required at a future date in support of this task.  This will be accomplished by logical follow-on efforts.

b.  Identification of Potential Conflicts of Interest (COI).  None


c.  Identification of Non-Disclosure Requirements.  Contractor personnel will be required to sign non-disclosure agreements.

13.  Section 508 Accessibility Standards.  Section 508 Accessibility Standards are not applicable to this acquisition.

