[image: image1.wmf]25. TOTAL

ELECTRONIC DATA SYSTEMS CORPORATION

13600 EDS DRIVE

MAILSTOP A6ND48

HERNDON VA 20171-3225

JEFF LIGHT

$488,706.54

CODE

1U305

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5007

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0015

4

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2003 Sep 30

4. REQ./ PURCH. REQUEST NO.

DHQNCR04MPDV009

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

encore@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

MARK S. SCHNEIDER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1000
	
	1
	Lot
	$488,706.54
	$488,706.54 

	
	Encore - Labor

FFP

Capacity Management Technical Services, as described in the attached statement of work, dated July 25, 2003 (Encore Tracking #00169.00).  Electronic Data Systems (EDS) Corporation proposal, dated September 29, 2003, is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2003 through September 30, 2004).

Firm Fixed Price (FFP) - the contractor shall invoice 12 monthly payments; (October 2003 - August 2004) @ $40,725.55 per month and one month (September 2004)  @ $40,725.49.

PURCHASE REQUEST NUMBER: DHQNCR04MPDV009

 
	

	
	
	

	
	

	

	
	NET AMT
	$488,706.54

	

	
	
	
	


FOB:  Destination

Section F - Deliveries or Performance

Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	1000
	POP 01-OCT-2003 TO

30-SEP-2004
	N/A
	N/A

FOB:  Destination
	


Section G - Contract Administration Data

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$488,706.54




CLAUSES INCORPORATED BY FULL TEXT

DITCO Points of Contact
Contractor Point of Contact
Contractor Name:  Electronic Data Systems Corporation (EDS)

DUNS:  077817617

CAGE Code:  1U305

Contractor POC:  Jeff Light

E-Mail Address:  jeff.light@eds.com
Phone Number:  (703) 845-3582

Fax Number:  (703) 845-3271

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 25 Jul 2003
	Contract Number:
	DCA200-02-D-5007

	Task Order Number:
	0015

	Encore Tracking Number:
	00169.00

	Follow-on to Encore Contract and Task Order Number:
	DCA200-02-D-5007/0002


1.  Task Monitors (TMs).

a.  Primary TM.
	Name:
	

	Organization:
	DISA Computing Services

	Address:
	DISA Computing Services Capacity Planning

ATTN:  CD333, 5450 Carlisle Pike, Building 9

Mechanicsburg, PA  17050-0975

	Phone No.:
	

	Fax No.:
	

	Internet Address:
	



b.  Alternate TM.
	Name:
	

	Organization:
	DISA Computing Services

	Address:
	DISA Computing Services Capacity Planning

ATTN:  CD333, 5450 Carlisle Pike, Building 9

Mechanicsburg, PA 17050-0975

	Phone No.:
	

	Fax No.:
	

	Internet Address:
	


2.  Task Order Title.  Capacity Management Technical Services

3.  Background.  This work is required by the Defense Information Systems Agency- Computing Services Operations, which performs technical services for 5 Defense Enterprise Computing Centers (DECC), which were established in FY95.  These technical services are in the area of capacity management for IBM compatible mainframe technologies and Multiple Virtual Storage (MVS) and Virtual Machine (VM) operating systems.   Services required in these areas are: creating capacity and performance reports;  executing ad hoc queries, and providing capacity management and performance management projects.  The DECCs to be supported are listed below.  The restrictions of budget and personnel available within the DoD preclude the accomplishment of these technical services completely  in-house.  Contractor support is necessary to continue the sustaining-base processing and optimization.

DECCs:
· Columbus, OH

· Mechanicsburg, PA

· Ogden, UT

· Oklahoma City, OK

· St Louis, MO

4.  Objectives.  To assist DISA Computing Services in providing MVS/VM capacity management program implementation in the areas of Configuration Control Board (CCB) support, capacity planning, performance management, workload balancing, optimization, and baseline modeling for capacity planning studies.  The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).

5.  Scope.  Specific services addressed in this SOW are:

· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 4 - Business Process Re-engineering
· Task Area 8 - Custom Application Development
· Task Area 10 - Test and Evaluation
6.  Specific Tasks.
6.1  Task 1 - Enterprise Management Controls.
6.1.1  Subtask 1 - Integration Management Control Planning.  Provide the technical and functional activities at the required contract level for integration of all tasks specified within this SOW.  Include productivity and management methods such as quality assurance, progress/status reporting and program reviews.  Provide the centralized administrative, clerical, documentation and related functions.

6.1.2  Subtask 2 - Task Order Management.  Prepare a Task Order Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution.  Provide a monthly status report monitoring the quality assurance, progress/status reporting and program reviews applied to the TO.

Deliverables:
Task Order Management Plan
Monthly Status Report
6.2  Task 2 - Ad Hoc Capacity Report.  The contractor shall produce no more than two ad hoc reports in the form of a Technical Report-Study/Services per month with a total of these types of reports being no more than 24 for the duration of the task order.  These reports will require no more than two programs per report and  will reflect the capacity being utilized by a DECC, domain, application, customer, individual account code (IAC), or application system code (ASC) or will address a performance issue.  The capacity may reflect any specific machine resource (e.g.  Robotic Tape Library activity) for which data is being collected in record logs, MICS, System Management Facility (SMF)/Resource Measurement Facility (RMF), or vendor software. Twenty-one calendar days after the data is made accessible, the report shall be delivered to the designated Government POC with a verbal explanation of the program logic.  The designated Government POC will complete a review for acceptance of the ad hoc reports within 10 calendar days after delivery. This review will consist of a validation of 5% of the produced report statistics against record logs, MICS, or SMF/RMF. The report may not have more than 1% of the reviewed statistics being inaccurate.  Corrections must be made within another 15 calendar days.  If the report is rejected, refer to reject procedures at the end of Paragraph 6 for instructions.  If existing computer programs are not adequate to satisfy the requirements listed above, the contractor shall either modify, test, and document no more than 18 existing computer programs written in SAS programming language and write, test, and document no more than 18 new computer programs in SAS programming language as a Computer Software Product End Item.  The Government will review and accept the modified/new computer programs within 15 calendar days of the date specified in Paragraph 9 below for delivery.  The review will be made by checking 10% of the reports against source data from record logs, MICS, SMF/RMF.  If more than 1% of the reviewed report is in error the modified/new programs will be rejected.  The corrected programs must be submitted for retest within 15 calendar days. If the report is rejected, refer to reject procedures at the end of Paragraph 6 for instructions.

Deliverables:
Technical Report-Study/Services
Computer Software Product End Item
6.3  Task 3 -  Optimization/Workload Balancing Analysis.  The contractor shall develop no more than one optimization/workload balancing analysis per month with revisions as required for a total of two per year as a Studies and Analyses.  This analysis  will include a review of the DECC that is targeted for optimization/workload balancing.  This analysis  must look at the combined capacity requirements  to include CPU, channel, memory, DASD, DASD cache, print, and tape.  This analysis may require the use of a model with no more than 2 of the analyses requiring the model.  The report will include a detailed list of supporting assumptions.  The capacity requirements shall be presented in a graphical format wherever feasible.  The contractor has 30 calendar days after written notification by the TM and provision of the necessary data by the Government to submit projected capacity requirements and general configuration recommendations if no model is required.  The contractor has 75 calendar days after written notification by the TM and provision of the necessary data by the Government to submit projected capacity requirements and general configuration recommendations if a model is required.  The Government will have 20 calendar days to review each analysis upon completion.  If during the review of the capacity requirements any appear to be unsubstantiated based on the historical data and the assumptions, the analysis will be rejected.  The analysis will be resubmitted within 15 calendar days. If the analysis  is rejected, refer to reject procedures at the end of Paragraph 6 for instructions.

Deliverables:
Study and Analyses
6.4  Task 4 - Capacity/Performance Management Analysis.  The contractor shall provide no more than 2 analyses in the form of a Studies and Analyses that provides information on MVS/VM capacity management and/or performance issues.  These analyses may cover the entire field of computer performance evaluation from understanding raw data sources to using them in the analysis of service objectives, resource utilization and charge-back, capacity measurement and planning, and performance analysis.  The contractor has 28 calendar days after written notification by the TM to submit the analysis.  The Government will review the analysis upon completion.  If during the review the analysis does not meet 90% of the requirement, the analysis will be considered unsatisfactory.  If the submitted analysis does not meet this criterion the Government has 10 calendar days to notify the contractor of the discrepancies.  If the analysis is rejected, refer to reject procedures at the end of Paragraph 6 for instructions.

Deliverables:
Study and Analyses
6.5  Task 5 - Capacity/Performance Management Projects.  The contractor shall produce no more than one capacity management project or performance management project in the form of a Technical Report-Study/Services per month with a total of these projects being no more than 6 for the duration of the delivery order.  These projects will require three or more programs per  report and will reflect the performance or the capacity being utilized by a DECC, domain, application, customer, individual account code (IAC), or application system code (ASC).  The report may reflect any specific machine resource (e.g. Robotic Tape Library activity) for which data is being collected in record logs, MICS, System Management Facility (SMF)/Resource Measurement Facility (RMF), or vendor software.  Forty five calendar days after the data is made accessible, the project shall be delivered to the designated Government POC in the form of programs and program documentation with a verbal explanation of each program’s logic.  The designated Government POC will complete a review for acceptance of the project within 20 calendar days after delivery.  This review will consist of a validation of 5% of the produced project statistics against record logs, MICS, or SMF/RMF.  The project may not have more than 1% of the reviewed statistics being inaccurate.  Corrections must be made within another 15 calendar days.  If the report is rejected, refer to reject procedures at the end of Paragraph 6 for instructions. If existing computer programs are not adequate to satisfy the requirements listed above, the contractor shall either modify, test, and document no more than 24  existing computer programs written in SAS programming language and write, test, and document no more than 12 new computer programs in SAS programming language as a Computer Software Product End Item.  The Government will review and accept the modified/new computer programs within 15 calendar days of the date specified in Paragraph 9 below for delivery.  The review will be made by checking 10% of the project against source data from record logs, MICS, SMF/RMF.  If more than 1% of the reviewed project is in error the modified/new programs will be rejected.  The corrected programs must be submitted for retest within 15 calendar days.  If the project  is rejected, refer to reject procedures at the end of Paragraph 6 for instructions.

Deliverables:
Technical Report-Study/Services
Computer Software Product End Item
6.6  Task 6 - Modeling Analysis.  The contractor shall provide no more than 1 model and analyses per machine per quarter in the form of a Studies and Analyses that provides information on the performance and characteristics of the workload.  Models will be maintained for all machines at all DECCs.  Models will be run using BMC Mainview. The contractor has 28 calendar days after written notification by the TM to submit the analysis.  The Government will review the analysis upon completion.  If during the review the analysis does not meet 90% of the requirement, the analysis will be considered unsatisfactory. If the submitted analysis does not meet this criterion the Government has 10 calendar days to notify the contractor of the discrepancies.  If the analysis is rejected, refer to reject procedures at the end of Paragraph 6 for instructions.

Deliverables:
Study and Analyses
Reject Procedures.  After notification that the deliverable did not meet the acceptance criteria, the contractor shall resubmit the deliverable within 10 calendar days.  Upon resubmission by the contractor, the same acceptance criteria will be reapplied by the Government.  If the deliverable does not meet the acceptance criteria a second time the contractor will be considered as having deficient performance with respect to this deliverable.

7.  Place of Performance.  It shall be performed at one Government and one contractor site: DISA Computing Services, Building 9, Mechanicsburg, PA, and Herndon, VA.  Travel for 1 to 2 people no more than an average of once every 3 months for 4-5 calendar days is required.  Local travel between Hagerstown, MD and Mechanicsburg, PA is required not to exceed more than two times a week and between Herndon, VA and Mechanicsburg, PA not to exceed 12 times per year is required for data gathering and meetings.

8.  Period of Performance.  The period of performance is 366 calendar days (1 Oct 2003 - 30 Sep 2004).

9.  Deliverable/Delivery Schedule.
	SOW Task #
	Deliverable Title
	Number/Format
	Calendar Days After TO Start

	1
	TO Management Plan
	Standard Distribution*
	Draft - 15

Final - 30

	1
	Status Report
	Standard Distribution*
	Monthly, on 10th

	2
	Technical Report-Study/Services
	Standard Distribution*
	21 Days After Notification

	2
	Computer Software Product End Item
	Standard Distribution*
	21 Days After Notification

	3
	Studies and Analyses
	Standard Distribution*
	30 Days After Notification if No Model Required

75 Days After Notification if Model Required

	4
	Studies and Analyses
	Standard Distribution*
	28 Days After Notification

	5
	Technical Report-Study/Services
	Standard Distribution*
	45 Days After Notification

	5
	Computer Software Product End Item
	Standard Distribution*
	45 Days After Notification

	6
	Studies and Analyses
	Standard Distribution*
	28 Days After Notification


*Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM

10.  Security.  All personnel are required to have SECRET clearance levels.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  All  Government site personnel will be furnished with a “standard” Government office environment.  This includes office furnishings, office supplies, personal computer, telephone support, email account, voice mail (if available) and access to photocopy and facsimile equipment.  For Capacity Management, the following personal computers and related components will be supplied: 1 Laptop Computer, SN 12961, B/C U103352.  The following GFI applies:  Defense Information Infrastructure, Defense Management Review Decisions (DMRD) 910, DMRD 918, and DMRD 924, DoD STDS 7935.1, DoD STDS 7935.1A, Pamphlet 25Ä1 US Army Automated Information Systems (AIS) Documentation, DoD 5200.28ÄSTD, DISAI 630Ä230Ä19 as supplemented, and DISA Naming Conventions Standards (Feb 96).

12.  Other Pertinent Information or Special Consideration.  The contractor shall utilize the following Government-furnished systems, tools and technologies for capacity management.  DECC mainframes and their associated peripheral equipment (e.g., DASD, printers), SMF, RMF, TSO/ISPF, Computer Associates’ MICS, SAS programming language, BGS BEST/1 Performance Assurance for MVS with BEST/1-Datacenter, Landmark's TMON, Capture/MVS, MDFTrack and MDFWatch, Amdahl’s APAF, Omegamon, Computer Associates CA1, and Merrill Associates MXG.  The contractor shall utilize and be familiar with the following Government furnished PC software for Capacity Management:  MS Word, MS Excel, MS Access, SAS/PC, SAS/Connect, Lotus Notes, MS PowerPoint.  All SAS code will reside at DECC-Mechanicsburg.  The contractor shall provide personnel with 18 months experience in the following mainframe areas:  SAS programming language, MVS, VM, other IBM compatible operating systems, and the MICS products from Computer Associates.

· All contractor personnel shall sign nondisclosure statements.

· See Section D.1 of the Encore contract for Packing, Packing and Shipping Instructions.

· See the DD Form 1155 of the task order for Accounting and Appropriation Data.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

