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ANALYTICAL SERVICES INC

689 DISCOVERY DRIVE SUITE 300

HUNTSVILLE AL 35806-2801

(DBA) ASI OR FLORIDA ANALYTIC

$110,374.39

CODE

0Z229

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5005

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0026

15

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

X

SMALL

SMALL

DISADVANTAGED

X

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 May 17

4. REQ./ PURCH. REQUEST NO.

SECHQ103H0275

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

Net 30

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

gems@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ARTHUR L. KRUSE

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Services, FFP
	
	Lot
	
	

	
	FFP

Requirement Analysis for Procurement and Contract Life Cycle Management System in accordance with Statement of Work, dated 2 March 2004.  Analytical Services, Inc. proposal, dated 16 April 2004 is incorporated by reference.  The period of performance will be from date of the SEC’s background investigation approval through 120 days.

PURCHASE REQUEST NUMBER: SECHQ103H0275
	

	

	
	NET AMT
	$0.00

	

	
	ACRN AA Funded Amount
	
	$110,374.39


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001AA
	TECHNICAL SUPPORT
	1
	Lot
	$105,296.16
	$105,296.16

	
	FFP

INVOICES SHALL BE SUBMITTED IN ACCORDANCE WITH THE SCHEDULE CONTAINED IN SECTION G OF THIS TASK ORDER.
	

	

	
	NET AMT
	$105,296.16

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001AB
	OTHER DIRECT COSTS
	1
	Lot
	$5,078.23
	$5,078.23 NTE

	
	T&M

FOR TRAVEL


	

	
	
TOT ESTIMATED PRICE
	$5,078.23 NTE

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

Section C - Descriptions and Specifications
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)

as of 2 Mar 2004
	Contract Number:
	DCA200-02-D-5005

	Task Order Number:
	0026

	Encore Tracking Number:
	00214.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	U.S. Securities and Exchange Commission

	Address:
	6432 General Green Way, Alexandria, VA  22312

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	U.S. Securities and Exchange Commission

	Address:
	6432 General Green Way, Alexandria, VA  22312

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Requirement Analysis for Procurement and Contract Life Cycle Management System

3.  Background.  The U.S. Securities and Exchange Commission (SEC) generates and processes a large number of procurement contracts for both goods and services.  These contracts range from complex IT contracts to simple purchase orders for supplies.  The SEC needs an electronic system to integrate and track all aspects of procurement and contract preparation, award, and administration.

4.  Objective.  The SEC Office of Human Resources and Administrative Services (OHRAS), Procurement and Contracts Branch seeks a reasoned and informed recommendation for a commercial off-the-shelf (COTS) or Government off-the-shelf (GOTS) Procurement and Contract Life Cycle Management system that requires minimal customization.

5.  Scope.  Using experienced contracting professionals the contractor shall evaluate the current business processes of the SEC procurement and contracting function and shall recommend necessary changes. The Contractor shall match the SEC’s current and future requirements with a web-based, Extensible Markup Language (XML)-integrated Procurement and Contract Life Cycle Management system that satisfy the current and future needs of the SEC and are compatible with current SEC internal systems.

5.1.2  Environment.  The SEC technical infrastructure includes Sun Solaris enterprise and departmental application and web servers; Dell/MS Windows 2000 workgroup application, web, and file servers; Dell/MS Windows XP personal computers; the MS SQL Server 2000 relational database management system (RDBMS) and Sybase IQ for data warehousing. No document management system has been selected.  The Office of Financial Management (OFM) currently uses the AMS Momentum ® Financials system for the financial aspects of procurement but this system does not address the broader life cycle management of procurement and contracting.

5.2.0  Applicable Reference Documents.
5.2.1  SEC-Specific Documents.

5.2.1.1  Project Management Plan (PMP) Checklist dated 15 Apr 2003.

5.2.1.2  Status Report Procedures and Template dated 12 Nov 2002.

Located at Supplemental information will be provided directly via email, herein after referred to as Group A.

5.2.1.3  Data Administration Standards & Guidelines dated 19 Nov 2002.

5.2.1.4  Standard Web-based Applications Architecture dated 14 Feb 2001.

5.2.1.5  Data and Database Administration Guidelines dated 25 Apr 2002.

Located at Supplemental information will be provided directly via email, herein after referred to as Group B

5.2.2  SEC Regulations.
5.2.2.1  Information Technology Security Program, SECR 24-2, 8 Dec 1998.

5.2.2.2  IT Security Program Technical Bulletin: Identification, Authentication and Passwords, SECR 24-2.1, 4 Apr 2001.

5.2.2.3  Safeguarding Non-Public Information, SECR 23-2A, 21 Jan 2000.

5.2.2.4  Use of SEC Office Equipment SECR 24-4.3, 8 Mar 2002.

Located at:  See supplemental information.

5.2.2.5  Use of Personal Digital Assistant (PDA) Devices SECR 24-5.2, 2 Nov 2002.

5.2.2.6  Enterprise Architecture SECR 24-1.6, 2 Nov 2002.

5.2.2.7  Certification and Accreditation SECR 24-2.4, 18 Jul 2002.

5.2.2.8  Network Security SECR 24-2-7, 11 Sep 2002.

5.2.2.9  Electronic Mail SECR 5-10, 20 May 1996.

5.2.2.10  Enterprise Backup of Electronic Data SECR 24-2.6.

5.2.2.11  Virus and Malicious Software Detection and Prevention SECR 24-2.2

Located at Supplemental information will be provided directly via email, herein after referred to as Group C.
The contractor shall refer to the websites listed and use any documents and standards that super cede the above-cited documents during the course of this task.

6.0  Specific Tasks.
6.3.1  Project Initiation.  The contractor shall prepare and deliver to the SEC’s Project Manager (PM) and the Primary Task Monitor for review an Initial Project Plan and Schedule that describes in detail the start and finish times of each task, the milestones, dependencies, risks and resources required to support the project. Using feedback from the PM and the Primary Task Monitor, the contractor shall prepare and deliver a Final Project Plan and Schedule to the PM and the Primary Task Monitor for review and approval.  The approved Final Project Plan shall serve as the project baseline and shall be incorporated into the contract as a modification.

6.3.2  Assessment.  The contractor shall interview approximately 20 relevant SEC staff to determine how the SEC currently processes its procurements.  The contractor shall complete bottoms up assessment of the acquisition cycle within the SEC.  The contractor shall prepare and deliver Minutes of the Interviews to the PM and the Primary task Monitor.  The contractor shall compare SEC acquisition processes with Government-wide best acquisition practices and recommend changes to SEC practices, if necessary. The Contractor shall prepare and deliver a Draft Findings and Recommendations Report to the PM and the Primary Task Monitor for review.  The contractor shall prepare and deliver a Final Findings and Recommendations Report using feedback from the PM and the Primary Task Monitor.  The contractor shall conduct an oral briefing to an assembled group of SEC acquisitions managers for review and approval of the final findings and recommendations.

6.3.3  Market Research.  The contractor shall evaluate both COTS and GOTS systems that fulfill the SEC’s needs with minimal customization.  The system shall have the following characteristics:

6.3.3.1  The system shall automate and streamline the procurement process in a complete workflow management solution that ties contracting and the fiscal aspects of procurement into one enterprise business system.  The system shall provide support for the end-to-end procurement cycle - from initiation of the requirement through solicitation and award to contract administration and closeout - using standard Government forms.

6.3.3.2  The system shall have an intuitive graphical user interface and seamlessly integrate with Windows-based office software packages, as well as with external legacy systems and other administrative systems to minimize deployment and ownership costs and cross-platform issues.

6.3.3.3  The system shall provide, for customization by the SEC, an online HELP system and an online learning aid (tutorial) that focus on procurement processes as well as system features.

6.3.3.4  The system shall have integrated access to an efficient web-based reference library that includes both official, updated Federal acquisition regulations and the planned SEC-specific database of policies, procedures, and regulations.

6.3.3.5  The system shall have clause-selection logic that automates the development of contract terms and conditions by matching requirements data and document characteristics to Federal acquisition regulations.

6.3.3.6  The system shall electronically link the SEC with other Government organizations and with industry partners for contract award, administration, and program management.  The system shall allow other Government organizations and industry partners to find and read contract awards, modifications, and task orders electronically.

6.3.3.7  The system shall enable full SEC-internal collaboration and the exchange of contract awards, modifications, and task orders among concerned acquisition and administration personnel.  The system shall incorporate automated internal approval checkpoints in the processing workflow.

6.3.3.8  The system shall provide reporting capabilities for ad hoc reporting and for preformatted reports.

6.3.3.9  The system shall incorporate competitive and sole-source negotiating documents.

6.3.3.10  The system shall incorporate indefinite delivery/indefinite quantity (ID/IQ) functionality for purchasing goods and service from master contracts.

6.3.3.11  The system shall integrate direct web-based access to all available acquisition aids including UNICOR and JWOD Procurement Lists, Small Business Administration (SBA) PRO-Net, GSA Federal Supply Schedules, GSA Multiple Award Schedules, Government-wide Acquisition Contracts (GWACs), FedBizOpps, Online Representations and Certifications (ORCA), Interagency Contract Directory (ICD), the several systems of the Integrated Acquisition Environment (IAE) system including the Central Contractor Registry (CCR), the Past Performance Information Retrieval System (PPIRS), the Federal Procurement Data System - New Generation (FPDS-NG), the Federal Registry (FedReg), Intra-Governmental Transactions (IGT), the Business Partners Network (BPM), the Federal Technical Data System (FedTeDS) and the Government Industry Data Mart (GIDM), the eMarketplace, the Excluded Parties Listing System (EPLS), the Department of Labor Office of Federal Contract Compliance Programs (OFCCP) National Pre-award Registry of Contractors, and all of the websites accessible through the Acquisition Net (arnet.gov) including the Federal Acquisition Regulations (FAR), the Department of Labor compliance aids, and sites providing legal references.

6.3.3.12  The system shall automatically populate contract award information to the Federal Procurement Data System (FPDS).

6.3.3.13  The system shall incorporate functionality for administering Government credit cards and tracking their use.

6.3.3.14  The system shall incorporate functionality to automatically link the project work plan and the actual performance.  The system shall automatically create earned value accounting charts tracking actual progress against the plan from contract data and periodic status reports.

6.3.3.15  The system shall conform to the security requirements of the SEC.

6.3.4  Draft Market Research and System Recommendation Report.  The contractor shall prepare and deliver a Draft Market Research and System Recommendation Report to the PM and the Primary Task Monitor for review.  The contractor shall prepare and deliver a Final Market Research and System Recommendation Report using feedback from the PM and the Primary Task Monitor and shall conduct an oral briefing to an assembled group of SEC acquisitions managers for review and approval.

6.3.4.1  Impact Analysis.  The Report shall include an analysis of the impact of the recommended system within the SEC to include a benefit analysis.

6.3.4.2  Start-up Cost Estimate.  The Report shall include a cost estimate for the recommended system including as additional menu items any selectable units the system may offer that exceed the immediate system requirements. At a minimum, the contractor shall address the menu items in the following table and shall expand the menu items with cost elements and references (FAR 15.408) as necessary to justify the cost estimate.

	Section
	Menu Item
	Unit
	Unit Price
	Total Price

	6.3.3.14
	System certification and accreditation
	
	
	

	-
	System prerequisites; facility preparation
	
	
	

	6.3.3.1
	Procurement system
	
	
	

	6.3.3.2
	External system interfaces
	
	
	

	6.3.3.3
	HELP system and tutorial
	
	
	

	6.3.3.3
	HELP system and tutorial customization
	
	
	

	6.3.3.4 6.3.3.6

6.3.3.11
	Integrated web access to external reference libraries, Government organizations, industry partners, and SEC internet documents
	
	
	

	6.3.3.5
	Clause-selection logic
	
	
	

	6.3.3.7
	Integrated internal network access
	
	
	

	6.3.3.7
	Automated internal approval checkpoints
	
	
	

	6.3.3.8
	Ad hoc reporting capabilities
	
	
	

	6.3.3.8
	Preformatted reports
	
	
	

	6.3.3.9
	Negotiating documents, both competitive and sole source
	
	
	

	6.3.3.10
	IDIQ contract functionality
	
	
	

	6.3.3.12
	Automated FPDS reports
	
	
	

	6.3.3.13
	Government credit card functions
	
	
	

	6.3.3.14
	Automated earned value tracking of performance against plan
	
	
	

	-
	System installation and configuration
	
	
	

	-
	System integration with existing financial systems
	
	
	

	-
	Training for P&C end users and system administrators to include the appropriate manuals and training materials
	
	
	

	-
	Training for other SEC employees who interface with the system
	
	
	

	-
	Instructional materials for industry partners who interface with the system
	
	
	


6.3.4.3  Life Cycle Cost Assessment.  The Report shall include an estimate of the life-cycle costs of the recommended system.

6.3.4.4  Review of eProcurement Initiatives.  The Report shall include a review of eProcurement initiatives and their relevance to the recommended system.

6.3.5  Draft Functional System Design Document (SDD).  The contractor shall prepare and deliver to the PM and the Primary Task Monitor for review a draft functional SDD for the resulting system solicitation.  Using feedback from the PM, the contractor shall prepare and deliver the final functional SDD to the TM for review and approval.

6.3.6  Project Management.
6.3.6.1  The contractor shall prepare periodic Formal Reports and more frequent Informal Written Updates for the PM and Primary Task Monitor on the progress of the project tasks in accordance with standards Group A.  The written status report shall include work accomplished for the reporting period; unplanned work undertaken and accomplished; staff changes that may affect the work progress; and anticipated work for the next reporting period.

6.3.6.2  The contractor shall prepare Minutes of all meetings related to the project and deliver them to the PM and the Primary Task Monitor for review.

7.  Place of Performance.  Washington, DC metropolitan area.

8.  Period of Performance.  The period of performance will be from date of the SEC’s background investigation approval through 120 days.

9.  Delivery Schedule.  The contractor shall provide the deliverables to the PM and the Primary Task Monitor in MS Office-compatible, electronic format unless otherwise noted.  The PM and the Primary Task Monitor will review the deliverables within 10 business days.

	Task
	Deliverable
	Delivery Date

	C.3.1
	Draft Project Plan and Schedule
	7 days after background investigation approval

	C.3.1
	Final Project Plan and Schedule
	21 days after background investigation approval

	C.3.2
	Minutes of the Interviews
	Within 2 business days of each interview

	C.3.2
	Draft Findings and Recommendations Report
	According to the project schedule delivered in C.1

	C.3.2
	Final Findings and Recommendations Report
	According to the project schedule delivered in C.1

	C.3.2
	Findings and Recommendations briefing
	According to the project schedule delivered in C.1

	C.3.4
	Draft Market Research and System Recommendation Report
	According to the project schedule delivered in C.1

	C.3.4
	Final Market Research and System Recommendation Report
	According to the project schedule delivered in C.1

	C.3.4
	Market Research and System Recommendation Briefing
	According to the project schedule delivered in C.1

	C.3.5
	Draft Functional System Design Document (SDD)
	According to the project schedule delivered in C.1

	C.3.5
	Final Functional System Design Document (SDD)
	According to the project schedule delivered in C.1

	C.3.6.1
	Informal Status Updates
	Biweekly throughout project

	C.3.6.1
	Formal Status Reports
	Monthly throughout project

	C.3.6.2
	Minutes of Project-Related Meetings
	Within 2 business days of the meeting


10.  Security.

a.  Pre-Employment Check.  The SEC shall conduct a thorough check including a background investigation for each prospective contractor employee under this Contract who will have access to SEC buildings or non-public information in order to determine suitability for work under this Contract based on the sensitivity of the information that the prospective Contract employee will access while performing the job.  For each prospective Contractor employee, the Contractor shall complete OPM Form 85P and submit it to the COTR.  OPM Form 85P is available at http://www.opm.gov/forms and a copy is provided as an attachment to this SOW.  For questions concerning this requirement, contact the Office of Administrative and Personnel Management (OAPM) at 202-942-4000.  The Government reserves the right of final approval for prospective Contract employees.  

b.  Criminal History Check.  The SEC will contact local jurisdictions including the Virginia State Police, Maryland State Police, and the Washington Metropolitan Police Department to determine the criminal history of each prospective contractor employee.  For prospective contractor employees who have resided in local jurisdictions for less than six months, the SEC will pursue criminal history checks from the city or county of the prospective contractor employee’s most recent residency.  The SEC will also obtain a national criminal history report from the Federal Bureau of Investigation (FBI).


c.  Credit History Check.  The SEC will seek evidence that the prospective contractor employee is responsible with credit obligations.  A prospective contractor employee who receives an unfavorable credit rating must be approved by the OAPM Security Specialist before acceptance under this task order.  The prospective contractor employee shall address the circumstances surrounding the unfavorable credit rating in writing and shall submit the explanation to the OAPM Security Specialist through the TM or other designated official for approval before assignment under this task order.

11.  Government Furnished Equipment (GFE)/Government-Furnished Information (GFI).  Not applicable.

12.  Other Pertinent Information or Special Considerations.

a.  Non Disclosure Requirements.  Required Non Disclosure forms are as follows:
RESTRICTIONS ON USE, DISCLOSURE, AND DUPLICATION OF CONFIDENTIAL AND NON-PUBLIC INFORMATION.  Confidential and non-public information, for purposes of this clause but is not limited to, all financial, statistical, personnel and/or technical data which is furnished, produced, generated, or otherwise available to the Contractor, during the performance of this contract.  Unless otherwise specified, confidential and non-public information shall not be used for purposes other than performance of work under this contract without the prior written consent of the Contracting Officer.  The Contractor, and its employees, agents, subcontractors, and subcontractor personnel are restricted from duplicating or disclosing confidential or non-public information, in whole or in part, outside the Securities and Exchange Commission for purposes other than fulfillment of the requirements set forth in this contract.  Any presentation of any confidential or non-public information, or any reports or material derived from confidential or non-public information shall be subject to review of the Contracting Officer prior to publication or dissemination.  Any questions about whether information is confidential or non-public shall be referred to the Contracting Officer prior to use, disclosure or duplication.

NON-DISCLOSURE AGREEMENT FOR CONFIDENTIAL AND NON-PUBLIC INFORMATION.  Rules 3-2 and 3-7 of the SEC’s conduct regulation (17 C.F.R. 200.735-3(b)(1) and (7)) expressly prohibit unauthorized disclosure and improper use of confidential or non-public information or documents.  The Contractor, and its employees, agents, subcontractors, and subcontractor personnel who will have access to confidential or non-public information or documents in the performance of the contract, agree to be bound by the provisions of rules 3-2 and 3-7 of the SEC’s conduct regulation and the terms set forth in the attached non-disclosure agreements (Attachments 1&2).  The contractor and all personnel assigned to the contract agree not to divulge to any unauthorized person non-public or confidential information obtained from the SEC in performance of their duties under the contract.  The contractor and all employees, agents, subcontractors and subcontractor personnel who will have access to confidential or non-public information or documents during the performance of their duties under the contract shall execute the attached NON-DISCLOSURE AGREEMENTS (Attachments 1&2) as applicable and return it to the Contracting Officer before being given access to such information or documents.  Violation of this clause by the contractor, its employees, agents, subcontractors, or subcontractor personnel may result in default of the contract and/or civil suits and/or criminal prosecution.

SEC NON-DISCLOSURE AGREEMENT.  The contractor shall submit to the Contracting Officer a list of its employees, agents, and subcontractors that will be authorized access to SEC information by virtue of performing the requirements set forth in this contract.  Each person identified on the list shall then sign a non-disclosure agreement (Section J, attachment 2) and submit it to the co before starting work at the sec.  The contractor shall also ensure that all of its employees, agents, and subcontractors assigned to perform the requirements set forth in this contract adhere to the terms of the non-disclosure agreement, protecting all confidential or non-public information.  Assignment of staff who has not executed the non-disclosure agreement or failure to adhere to this statement shall result in action by the contracting officer, as deemed appropriate.

b.  Packaging, Packing and Shipping Instructions.  Packaging and marking of all deliverable items must conform to normal commercial packing standards to assure safe delivery at the destination.  All deliverables submitted to satisfy the requirements of this contract shall clearly indicate the contract number.


c.  Inspection and Acceptance Criteria.  The SEC Project Manager (PM) will inspect and accept all final deliverables.

Section E - Inspection and Acceptance
Inspection and Acceptance Terms
Supplies/services will be inspected/accepted at:

	CLIN
	INSPECT AT
	INSPECT BY
	ACCEPT AT
	ACCEPT BY

	0001
	N/A
	N/A
	N/A
	N/A

	0001AA
	N/A
	N/A
	N/A
	Government

	0001AB
	N/A
	N/A
	N/A
	Government


Section F - Deliveries or Performance

Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0001
	N/A
	N/A
	N/A
	N/A

	
	
	
	
	

	0001AA
	N/A
	N/A
	N/A
	N/A

	
	
	
	
	

	0001AB
	N/A
	N/A
	N/A
	N/A


Section G - Contract Administration Data
INVOICE SUBMITTAL SCHEDULE
CONTRACTOR SHALL SUBMIT INVOICES PER THE FOLLOWING SCHEDULE,  ONCE THE SPECIFIC FINAL DELIVERABLE LISTED IN SECTION 9 OF THE STATEMENT OF WORK HAS BEEN ACCEPTED BY THE GOVERNMENT.

PROJECT PLAN - 20% OF THE AMOUNT IN LINE ITEM 0001AA SHALL BE INVOICED UPON APPROVAL OF THE FINAL PROJECT PLAN BY THE GOVERNMENT.

FINDINGS AND RECOMMENDATION REPORT - 20% OF THE AMOUNT IN LINE ITEM 0001AA SHALL BE INVOICED UPON APPROVAL OF THE FINAL FINDINGS AND RECOMMENDATION REPORT BY THE GOVERNMENT.

MARKET RESEARCH AND SYSTEM RECOMMENDATION - 20% OF THE AMOUNT IN LINE ITEM 0001AA SHALL BE INVOICED UPON APPROVAL OF THE FINAL MARKET RESEARCH AND SYSTEM RECOMMENDATION BY THE GOVERNMENT.

SYSTEM DESIGN DOCUMENT - 40% OF THE AMOUNT IN LINE ITEM 0001AA SHALL BE INVOICED UPON APPROVAL OF THE FINAL SYSTEM DESIGN DOCUMENT BY THE GOVERNMENT.

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$110,374.39


CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data
AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001/0001AA/0001AB
SECHQ103H0275
$110,374.39

DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8221)

Phone No.:

E-Mail:

Contractor Point of Contact

Contractor Name:  Analytical Services, Inc.

DUNS:  839422763

CAGE Code:  0Z229

Contractor POC:

Email Address:  griffith@asi-hsv.com
Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

