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NORTHROP GRUMMAN INFORMATION TECHNOLOGY

7575 COLSHIRE DRIVE

MCLEAN VA 22102-7508

DONNA L. SCHILLER

$1,689,217.30

CODE

1V4D7

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5010

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0040

16

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 May 17

4. REQ./ PURCH. REQUEST NO.

N6925004MPGL004

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

gems@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ARTHUR L. KRUSE

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	Services, T&M
	
	Lot
	
	

	
	T&M

NONPERSONAL SERVICES - Technical Support for Homeland Security/ Defense System Integration in accordance with attached Statement of Work, dated 13 April 2004.  Northrop Grumman Information Technology proposal dated 28 April 2004 is incorporated by reference.

PURCHASE REQUEST NUMBER: N6925004MPGL004


	

	
	
TOT ESTIMATED PRICE
	$0.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$100,000.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002AA
	TECHNICAL SUPPORT
	1
	Lot
	$1,573,409.91
	$1,573,409.91

	
	T&M


	

	
	
TOT ESTIMATED PRICE
	$1,573,409.91

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002AB
	OTHER DIRECT COSTS
	1
	Lot
	$115,807.39
	$115,807.39

	
	FFP

In accordance with Section H.10.b of the contract, the contractor shall submit the appropriate DFARS Subpart 239.73 documentation to the Contracting Officer for approval prior to entering into any equipment lease or purchase agreement.
	

	
	
	

	
	NET AMT
	$115,807.39

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1002
	Services, T&M
	
	Lot
	
	

	OPTION
	T&M

NONPERSONAL SERVICES - Technical Support for Homeland Security/ Defense System Integration in accordance with attached Statement of Work, dated 13 April 2004.  Northrop Grumman Information Technology proposal dated 28 April 2004 is incorporated by reference.


	

	
	
TOT ESTIMATED PRICE
	$0.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1002AA
	TECHNICAL SUPPORT
	1
	Lot
	$1,558,765.13
	$1,558,765.13

	OPTION
	T&M


	

	
	
TOT ESTIMATED PRICE
	$1,558,765.13

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1002AB
	OTHER DIRECT COSTS
	1
	Lot
	$102,133.47
	$102,133.47

	OPTION
	FFP

In accordance with Section H.10.b of the contract, the contractor shall submit the appropriate DFARS Subpart 239.73 documentation to the Contracting Officer for approval prior to entering into any equipment lease or purchase agreement.
	

	
	
	

	
	NET AMT
	$102,133.47

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2002
	Services, T&M
	
	Lot
	
	

	OPTION
	T&M

NONPERSONAL SERVICES - Technical Support for Homeland Security/Defense System Integration in accordance with attached Statement of Work, dated 13 April 2004.  Northrop Grumman Information Technology proposal dated 28 April 2004 is incorporated by reference.
	

	
	
TOT ESTIMATED PRICE
	$0.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2002AA
	TECHNICAL SUPPORT
	1
	Lot
	$1,646,934.63
	$1,646,934.63

	OPTION
	T&M


	

	
	
TOT ESTIMATED PRICE
	$1,646,934.63

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2002AB
	OTHER DIRECT COSTS
	1
	Lot
	$103,133.47
	$103,133.47

	OPTION
	FFP

In accordance with Section H.10.b of the contract, the contractor shall submit the appropriate DFARS Subpart 239.73 documentation to the Contracting Officer for approval prior to entering into any equipment lease or purchase agreement.
	

	
	
	

	
	NET AMT
	$103,133.47

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

Section C - Descriptions and Specifications
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 13 Apr 2004
	Contract Number:
	DCA200-02-D-5010

	Task Order Number:
	0040

	Encore Tracking Number:
	00226.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
a. Primary TM.
	Name:
	

	Organization:
	AITS-JPO

	Address:
	4100 Fairfax Drive, Suite 910, Arlington, VA  22203

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b. Alternate TM.
	Name:
	

	Organization:
	AITS-JPO

	Address:
	4100 Fairfax Drive, Suite 910, Arlington, VA  22203

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Homeland Security/Defense System Integration

3.  Background.  In Fiscal Year (FY) 2002 the Department of Defense (DoD) approved the Homeland Security/ Defense (HLS/D) Command and Control (C2) Advanced Concept Technology Demonstration (ACTD) to address the complex agency interactions associated with Homeland Security.  The Defense Information Systems Agency (DISA AITS-JPO) is the Technical Manager (TM) for the ACTD; and US Northern Command (USNORTHCOM) is the Operations Manager (OM).  The objectives of the ACTD are to:
· Understand the Homeland Security Problem
· Define requirements for integrated information sharing services
· Develop Concepts of Operations (CONOPS) for significantly increasing Homeland Security responsiveness
· Identify, refine, and transition technologies that improve responsiveness in consequence management, crisis response, deterrence and intelligence coordination
The HLS/D C2 ACTD supports the DoD missions for Homeland Defense, Military Assistance to Civil Authorities, Critical Infrastructure Protection, and Antiterrorism/Force Protection.  Stakeholders and participants in the HLS/D C2 ACTD are the Office of the Secretary of Defense (OSD), USNORTHCOM, DISA, National Security Agency (NSA), Defense Threat Reduction Agency (DTRA), National Geospatial-Intelligence Agency (NGA), National Guard Bureau (NGB), as well as numerous Federal Agencies, and State and Local Governments.  Critical to the success of the ACTD is the additional participation of key commercial companies.  The HLS/D C2 ACTD is addressing three core services supporting DoD’s Homeland Security/Homeland Defense (HLS/HLD) missions - Alerting, Collaboration, and Visualization.  The ACTD will provide Decision Makers, Participants, and First Responders access to a rich array of Intelligence and Geospatial Information System (GIS) content by multiple service delivery methods: Dedicated Workstations, Web Browsers, Web Portals, Hand-held Portable Devices, and Scene-of-Action Interoperable Radio Frequency (RF) devices.  The ACTD supports a broad customer base covering all echelons of the DoD, Federal Agencies, State and Local Governments, and Pilot Solution Projects with SECRET and Sensitive But Unclassified (SBU) Networks.  The eventual system or systems developed by the ACTD must be interoperable with existing and emerging services based on the creative development and application of standards.  As an integral part of its technical team, the HLS/D C2 ACTD Program Management Office (PMO) requires the support of a qualified and experienced systems engineering/ systems integration (SE/SI) contractor.  This opportunity was brought to the contract by an Encore industry partner.
4.  Objectives.  The objective of this procurement is to acquire contractor support for the HLS/D C2 ACTD Program Management Office (PMO) to assist with the overall technical integration and management of the current and future elements being evaluated and demonstrated over the life of the ACTD.  Work to be performed in support of the ACTD PMO includes the areas listed below:

· Provide assistance in understanding the Homeland Security Problem.

· Support the definition of requirements for integrated information sharing services.

· Participate in the development of CONOPS for significantly increasing Homeland Security responsiveness.

· Assist in the further identification, refining, and transitioning of technologies that improve responsiveness in consequence management, crisis response, deterrence and intelligence coordination.

· Provide system and software engineering, development, and integration support through the identification of requirements and implementation of solutions.

· Introduce processes to effectively support the validation, demonstration, and implementation of advanced integrated information sharing services in support of HLS/HLD mission needs.

5.  Scope.  Work performed by the contractor under this task order is intended to support a broad range of technical processes, and engineering, operational, sustainment, and management functions pertaining to the responsibilities inherent to the mission and charter of the HLS/D C2 ACTD PMO.  These include the ENCORE contract Task Areas listed below.  Due to the evolving nature of the HLS/D C2 ACTD program content as envisioned by the PMO and the multiple stakeholders and participants, additional specific taskings may be ordered under this SOW asdefined in detailed subtasks issued to the contractor over the period of performance.

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 4 - Business Process Reengineering
· Task Area 5 - Requirements Analysis
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development 
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
· Task Area 11 - Licensing and Support
6.  Specific Subtasks.  The Government will generate subtasks under this task order as each specific support requirement is identified and funding becomes available to address it.

6.1  Subtask 1 - HLS/D C2 ACTD Systems Engineering/Systems Integration Management.
6.1.1  Subtask Management Plan.  The contractor shall prepare and maintain a subtask plan that identifies the activities, schedules, tasks, milestones, and resources necessary for successfully satisfying the requirements described below for this subtask.  The contractor shall provide a monthly status report which includes labor hours and dollars expended, description of work performed, summary of work planned for the subsequent month and any issues.

6.1.2  SE/SI Management Best Practices.  The contractor shall implement best practice SE/SI management processes to ensure effective and timely accomplishment of HLS/D C2 ACTD objectives to assist the PMO in the development and integration of software and hardware solutions leading to improved integrated information sharing services.  The Contractor shall manage the technical development of ACTD systems and solutions.  This includes solution definition, subcontractor management, and leadership of all aspects of the ACTD technical development.

· Implement a proven suite of documented and integrated engineering management, project management, and support processes.

· Develop and maintain an ACTD SE/SI management schedule.  Define information workflows and provide the capability for recording and reporting information needed to manage and analyze the integrated schedule.

· Develop and maintain a project Risk Management Plan.  Manage risks aggressively and consistently to remove or reduce foreseeable performance, cost, and schedule impacts.  Identify and prioritize significant risks, and develop effective plans to handle, track and report risk status.

· Establish and maintain the HLS/D C2 ACTD configuration baseline and provide mechanisms for approving and tracking baseline changes.  Establish and maintain work product integrity and control changes to the baseline.

· Develop and maintain a Quality Management Plan.  Plan and integrate the processes, resources, and activities needed to assure the quality objectives of the HLS/D C2 ACTD program are met.

· Introduce effective collaborative data/information integration tools, processes, and procedures to manage outcomes to achieve the ACTD objectives.

6.1.3  Strategic Planning.  The contractor shall support the continuing strategic and transition planning of the HLS/D C2 ACTD in the context of the DoD and DHS environment for improving responsiveness in consequence management, crisis response, deterrence and intelligence coordination.

· Provide assessments and evaluations of current and projected HLS/D C2 ACTD capabilities against the strategic vision and objectives over a set of planning horizons: near, mid- and long-term.

· Employ gap analysis to identify shortfalls between current HLS/D C2 ACTD capabilities and future/evolving goals and objectives for HLS/HLD.

· Articulate ACTD strategic needs, identify high-level strategies, and implement those strategies over the time horizon to achieve the current and future strategic goals of HLS/HLD.

· Perform detailed integrated technology assessments to include SE/SI analysis to manage the HLS/D C2 ACTD internal architecture and schedule while considering external mid- and long-term fiscal influences.

· Contribute to the ACTD PMO's development and review of CONOPS for ACTD solutions for improving HLS/D responsiveness.

· Develop an ACTD technical roadmap.

6.1.4  Requirements and Standards Development.  The contractor shall develop ACTD requirements and standards.

· Implement a Configuration Control Board for ACTD system/software activities.

· Lead the definition of integrated system requirements for ACTD solutions.  Requirements shall be documented in release plans and system specifications, and managed via a defined change control process.

· Coordinate the definition of interface requirements among all elements of an ACTD integrated solution.  This activity shall require negotiation among all subcontractors providing elements of the system being developed.  The interfaces shall be documented as part of the system specification and managed via a defined change control process.

6.1.5  Technology Assessment.  The contractor shall assess current and evolving technologies relevant to the ACTD.

· Evaluate promising Government and commercial technologies for potential incorporation into the ACTD.
· Compare potential technology insertions to the ACTD long-range objective architecture.

· For selected technologies, identify insertion points and strategies for their incorporation into the ACTD.

6.1.6  Design and Development.  The contractor shall perform system design and development activities.

· Develop a software content agreement for each ACTD element.

· Using a spiral software development process, design, develop, and test selected software modules.

6.1.7  Integration, Test, and Demonstration.  The contractor shall perform integration, test, and demonstration activities to ensure that ACTD component solutions meet integration requirements and standards.

· Provide a laboratory development environment to be used for the system integration process.  The laboratory will include all facilities for the contractor and any subcontractors to perform the work required to integrate and test candidate ACTD solutions.

· Develop and publish an integration and test plan for each ACTD solution under evaluation.  The contractor will accept functioning subsystems from each ACTD provider, integrate them in the laboratory environment, and test the integrated solution to ensure that it meets its technical requirements.

6.1.8  Information Security.  The contractor shall assess and document ACTD information security requirements and develop solutions to satisfy those requirements.  Incorporate information security testing into all test and exercise plans.

6.1.9  Transition and Deployment Support.  The contractor shall support the POM in the transition and deployment of each ACTD solution from the development environment to the eventual end user organization.  As part of this task, the contractor shall coordinate the development of system documentation and training materials, and support the ACTD deployment organization in the rollout of each solution to the end users.

7.  Place of Performance.  Work will be performed at the contractor’s facilities, subcontractor facilities and government office locations in the Washington, D.C metropolitan area and other CONUS locations as directed by the Government.  Travel within CONUS will be required.

8.  Period of Performance.
8.1  Period of Performance.  The period of performance under this task order is anticipated to be for a base period (TO award through 12 March 2005) with two one-year option periods (if exercised).

8.2  Follow-on Work.  Follow-on work is anticipated for this task order as described in Paragraph 12.

9.  Delivery Schedule.
	SOW Subtask#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.1
	Technical Reports as required
	Contractor-Determined Format
	As directed by the Government
	As directed by the Government

	6.1.1
	Subtask Management Plan
	Contractor-Determined Format
	Standard Distribution*
	Draft - 15

Final - 30

	6.1.1
	Monthly Status Report
	Contractor-Determined Format
	Standard Distribution*
	Monthly, by 15th day

	6.1.2
	Integrated ACTD SE/SI Schedule
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.2
	Risk Management Plan
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.2
	Risk Assessments and Mitigation Plans
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.2
	ACTD Configuration Baseline
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.2
	Quality Management Plan
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.3
	Capabilities Assessments
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.3
	Shortfalls Analyses
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.3
	ACTD Technical Roadmap
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.4
	System Specifications.
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.4
	Interface Control Documents
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.6
	Software Content Agreements as required
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.6
	Software Modules as required
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.7
	Integration and Test Plans
	Contractor-Determined Format
	As Directed by the Government
	As Directed by the Government

	6.1.8
	Information Security Requirements
	Contractor-Determined Format
	As directed by the Government
	As directed by the Government

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  The requirements of this task order require contractor access up to and including TOP SECRET/SCI national security information.  Contractor personnel performing on this task order must possess a security clearance and provide proof of clearance.  The Government shall provide the required SCI security billets through the established approval and management processes.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  The Government will provide the contractor access to the Government information required to satisfy the task order’s technical requirements defined in paragraph 6.1.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  It is anticipated that follow-on orders may be awarded as a result of work performed under this task order.


b.  Incremental Funding.  Subtasks under this task order may be incrementally funded.


c.  Identification of Potential Conflicts of Interest (COI).  None noted at this time.


d.  Identification of Non-Disclosure Requirements.  None noted at this time.


e.  Packaging, Packing and Shipping Instructions.  None noted at this time.


f.  Inspection and Acceptance Criteria.  None noted at this time.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section E - Inspection and Acceptance
Inspection and Acceptance Terms
Supplies/services will be inspected/accepted at:

	CLIN
	INSPECT AT
	INSPECT BY
	ACCEPT AT
	ACCEPT BY

	0002
	N/A
	N/A
	N/A
	N/A

	0002AA
	N/A
	N/A
	N/A
	Government

	0002AB
	N/A
	N/A
	N/A
	Government

	1002
	N/A
	N/A
	N/A
	N/A

	1002AA
	N/A
	N/A
	N/A
	Government

	1002AB
	N/A
	N/A
	N/A
	Government

	2002
	N/A
	N/A
	N/A
	N/A

	2002AA
	N/A
	N/A
	N/A
	Government

	2002AB
	N/A
	N/A
	N/A
	Government


Section F - Deliveries or Performance
Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0002
	POP 17-MAY-2004 TO

12-MAR-2005
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	0002AA
	POP 17-MAY-2004 TO

12-MAR-2005
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	0002AB
	POP 17-MAY-2004 TO

12-MAR-2005
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	1002
	POP 13-MAR-2005 TO

12-MAR-2006
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	1002AA
	POP 13-MAR-2005 TO

12-MAR-2006
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	1002AB
	POP 13-MAR-2005 TO

12-MAR-2006
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	2002
	POP 13-MAR-2006 TO

12-MAR-2007
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	2002AA
	POP 13-MAR-2006 TO

12-MAR-2007
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	2002AB
	POP 13-MAR-2006 TO

12-MAR-2007
	N/A
	N/A

FOB:  Destination
	


Section G - Contract Administration Data
Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$100,000.00


CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data

AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0002/0002AA/0002AB
N6925004MPGL004
$100,000.00

TOTAL TASK ORDER AMOUNT:
$1,689,217.30
CURRENT FUNDING AVAILABLE FOR BILLING:
$100,000.00
REMAINING TO BE INCREMENTALLY FUNDED:
$1,589,217.30

PER FAR 52.232-22

DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8221)

Phone No.:

E-Mail:

Contractor Point of Contact
Contractor Name:  Northrop Grumman Information Technology

DUNS:  064677243

CAGE Code:  1V4D7

Contractor POC:

Email Address:

Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

Section I - Contract Clauses
CLAUSES INCORPORATED BY REFERENCE

	52.232-22
	Limitation of Funds 
	APR 1984
	


