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ELECTRONIC DATA SYSTEMS CORPORATION

13600 EDS DRIVE

MAILSTOP A6ND48

HERNDON VA 20171-3225

JEFF LIGHT

$1,123,954.06

CODE

1U305

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5007

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0019

11

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 Sep 01

4. REQ./ PURCH. REQUEST NO.

DSAM40372

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

Net 30 Days

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

encore@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

MARK S. SCHNEIDER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore Solutions
	1
	Lot
	$1,123,954.06
	$1,123,954.06

	
	T&M

DISA Information Assurance (IA) Mission Support, in accordance with the attached statement of work (SOW), dated August 27, 2004 (Tracking Number 00254.00).  Electronic Data Systems (EDS) Corporation proposal, dated June 25, 2004 is hereby incorporated by reference.

The period of performance is 365 calendar days (September 01, 2004 through August 31, 2005).

The contractor is authorized to invoice monthly for actual hours performed and actual ODCs incurred.  Time-and-Materials (T&M) - Not-to-Exceed (NTE).

PURCHASE REQUEST NUMBER: DSAM40372


	

	
	
TOT ESTIMATED PRICE
	$1,123,954.06

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$1,123,954.06


FOB:  Destination

Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 27 Aug 2004
	Contract Number:
	DCA200-02-D-5007

	Task Order Number:
	0019

	Encore Tracking Number:
	00254.00

	Follow-on to Encore Contract and Task Order Number:
	DCA200-02-D-5007/0007


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	DISA, OP54, GNOSC Support

	Address:
	701 South Courthouse Road, Arlington, VA  22204

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	DISA, OP54, GNOSC Support

	Address:
	701 South Courthouse Road, Arlington, VA  22204

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	



c.  Alternate Task Monitor (ATM).
	Name:
	

	Organization:
	DIAP Operations Director

	Address:
	1215 Jefferson Davis Highway, Arlington, VA  22202

	Phone No.:
	

	Fax No.:
	

	E-Mail Address:
	


2.  Task Order Title.  DISA Information Assurance (IA) Mission Support

3.  Background.  During January 1998, the Director, Defense Information Systems Agency (DISA) initiated a review of the Information Assurance Program within DISA and recommended the establishment of an Information Assurance Control Board within DISA to provide high level coordination and guidance for DISA Information Assurance Activities.  During 1999 and 2000, the DISA Information Assurance Program became key participates in Defense-wide panels and forums requiring greater levels of coordination, management and integration efforts of numerous IA activities.

4.  Objectives.  The objective of this task order is to provide DISA and the Defense-Wide Information Assurance Program Office (DIAP) Information Assurance senior leadership support in a number of areas.  This support will include technical and functional review of proposals, independent review of tasks related to quality assurance, configuration management, technical IA mission support, and IA management as assigned by the TM and optimization planning for IA related projects, meetings and events.  Resulting products/services to include, leading-edge IA technical expertise and advice; development and maintenance of task scheduling data relative to DISA IA activities; development and maintenance of DISA/ DIAP IA strategic integration plans; and logistical support for IA meetings to include briefings and handout material.

5.  Scope.  The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  Specific services addressed in this SOW are:

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Requirements Analysis
6.  Specific Tasks.
6.1  Task 1 - Enterprise Management Controls.
6.1.1  Subtask 1 - Integration Management Control Planning.  Provide the technical (task order level) and functional activities at the Contract Level needed for the Program Management of this SOW. Include productivity and management methods such as Quality Assurance, Progress/status reporting, and Program Reviews at the contract and task order level.  Provide the centralized administrative, clerical, documentation and related functions. Provide graph chart depicting personnel hours and cost data (e.g. cumulative planned, cumulative spent).

6.1.2  Subtask 2 - Task Order Management.  Prepare TO Management Plan (CDRL A003) describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution.  Provide a monthly status report (CDRL A008) monitoring the quality assurance, progress/status reporting, and program reviews applied to the TO.  Provide graph chart depicting personnel hours and cost data (e.g. cumulative planned, cumulative spent).

6.1.3  Subtask 3 - Management Reviews.  The contractor shall schedule, plan, conduct and document Program Management Review (PMR) meetings to inform the Government of contract project status, and address technical and program management issues identified by either the Government or the contractor.  The contractor shall prepare materials for presentation (CDRL A011).  The contractor shall present technical, schedule, cost, and performance data at each PMR using contractor-defined, Government-approved metrics.  These meetings and presentations will be conducted/prepared only as directed by the TM.  The TM will provide the contractor with at a least 5-business day notice to prepare for the review.

6.1.4  Subtask 4 - Financial Management.  The contractor shall provide in the monthly status report (MSR) the following financial information:

· Projected estimated Monthly hourly usage by the task order

· Projected estimated Monthly Cost of the task order 

· Actual Monthly hourly usage by the task order-Projected hourly usage by the task order for remaining period of performance

· Actual Monthly Cost of the task order-Projected Cost of the task order for remaining period of performance

Task Area 1 Deliverables
A003 - Task Order Management Plan
A008 - Status Report, Requirements Analyses, and Assessments
A011 - Presentation Material
6.2  Task 2 - Integrated Solutions Management.
6.2.1  Subtask 1 - Development and Maintenance of DISA IA Strategic Integration Plans.  When directed by the Task Manager, the contractor shall participate in IA panels, meetings, and working groups as technical consultant/advisor.  As required, the contractor shall coordinate any action items as a result of these panels, meetings, and working groups with the appropriate organization(s).  As required, the contractor shall assist with the scheduling, hosting, conducting, facilitating, and reproducing materials in support of meetings.  This includes preparation of the agenda and minutes of the TM specified meetings.

6.2.2  Subtask 2 - Development and Maintenance of Task Scheduling Data.  When directed by the TM, the contractor shall provide reviews of technical materials consisting of, but not limited to, technical documentation and reports, IA policy and procedures, and planning materials.  These documents will be identified and provided by the Government TM.  The contractor shall perform data collection for DISA IA presentations; speeches and briefings etc., and maintain monthly quarterly and annual metrics on leading security indicators, as required.  The contractor shall review IA related input from various organizations, assembling the information into a consolidated package, and submitting it for inclusion into various IA recurring and by-demand reports, such as the Directors’ Weekly Activity Report (WAR) and quarterly and annual IA reports.

6.2.3  Subtask 3 - Related IA Analyses, Reports and Briefings.  As directed by TM, the contractor shall provided assistance to the Global Network Operations and Security Center (GNOSC) in evaluating, prototyping, and implementing new security technologies and provide recommendations regarding implementation.  The contactor shall also assist with developing outage and trend reports for network and security problem management across the various networks managed by the GNOSC.

6.2.4  Subtask 4 - Integrated Solutions Management, Related IA Analyses, Reports and Briefings.  As direct by TM, the contractor shall provide assistance to the Global Network Operation sand Security Center (GNOSC) in evaluating, prototyping, implementing new security technologies and provide recommendations regarding implementation.  The contractor shall provide training on new IA technologies, tool sets and operational processes and procedures in support of implementation of these new security management and deployment assets.  The contractor shall also assist with developing outage and trend reports for network and security problem management across the various networks managed by the GNOSC.

Task Area 2 Deliverables
A005 - Technical Report (IA Action Plans)
A008 - Status Report Project Schedule
A040 - Recorded Minutes /Issues and Actions from IA Meetings, Manuel, Working Groups and Conferences
6.3  Task 3 - Requirements Analysis.
6.3.1  Subtask 1 - Requirements Analyses.  When directed by the TM, the contractor shall support the review and critique of technical assessments, point papers, white papers, planning documents, briefing materials and the like.  These documents will include, but are not limited to, those items provided to the IA senior leadership in response to official taskers.  The contractor shall assess these documents as per the Government’s direction.  This direction will typically include standard evaluation criteria such as soundness of technical approach, cost and operational effectiveness, and a study of technical risks, etc.  The contractor shall assist in the development or revision of these documents upon request.

6.3.2  Subtask 2 - Technical Analyses.  The contractor shall provide technical analysis, develop and assess current DoD IA/CND plans and policies supporting IA/CND and FISMA assessments, and emerging technologies to include operational considerations.  The contractor will also analyze implementation plans, policies and related Combatant Commanders, Services and Agencies budgets. .  Analysis could be DoD-specific and involve commercial enterprises, or academia in ways they are dealing with current/emerging IA/CND issues.  Emphasis shall be given to identifying and assessing the most critical requirements and those for which near-term solutions are required  for the extent of DoD Component compliance.  Recommendations could be in the areas of Computer Network Defense, training, certification of systems and networks administration, Secret and Below Interoperability (SABI), technical configuration and security management control, certification and accreditation, multi-level security devices, interoperability, configuration management, intrusion detection, audit monitoring, and other applicable areas.  The contractor shall assist the DIAP and ad hoc mission partners (Joint Staff, NSA, DISA, Services, etc.) working groups in assessing, prioritizing and developing guidance for the DOD-wide implementation plans for the DoD IA Strategy.  These technical reviews are in support of DISA GIG Operations to include the Defense Information Assurance Program Office (DIAP).  As directed by the Government’s Technical Task Manager, results will be documented in technical reports (pamphlets, draft policy documents, briefings, etc.).  Additionally, the contractor will support all aspects of the development, management and detail reporting requirements of the DoD FISMA report to OMB and Congress.

Task Area 3 Deliverables
A005 - Technical Reports
A011 - Briefing Materials
7.  Place of Performance.  This task will be performed at DISA and/or DIAP facilities, 701 S. Courthouse Road, Arlington, VA  22204 and 1215 Jefferson Davis Highway, Arlington, VA  22202 within the NCR.  The Government may occasionally require the contractor to travel outside the Washington metropolitan area to attend conferences to include IA workshops and between DISA facilities and the contractor’s local facility.  Such travel will require prior Government approval.

8.  Period of Performance.  The period of performance for this task order is 365 calendar days (1 Sep 2004 - 31 Aug 2005).

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.1.2
	TO Management Plan
	A003
	Contractor Determined Format
	15 Calendar Days After Award.  Government Review 14 Days.  Final Submission 7 Days After Receipt of Government Comments.

	6.1.3
	Presentation Materials
	A011
	Contractor Determined Format
	Monthly

	6.1.4
	Status Report, Requirements, Analyses and Assessments
	A012
	Contractor Determined Format
	Monthly

	6.2.1
	Recorded Minutes/Issues and Actions for IA
	A040
	Contractor Determined Format
	Quarterly

	6.2.1
	Presentation Materials
	A011
	Contractor Determined Format
	30 Days After Award. Then Quarterly and 30 Days Prior to Task Expiration.

	6.2.2
	Technical Reports
	A005
	Contractor Determined Format
	Weekly, Quarterly, Annually or as Required

	6.2.3
	Status Reports
	A008
	Contractor Determined Format
	3 Days Following the Event

	6.3.1
	Technical Reports
	A005
	Contractor Determined Format
	Weekly, Quarterly, Annually or as Required

	6.3.2
	Briefing Materials
	A011
	Contractor Determined Format
	Weekly, Quarterly, Annually or as Required

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM


10.   Security.
10.1  Work to be done under this TO will normally be at the unclassified or FOUO level, but can occasionally be at the SECRET and TOP SECRET (SCI)level.  A TOP SECRET clearance is required for work supporting DIAP requirements/tasking.  All personnel working on this TO must be ADP II.

10.2  The Government will provide the contractor access to appropriate DISA and DIAP/OSD (C3I) facilities.  The Government will provide the contractor escorted entry to controlled areas.  All contractor personnel should be capable of obtaining a TOP SECRET clearance.  All contractors will wear badges or nameplates that identify the company or contractor for which they work while performing any work related activity on Government facilities.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).

a.  GFE.  The Government will furnish the contractor with the following hardware in support of this task order:

	Item
	Quantity

	Photocopier
	1

	PC Workstation
	1 per employee

	Printers (B/W and Color)
	1


Other administrative equipment to be furnished, as deemed necessary to accomplish the tasks.


b.  GFI.  The Government will furnish information necessary for the contractor to complete the tasks.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  See above.

b.  Identification of Potential Conflicts of Interest (COI).  None known.


c.  Identification of Non-Disclosure Requirements.  None.


d.  Packaging, Packing and Shipping Instructions.  See Section D of the Encore contract.


e.  Inspection and Acceptance Criteria.  See Section E of the Encore contract.
13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section F - Deliveries or Performance
Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0001
	POP 01-SEP-2004 to

31-AUG-2005
	N/A
	N/A

FOB:  Destination
	


Section G - Contract Administration Data
CLAUSES INCORPORATED BY FULL TEXT

52.232-18 - AVAILABILITY OF FUNDS (APR 1984).  Funds are not presently available for this contract. The Government’s obligation under this contract is contingent upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$651,849.57 (Obligated)

$452,664.00 - Subject to Availability of Funds (SAF)


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
DSAM40372
$403,921.57
0001
DGEMZ49613
$247,928.00
0001
DGOMZ59600 (SAF)*
$452,664.00
SAF in Accordance with FAR 52.232-18 -
Availability of Funds (APR 1984)
Total Amount Obligated
$651,849.00
Amount Remaining Unfunded**
$19,440.00

Task Order Total Amount
$1,123,954.06
**NOTE:  The total task order amount is $1,123,954.06.  A total of $19,440.00 remains unfunded and will be incrementally funded in accordance with FAR 52.232-22, LIMITATION OF FUNDS (1984), as funds become available.

DITCO Point of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail Address:

Contractor Point of Contact
Contractor Name:  Electronic Data Systems Corporation (EDS)

DUNS:  077817617

CAGE Code:  1U305

Contractor POC:

E-Mail Address:

Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT
If payment is to be made via credit card, contact the Contracting Officer listed above.

