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ANALYTICAL SERVICES INC

689 DISCOVERY DRIVE SUITE 300

HUNTSVILLE AL 35806-2801

MARY GRIFFITH

$653,551.80

CODE

0Z229

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5005

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0030

7

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

X

SMALL

SMALL

DISADVANTAGED

X

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 Jul 13

4. REQ./ PURCH. REQUEST NO.

ATEC04009

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

Net 30 Days

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO,  2300 EAST DRIV

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

encore@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

MARK S. SCHNEIDER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore IT Solutions
	1
	Lot
	$653,551.80
	$653,551.80 NTE

	
	T&M

Alternative Target Launcher, as described in the attached statement of work, dated 21 Jun 2004 (00274.00).  Analytical Services, Inc. (ASI) proposal 04-ASI-274, dated 8 July 2004, is incorporated by reference.

The period of performance is 184 calendar days (15 Jul 2004 - 14 Jan 2005).

Time-and-Materials (T&M) - Not-to-Exceed NTE) - the contractor is authorized to invoice monthly for actual labor hours performed and other direct costs (ODCs) incurred.  In accordance with DFARS Subpart 239.73, Acquisition of Automatic Data Processing Equipment by DoD Contractors, the contractor shall submit the documentation required to the Contracting Officer for approval prior to entering into any equipment lease or purchase agreement.

PURCHASE REQUEST NUMBER: ATEC04009


	

	
	
TOT ESTIMATED PRICE
	$653,551.80 NTE

	
	
CEILING PRICE
	

	
	
	


FOB:  Destination

Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)

as of 21 Jun 2004
	Contract Number:
	DCA200-02-D-5005

	Task Order Number:
	0030

	Encore Tracking Number:
	00274.00

	Follow-on to Encore Contract and Task Order Number:
	DCA200-02-D-5005/0027


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	PEO STRI, PM ITTS Targets Management Office

Attn:  SFAE STRI-PMITTS-Q

	Department of Defense Activity
Address Code (DODAAC):
	W8009B

	Address:
	Building 3203, Hercules Road

Redstone Arsenal, AL  35898-7458

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	PEO STRI, PM ITTS Targets Management Office

Attn: SFAE STRI-PMITTS-Q

	DODAAC:
	W8009B

	Address:
	Building 3211, Hercules Road

Redstone Arsenal, AL  35898-7458

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Alternative Target Launcher

3.  Background.  This task was brought to us by an Encore partner and is a continuation of work currently being accomplished by Analytical Services, Inc.  The current and planned Subscale Aerial Targets (SSATs) use Rocket-Assisted Take-Offs (RATOs) for reliable launch capability.  The SSATs, which currently utilize RATOs, are: MQM-107 and BQM-34. In addition, AFSAT will utilize RATO technology when fielded.
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FSAT
The RATO Motors currently in use are being procured from Naval Surface Warfare Center, Indian Head Division.  Under the current contract, there is an 18-month lead-time for these motors at a cost of $8,300 per motor.  Inquires indicated that there are other automated technologies for launching targets.  The objective of the Alternative Target Launcher Project is to assess the potential for utilizing alternative means for launching subscale targets.

4.  Objectives.  The Alternative Target Launcher Program will investigate the use of alternative concepts for launching subscale targets into flight. Independent automated launcher concepts have been developed as part of DoD-funded research projects with the University of North Dakota and North Dakota State University.  The objective of this study is to mature these concepts using modeling and simulation techniques to determine their feasibility for use as target launchers.  These launcher concepts are designed to provide affordable alternatives to the Rocket Assisted Take-Off technology currently used for launching subscale targets.  The contractor shall evaluate the potential for integrating this automated technology into the range at Ft. McGreggor.  This integration effort will include, systems analysis, design, modeling & simulation, prototyping, and control software architecture development and  integration solutions. Activities will include cost estimation, requirements analysis, benefit/cost analysis, recommending courses of action, oversight of sub-contractor activities, participating with the government in conferences with potential suppliers, preparation of reports/briefings and other actions necessary to support the government in the decision making process.  The following is a description of the launcher technologies to be evaluated:


a.  Launcher Concept 1 - Flywheel Design.  This design is comprised of a large flywheel coupled to a take-up spool.  The flywheel is initially spun up by a 25-50 HP electric motor to store energy for the launch cycle. This energy is then transferred to the take-up spool to achieve the desired acceleration profile to achieve launch velocity for the aerial target.


b.  Launcher Concept 2 - Hydraulic Cylinders.  This design consists of 24 hydraulic cylinders and their associated accumulators ganged together mechanically to pull a drive cable through a series of sheaves to provide sufficient mechanical advantage to accelerate the aerial target to launch velocity. Expansion of hydraulic cylinders is controlled by a variable-size orifice device known as a valvistor.

5.  Scope.
· Task Area 2 - Integrated Solutions Management
· Task Area 5 - Requirements Analysis
· Task Area 6 - Market Research and Prototyping
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
6.  Specific Tasks.  The Alternative Target Launcher Program consists of the following specific tasks:


a.  Concept #1 - Flywheel Design.

· Complete the design and engineering of the drive system, brake and winch system, cooling and actuation system.  Develop detailed, contractor format drawings.

· Analyze the safety, manufacturing, cost and logistics issues associated with the concept.

· Based on the results of a & b, determine the feasibility of using this technology for launching subscale targets.

· The project team formed to accomplish the program tasks for Concept #1 consists of the PMITTS TMO, ASI Inc, North Dakota State University, Midwest Brake, the Aviation and Missile Research, Development, and Engineering Center (AMRDEC), and Air Force/Navy participants.


b.  Concept #2 - Hydraulic Cylinders.

· Fabricate a half-size ,version of the hydraulic power concept for testing and proof-of-concept.  Complete all drawings for the half-size concept.

· Analyze the safety, manufacturing, cost and logistics issues associated with the concept.

· Develop drawings/specifications for the full-size hydraulic power system.

· Perform testing of the half -size prototype.

· Analyze and document test results.

· Determine the feasibility of using this technology for launching aerial targets.

· The project team formed to accomplish the program tasks for Concept #2 consists of the PMITTS TMO, ASI Inc, University of North Dakota, and Kringstad Ironworks Inc., and Air Force/Navy participants.


c.  Rail Design/Construction.

· Determine possible sites for the rail launcher at Ft. Bliss (McGregor Range).

· Develop appropriate environmental compliance documentation.

· Perform site surveys and determine the optimum site.

· Develop site drawings/plans and cost estimates for construction of the rail launcher.

· The project team formed to accomplish the rail design/construction tasks consists of the PMITTS TMO, support contractors, AMCOM Environmental Office, AMRDEC, Fort Bliss Plans and Services Division, Fort Bliss Environmental Office, Army Corps of Engineers, and Air Force/Navy participants.

7.  Place of Performance.  The majority of work will be performed at the contractor’s sites.  Some travel will be required.
8.  Period of Performance.  The period of performance is 184 calendar days (15 Jul 2004 - 14 Jan 2005).

9.  Delivery Schedule.
· Launcher Concepts Evaluation Complete - 30 Sep 2004

· Concept Design Reports - 31 Oct 2004

· Launcher Concept Selection - 31 Dec 2004

10.  Security.  This work is UNCLASSIFIED.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  No Government-furnished equipment or information will be required in support of this task.

12.  Other Pertinent Information.

a.  Identification of Possible Follow-on Work.  At the completion of launcher concept evaluation, a full-up target launcher system will be developed in FY05.


b.  Potential Conflicts of Interest.  There is no known potential for conflict of interests resulting from this work.


c.  Identification of Non-disclosure Requirements.  There is no known requirement to execute non-disclosure agreements for this work.


d.  Packaging, Packing and Shipping Instructions.  Deliverables shall be delivered to the Task Monitor at the address in Paragraph 1 above.

13.  Section 508 Accessibility Standards.  Not applicable.

14.  Functional Performance Criteria.  No specific performance criteria are established for these target launcher concepts.  They will be examined and evaluated for suitability by Government personnel.

Section G - Contract Administration Data
CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$653,551.80


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
ATEC04009
$653,551.80

Total Task Order Amount
$653,551.80
DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:
Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contractor Point of Contact
Contractor Name:  Analytical Services, Inc. (ASI)

DUNS:  839422763

CAGE Code:  0Z229

Contractor POC:

E-Mail Address:
Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
