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NORTHROP GRUMMAN INFORMATION TECHNOLOGY

7575 COLSHIRE DRIVE

MCLEAN VA 22102-7508

DONNA L. SCHILLER

$391,500.91

CODE

1V4D7

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5010

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0057

11

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 Sep 08

4. REQ./ PURCH. REQUEST NO.

NMIPR049208868

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

Net  30 days

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

encore@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

KATIE M. TARRY

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Lot
	$391,500.91
	$391,500.91 

	
	Encore Solutions

T&M

The Air Force Modeling and Simulation (M&S) Cross Mission Architecture "Air Force M&S Enterprise Technical Standards," in accordance with the attached statement of work (SOW) dated July 28, 2004 (Tracking Number 00281.00).  Northrop Grumman Information Technology  proposal dated August 09, 2004 is hereby incorporated by reference.  

The period of performance is 365 calendar days (October 01, 2004 through  September 30, 2005).    

Time-and-Materials(T&M) - Not-to-Exceed (NTE).  The contractor is authorized to invoice monthly for actual labor hours performed and other direct costs (ODCs) incurred.

PURCHASE REQUEST NUMBER: NMIPR049208868


	

	
	
TOT ESTIMATED PRICE
	$391,500.91 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$391,500.91


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Lot
	$392,406.45
	$392,406.45 

	OPTION
	Encore IT Solutions - Option Year One

T&M

The Air Force Modeling and Simulation (M&S) Cross Mission Architecture "Air Force M&S Enterprise Technical Standards," in accordance with the attached statement of work (SOW) dated July 28, 2004 (Tracking Number 00281.00).  Northrop Grumman Information Technology  proposal dated August 09, 2004 is hereby incorporated by reference.  

The period of performance is 365 calendar days (October 01, 2005 through  September 30, 2006).    

Time-and-Materials(T&M) - Not-to-Exceed (NTE).  The contractor is authorized to invoice monthly for actual labor hours performed and other direct costs (ODCs) incurred.


	

	
	
TOT ESTIMATED PRICE
	$392,406.45 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
Section C - Descriptions and Specifications

STATEMENT OF WORK
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 28 Jul 2004
	Contract Number:
	DCA200-02-D-5010

	Task Order Number:
	0057

	Encore Tracking Number:
	00281.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	Air Force Agency for Modeling and Simulation (AFAMS)

	Department of Defense Activity
Address Code (DODAAC):
	662400

	Address:
	12350 Research Parkway, Orlando FL 32826

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	AFAMS

	DODAAC:
	662400

	Address:
	12350 Research Parkway, Orlando FL 32826

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  The Air Force Modeling and Simulation (M&S) Cross Mission Architecture “Air Force M&S Enterprise Technical Standards”
3.  Background.  AF Training Transformation (T2) require the capability to plug-and-play in a full-spectrum of live, virtual, and constructive simulations to assure accurate representation of air and space power to the warfighter.  Standards are key enabling components that facilitate the production of reliable and technologically superior tools to support the warfighter.  This standards survey and analysis effort is targeted to address each of the Air Force M&S Thrusts, as follows:

· Warfighter Readiness.  Focuses on Warfighter environment capabilities to improve decision-making, execution, skills, and processes.  They include operational training, mission rehearsal, operational decision support, concept development, and wargaming designed to teach warfighting skills.

· Accelerated Acquisition.  Focuses on capabilities needed to reduce time and resources to provide material solutions to Warfighter.  They include more efficient and coordinated M&S processes for design, development, test and evaluation, maintainability, and logistics.

· New and Emerging Warfighter Capabilities.  Focuses on capabilities to determine future force structure.  They include Science & Technology (S&T), analysis, concept exploration and futures wargaming.

· M & S Foundations.  Focuses on M&S capabilities derived from the other three Thrusts to improve development, effectiveness, or efficiency of cross Thrust activities.  They include Information Technology (IT), architectures, databases, standards, inter-operability, inter-connectivity, and consistent synthetic environments.

4.  Objectives.  The objective of this contract is to provide AFAMS the service required to successfully survey, analyze, promulgate, and maintain M&S standards platform/service profile information. The contractor will identify common standards (De jure, De Facto, and Consortia standards) to support interoperability and integration efforts. M&S standards will be derived from the M&S Thrust Areas.

5.  Scope.
· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 4 - Business Process Reengineering
· Task Area 5 - Requirements Analysis
· Task Area 7 - Information and Knowledge Engineering
· Task Area 9 - Product Integration
6.  Specific Tasks.
6.1 Task 1 - Technical Standards Survey and Analyze Technical Standards Data.
6.1.1  Subtask 1 - Conduct Technical Standards Survey.  M&S standards information shall be collected enterprise-wide to build an “As-Is” blueprint.  This information shall be harvested from the four M&S Thrust Areas.  Technical standards are a set of rules governing the arrangement, interaction, and interdependence of system parts or elements, whose purpose is to ensure that a system satisfies a specified set of operational requirements (DoD Architecture Framework Version 1.0).

6.1.2  Subtask 2 - Analyze Technical Standards Information.  Contractor shall conduct data analysis of “As-Is” technical standards information to determine the appropriate service area (e.g. Information security, C4ISR, information transfer standard, etc.), service category (e.g. instrumentation, terrain database, information processing standard, etc.), standard specification, and Open System Interconnection (OSI) Reference Model layer linkage.  Shortfalls that are identified will form the initial foundation to build a “To-Be” technical architecture.  The contractor is encouraged to use the JNTC TV-1 and the AF Infostructure TV- 1 & TV-2 as a template to collect information.  The contractor will support AFAMS to develop required (platform/service) profiles, IAW direction from the architecture councils.  The AF M&S Thrust representatives, interfacing with the appropriate stakeholders in their respective organizations effect coordination of the profiles.  This profile vetting process results in an Air Force M&S Standards Steering Group (AFMS3G) “validated” draft profiles.  Those profiles will be submitted to the M&S Architecture Council (MSAC) for approval.  After final approval, the profiles will be documented in the appropriate iTRM domain as reusable architectural components and stored in the AF Architecture repository.

6.1.3  Subtask 3 - Provide a Survey Plan.  The contractor shall provide the Government a survey plan to describe approach to collect information and milestones.

6.1.4  Subtask 4 - Provide a Monthly Work Summary.  The contractor shall provide the Government a monthly work summary.

Deliverables:
Survey Plan
Standards Template to Collect Data
Technical Standards Metadata
“As-Is” And “To-Be” Standards Blueprint
Monthly Work Summaries
6.2 Task 2 - Populate, Maintain and Integrate Architecture Repositories.
6.2.1  Subtask 1 - Populate and Maintain AF, JNTC and DoD Architecture and Standards Repository.  Populate the AF Architecture Repository, AF Infostructure Technical Reference Models (iTRM), the DoD IT Standards and Profiles Registry (DISR), formerly the Joint Technical Architecture, and JNTC Architecture and Standards Repository.  The contractor will store vetted AF M&S standards in the iTRM.  The iTRM is the AF repository for IT and NSS technical standards, IT policy, and standards profiles.  It includes the technical standards and technical standards profiles from the DISR.  The iTRM also includes technical standards and technical standards profiles in the technology/community of interest areas not considered in the DISR and includes technical standards and technical profiles in areas that are considered in the DISR, but that need more specificity to meet AF requirements.  No technical standard will be added to the iTRM that is in conflict with the DISR.

6.2.2  Subtask 2 - Integrate Various Internal and External Databases/Repositories.  Work with Government sponsored IPTs and with related DoD organizations to find solutions to integrate various internal and external databases/repositories.  These efforts may include travel to other agencies, coordination with other program managers, requirements analysis, evaluation of alternatives, technology evaluations, presentations of alternatives, recommendations, and implementation/integration.

6.2.3  Subtask 3 - Develop and Sustain Standards Data and Repositories.  The contractor shall develop and maintain standards web pages and the standards database(s).  The contractor shall resolve customer difficulties and when required make changes to databases within five business days.  The contractor shall also perform other operations and maintenance procedures as directed by the Government. Also, the Contractor will select an existing Government collaborative information tools to facilitate coordination of enterprise technical standards.

Deliverables:
Develop M&S Standards Web Pages
Populate the Appropriate Standards Databases
Sustain Data and Database Repositories
Attend Meetings to Continue Internal and External Repository Integration Efforts
7.  Place of Performance.  The primary place of performance for this effort will be contractor’s facilities.  Contractor personnel shall attend task-related meetings and reviews and conduct data collection trips as specified by the Government project manager.  Contractor personnel shall assist with the presentation of meeting material (copies of Government-selected view graphs, hardcopy handouts, etc.), meeting minutes, detailed reports, recommendations, or any combination thereof.  Contractor personnel attending meetings shall submit a Record of Meeting/Minutes Report in accordance per the Government project manager direction.  Travel required to fulfill the tasks in this SOW shall be performed at the direction and approval of the Government and in accordance with the Joint Travel Regulation (JTR). Government approval is required for travel outside the local area.  Travel and per diem are on a cost-reimbursable basis in accordance with the referenced JTR regulations in effect at the time of the travel.

8.  Period of Performance.  The period of performance for this statement of work is 365 calendar days (October 01, 2004 through September 30, 2005); one Option Year (1) – October 01, 2005 through September 30, 2006.
9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.1.3
	Develop Survey Plan
	Contractor-Determined Format
	Standard Distribution*
	Draft - 30

Final - 45

	6.1.1
	Create Standards Template to Collect Data
	Contractor-Determined Format
	Standard Distribution*
	Draft - 30

Final - 45

	6.1.1
	Collect Technical Standards Data and Metadata
	Contractor-Determined Format
	Standard Distribution*
	50% Complete - 90

100% Complete - 180

	6.1.2
	Analyze and Build “As-Is” Standards Blueprint
	Use Format in Existing Architecture and Standards Repositories
	Standard Distribution*
	Draft - 240

Final - 300

	6.1.2
	Analyze and Build “To-Be” Standards Blueprint
	Use Format in Existing Architecture and Standards Repositories
	Standard Distribution*
	Final - 730

	6.1.3
	Monthly Work Summaries
	Contractor-Determined Format
	Standard Distribution*
	One Report Per Month

	6.2.1
	Populate the Appropriate Existing Standards Databases
	Use Format In Existing Architecture And Standards Repositories
	Standard Distribution*
	100% Complete - 330

	6.2.2
	Attend Internal and External Integration Efforts Meetings
	Informal Meetings
	
	Quarterly Meetings

	6.2.3
	Develop Standards Web Pages, Database(S), and Repositories
	Government and Contractor Determined Format
	Standard Distribution*
	100% Complete - 330

	6.2.3
	Sustain Standards Web Pages, Database(S), and Repositories
	Government And Contractor Determined Format
	Standard Distribution*
	100% Complete - 730

	6.2.4
	Make Changes to Databases Within Five Business Days
	Use Format in Existing Architecture and Standards Repositories
	Standard Distribution*
	

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  This project is UNCLASSIFIED.  As the project proceeds there is a high likelihood that the data contained in the system will reach the SECRET level.  Therefore, all personnel assigned to work on the project should be cleared to the SECRET level or have the capability to be cleared at that level.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  Previously provided Government Furnished Property to LMIT:
· VSO software tool

· DMO Architecture Artifacts (23 Nov 03): OV-1/2/5

· DMOC architecture: OV-1, SV-1, SV-5

· Mapped C2 Constellation TST architecture 

· Extended Static views of the C2 Constellation TST: (OV-5 and OV-6 product set) Captured dynamic behaviors from May 04 Virtual Flag (VF) 

· AF M&S Cross Mission Architecture Plan (Draft)

12.  Other Pertinent Information or Special Considerations.  N/A

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section F - Deliveries or Performance

DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0001 
	POP 01-OCT-2004 TO

30-SEP-2005 
	N/A 
	N/A

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	0002 
	POP 01-OCT-2005 TO

30-SEP-2006 
	N/A 
	N/A

FOB:  Destination 
	 


Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$391,500.91 


CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data

AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
NMIPR049208868
$391,500.91


Task Order Total Amount
$391,500.91

DITCO Points of Contact
Contracting Officer
CONTRACTOR Point of Contact

Contractor Name: Northrop Grumman Information Technology  

DUNS: 083864038  

CAGE CODE: 69736  

Contractor POC: Cynthia Sakyi  

Email Address: cynthia.sakyi@ngc.com 

Phone Number:(703) 274-5412  

Fax Number: (703) 620-8481 

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
