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COMPUTER SCIENCES CORPORATION

3160 FAIRVIEW PARK DRIVE

FALLS CHURCH VA 22042-4516

MR. BILL COX

$294,117.65

CODE

52939

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5006

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0033

8

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 Jul 28

4. REQ./ PURCH. REQUEST NO.

QR4H1R44F012MP

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

Net 30 Days

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO,  2300 EAST DRIV

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

encore@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

MARK S. SCHNEIDER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR
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TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore IT Solutions
	1
	Lot
	$294,117.65
	$294,117.65

	
	T&M

Defense Readiness Reporting System (DRRS) Functional Capability Analysis, Development and Implementation to Office of Under Secretary of Defense (OUSD), in accordance with enclosed Statement of Work (SOW), dated 1 Jul 2004 (Encore Tracking Number 00282.00).  CSC’s proposal dated, 23 Jul 2004, is incorporated by reference.

The period of performance is 187 calendar days (1 Aug 2004 - 25 Nov 2004)

Time-and-Materials (T&M) - Not-to-Exceed (NTE) - the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.

PURCHASE REQUEST NUMBER: QR4H1R44F012MP


	

	
	
TOT ESTIMATED PRICE
	$294,117.65

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$294,117.65


FOB:  Destination

Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 1 Jul 2004
	Contract Number:
	DCA200-02-D-5006

	Task Order Number:
	0033

	Encore Tracking Number:
	00282.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	OUSD (Personnel & Readiness)

	Address:
	Room 3D819, 4000 Defense Pentagon

Washington, DC  20301

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	OUSD (Personnel & Readiness)

	Address:
	Room 3D882, 4000 Defense Pentagon

Washington, DC  20301

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Defense Readiness Reporting System (DRRS) Functional Capability Analysis, Development and Implementation

3.  Background.  DoD Directive (DoDD) 7730.65, dated June 3, 2002, “Defense Readiness Reporting System” (DRRS) mandates the implementation of a capabilities-based, adaptive, near real-time readiness reporting system for the DoD.  This system is required to measure and report the readiness of military forces and supporting infrastructure to meet missions and goals assigned by the Secretary of Defense.  The DoD DRRS directive and the Strategic Planning Guidance (SPG) require the Department to establish an automated, comprehensive readiness assessment network that can calculate the capabilities and preparedness of military units (both as elements of their respective services and of joint forces) to conduct wartime missions and other contingencies.  In addition, recent contingency operations have reinforced the urgent need for a modernized readiness system that can provide accurate, relevant, real-time information for use in responding to crises.  Such information is needed in not only planning of contingencies but also assessing the risks of multiple simultaneous contingencies in the context of the Defense Strategy.  Overall, DRRS will provide the advanced technical and information framework for operators, planners, supporters, and policymakers alike. The real key to success will be Department-wide collaboration and cooperation by all stakeholders, who must be aware of the capabilities, interdependencies, and possibilities made available by the enhanced DRRS environment.  The DRRS development and implementation planning is underway leading toward an Initial Operational Capability (IOC) in FY04 and Full Operational Capability (FOC) in FY07.  The OUSD(P&R) has identified a need to more effectively manage the functional development and implementation of DRRS operational capabilities.  The OUSD(P&R) has identified a need to more effectively manage the functional development and implementation of DRRS operational capabilities and has previously included the Computer Sciences Corporation (CSC) in ongoing DRRS team meetings discussing those concepts in view of their experience and performance in previous similar efforts.
4.  Objectives.  The contractor shall provide functional expertise, management, and coordination for the continued development of the DRRS operational capabilities.  The contractor shall conduct reviews of DRRS documentation, software systems, and prototypes in place and in development to assess the current state of DRRS development.  The contractor shall review and assess DRRS operational capability requirements with members of the development team and with targeted end users to capture and refine specific functional capabilities required/expected at IOC and FOC.  The contractor shall research, assess and identify complementary initiatives and programs within the department that contribute to or depend upon DRRS capabilities and recommend methods through which those efforts may be best coordinated/integrated.

5.  Scope.  This TO will address actions required to support the development, implementation, and management of a DRRS Functionality Roadmap that will serve to guide DRRS development and implementation through FOC.  The contractor shall comply with the appropriate DoD directives, standards and guidelines in performing actions under this TO.  Specific services addressed in this SOW are:

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 5 - Requirements Analysis
· Task Area 9 - Product Integration
6.  Specific Tasks.
6.1  Task 1 - Enterprise IT Policy and Planning.
6.1.1  Subtask 1.1 - Program and Management Support Planning.  Prepare management plans at contract and task order initiation.  These plans shall describe the technical approach, organizational resources and management controls that the contractor will employ to meet the cost, performance and schedule requirements throughout the period of performance.

Deliverables:
Task Order Management Plan
6.1.2  Subtask 1.2 - Task Order Management.  Perform the daily activities required for successful program completion.  Examples of monitoring vehicles under this task area include management and status reporting, quality assurance monitoring, configuration management and security management.  The contractor shall provide a monthly status report that will detail the specifics of the work performed, problems encountered and their current status, projected activities and expenditures.  In addition, the report shall summarize status, progress, and recommendations for project areas being undertaken under this task order, as well as dates and locations for which IPRs are conducted.

Deliverables:
Monthly Status Report
Report/Minutes, Records of Meeting

6.2  Task 5 - Requirements Analysis.
6.2.1  Subtask 5.1 - Study and Assess the Current State of the DRRS Development Effort.  The contractor shall collect, review and assess historic and current DRRS information to include documentation, software systems/prototypes, and system infrastructure in place and under development in order to assess the current requirements and state of the DRRS development and implementation effort.  The contractor shall coordinate and facilitate reviews of DRRS operational capability requirements with members of the development team and with representative end users of the DRRS to capture and refine the specific definition and interpretation of DRRS operational capabilities required/expected at IOC and FOC.

6.2.2  Subtask 5.2 - Develop and Maintain a Plan of Action and Milestones (POA&M) for Phased Implementation of the DRRS Operational Capability.  The contractor will analyze the functional requirements refined through Subtask 5.1, above, and will, in coordination with the OUSD(P&R), develop and maintain a DRRS Functionality Roadmap with POA&M for use in guiding the development, assessment and implementation of DRRS initial and full operational capability requirements.  Once developed and approved, the contractor will coordinate the Functionality Roadmap with the appropriate DRRS development team members and representative end users.  The contractor will update and maintain the Functionality Roadmap on a quarterly basis to ensure it remains current with DRRS Operational Capability development planning.

Deliverables:
DRRS Operational Capabilities Requirements Definition (Document)
DRRS Functionality Roadmap (with POA&M) (Document)
6.3  Task 9 - Product Integration.
6.3.1  Subtask 9.1 - Review of Complementary Department Efforts.  The contractor shall research, assess and identify complementary initiatives and programs within the department that contribute to or depend  upon DRRS capabilities and recommend methods through which those efforts may be best coordinated/ integrated with the DRRS.  Candidate programs/systems of interest will include the following:  Global Force Management (GFM), Joint Force Provider (JFP), Adaptive Planning (AP), Joint Force Projection (FP), Joint Capabilities Register Tool (JCRT), Collaborative Force-Building Analysis, Sustainment, and Transportation (CFAST), Adaptive Course of Action/ WebPlanner (ACOA/WP), and Joint Operations Planning and Execution System (JOPES)  The contractor will prepare a formal response capturing the assessment of the complementary efforts and recommendations for product integration.

Deliverables:
Review of DRRS Integration Candidates (Formal Report)
7.  Place of Performance.  Services will be performed by one full-time and three part time persons at government and contractor facilities and other locations that are required to support this TO.  The primary work site is located in the Washington, DC area.  For the purpose of costing travel, the contractor should anticipate (but not be limited to) the following trips:

	Location
	No. Trips
	No. Days
	No. of People

	Scott AFB, IL (USTRANSCOM)
	2
	3
	2

	Norfolk, VA (USJFCOM/Components)
	14
	2
	2

	Tampa, FL (USCENTCOM/USSOCOM) 
	2
	3
	2

	Tampa, FL (USCENTCOM/USSOCOM) 
	1
	4
	1

	Camp Smith, HI (USPACOM/Components)
	3
	4
	2

	Camp Smith, HI (USPACOM)
	1
	4
	1

	Atlanta, GA (FORSCOM)
	1
	3
	2

	Washington, DC 
	3
	3
	1


Prior to incurring any long distance travel expenses, the contractor shall obtain approval from the Task Monitor (TM) or Alternate Task Monitor (ATM) that approves approximate travel dates, expected duration, origin and destination, purpose, estimated costs, the number and names of personnel traveling.  Travel in support of this contract will be performed on a cost-reimbursable basis and be in accordance with Joint and/or Federal Travel Regulations.

8.  Period of Performance.  The period of performance is 187 calendar days (1 Aug 2004 - 25 Nov 2004).

9.  Delivery Schedule.  The following items are to be delivered throughout the period of performance and at completion of the TO.

	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.1.1
	Task Order Management Plan
	A003/DI-MGMT-80347
	Standard Distribution*
	10 Days After Start

	6.1.2
	Monthly Status Report
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	6.1.3
	Report/Minutes, Record of Meeting
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	10 Days After IPR

	6.2.1
	DRRS Operational Capabilities Requirements Definition
	Contractor-Determined Format
	3 Copies to TM; Letter Only to KO
	Draft 15 Days After Initial Assessment, Final 60 Days After IOC

	6.2.2
	DRRS Functionality Roadmap (with POA&M)
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Draft 30 Days After Initial Assessment, Quarterly Updates Thereafter

	6.3.1
	Review of DRRS Integration Candidates
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Prior to End of Task

	* 1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil


10.  Security.  The products resulting from this SOW shall be UNCLASSIFIED.  However, the preparation of the deliverables will require access to SECRET and TOP SECRET data.  The contractor shall provide personnel currently holding the appropriate clearances to perform the work that is identified in this task order.  The Government will provide all necessary access to classified materials.  All work involving classified access will be performed at the Government site using Government equipment.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).
11.1  GFE.  The Government will provide workspace and resources (including PC, network connectivity, telephone and other routine office support) for (1) contractor employee at OSD RP&A.

11.2  GFI.  In addition to OSD RP&A access, the contractor shall be provided access to the Joint Staff, personnel of other selected combatant commands, Service, and supporting activities.  Additional GFI may be required during the performance of the tasks. Initial GFI will include the latest versions of the following documents and access to the following web-sites/system applications:

· Access, user accounts, and permissions to DRRS-related web-sites, systems and documentation.

12.  Other Pertinent Information or Special Considerations.  This task order requires personnel with current (within the past 2 years) and extensive direct experience and expertise in the Joint Planning and Execution Community, Joint Warfighting Capabilities Assessment/Functional Capability Boards, and Joint Requirements Oversight Council.  The candidates are also required to have extensive experience in the areas of the joint operations and logistics planning and execution, deployment and distribution functional process improvement initiatives sponsored by the Joint Chiefs of Staff and be cognizant of the emerging transformation initiatives within the Department of Defense.  Candidates must also clearly understand and have direct, recent experience in development, coordination and implementation of DoD Architecture Framework products for use in integrating DRRS throughout DoD.


a.  Identification of Possible Follow-on Work.  The potential exists for follow-on work (either through a modification to this TO or through a separate TO) to incorporate post-IOC modifications to the DRRS Functional Capability Analysis, Development and Implementation,


b.  Identification of Non-Disclosure Requirements.  During the execution of this TO, the contractor may require access to sensitive or proprietary information.  Non-disclosure agreements will be required to be signed at the time the TO is awarded.
13.  Section 508 Accessibility Standards.  N/A

Section I - Contract Clauses 

CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data

	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$294,117.65


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
QR4H1R44F012MP
$294,117.65

Total Task Order Amount
$294,117.65
DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contractor Point of Contact
Contractor Name:  Computer Sciences Corporation (CSC)

DUNS:  043991108

CAGE Code:  52939

Contractor POC:

E-Mail Address:

Phone Number:

Electronic invoices may be sent to:  invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT
If payment is to be made via credit card, contact the Contracting Officer listed above.

