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Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore IT Solutions
	1
	Lot
	$2,205,164.32
	$2,205,164.32

	
	USTRANSCOM Enterprise Architecture Support for Financial Business Enterprise Architecture (FBEA), in accordance with the attached statement of work (SOW) dated August 30, 2004 (Tracking Number 00320.00).  Unisys, U.S. Government Group proposal number 04-Unisys-213R-0, dated September 24, 2004 are hereby incorporated by reference.

This Subtask Order is issued against Blanket Task Order DCA200-02-D-5014/0069, USTRANSCOM Distribution Process Owner (DPO) Enterprise Architecture Support (Tracking Number 00319.00).

The period of performance for this Subtask Order is 365 calendar days (September 29, 2004 through September 28, 2005).

Firm-Fixed Price (FFP) - the contractor is authorized to invoice based on the following payment terms:  11 months (October 2004 through August 2005) @ $183,763.69 per month; and 1 month (September 2005) @ $183,763.73.

PURCHASE REQUEST NUMBER: DWAM40423
	

	

	
	NET AMT
	$2,205,164.32

	

	
	ACRN AA Funded Amount
	
	$2,205,164.32


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	Encore - Other Direct Costs (ODCs)
	1
	Lot
	$19,271.12
	$19,271.12

	
	Cost-reimbursable contractor travel in support of contract line item number (CLIN) 0001.  Amount shown is Not-to-Exceed (NTE).  The contractor shall coordinate specific travel arrangements with the Task Monitor to obtain advanced, written approval for travel before it is condcted.  The contractor’s request shall be in writing and contain the dates, locations and estimated costs of the travel.

The contractor is authorized to invoice monthly for all travel and ODCs as they are incurred.


	

	
	
TOT ESTIMATED PRICE
	$19,271.12

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$19,271.12


FOB:  Destination

Section C - Descriptions and Specifications 

CLAUSES INCORPORATED BY FULL TEXT

ENCORE TO (TO) STATEMENT OF WORK (SOW)
as of 30 Aug 2004
	Contract Number:
	DCA200-02-D-5014

	TO Number:
	0070

	Encore Tracking Number:
	00320.00

	Follow-on to Encore Contract and TO Number:
	Not applicable


1.  Task Monitors (TMs).

a.  Primary TM.
	Name:
	

	Organization:
	United States Transportation Command TCJ6-P1

	DoDAAC:
	HC1013

	Address:
	16 Executive Drive, Fairview Heights, IL  62208

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	



b.  Alternate TM.
	Name:
	

	Organization:
	United States Transportation Command TCJ6-P1

	DoDAAC:
	HC1013

	Address:
	508 Scott Drive, Building 1961, Scott AFB, IL  62225

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  TO Title.  USTRANSCOM Enterprise Architecture Support for Financial Business Enterprise Architecture (FBEA).

3.  Background.  The United States Transportation Command (USTRANSCOM) mission is to provide global distribution to meet national security objectives in peace and war.  With the help of commercial industry partners, USTRANSCOM accomplishes its mission with active duty, reserve military members, and Department of the Defense (DoD) civilians who are stationed around the world.  USTRANSCOM manages the business areas at three components: Air Mobility Command (AMC), Surface Distribution and Deployment Command (SDDC), and Military Sealift Command (MSC).  The Defense Enterprise Accounting and Management System (DEAMS) is working in coordination with the Office of Secretary of Defense (OSD) to ensure that architectural products in development for DEAMS can be viewed an used for analysis in the architectural tools used by organizations external to the DEAMS Program Office (i.e., service organizations, OSD, TCJ6-A, etc).

4.  Objectives.  The primary objective of this TOis to identify, complete, and/or adjust the necessary architectural views to support a fully integrated architectural effort from the BEA through the service level architectures down to the system level architectures.  Architectural products identified as supporting the “Proof of Concept” and demonstration for architectural integration, as-is and to-be, must be completed and/or modified to support all aspects of this TO.  These products will be used to support architectural analysis at all levels for transition planning and system compliance.  The contractor shall conduct an initial assessment to determine a plausible plan of action with associated documentation to support this plan.  The contractor shall then confirm the capability to accomplish this plan by choosing one “Proof of Concept” area inside the DEAMS business areas to complete the requisite architectural documentation and adjustments to complete the plan, creating full linkages amongst the architectures.  Next, the contractor shall accomplish the task of integrating horizontally with other business domains inside the Defense Transportation System (DTS)/Joint Deployment Architecture (JDA), Business Management  Modernization Program BMMP) Business Enterprise Architecture (BEA), and service level Enterprise Architectures (EAs).  The contractor shall address all areas of compliance for each domain.  Once complete, the contractor shall expand the integration to all finance and accounting areas.  Finally, the contractor shall develop a plan to allow seamless drilling of architectures given a singular community of interest.  The capabilities should allow browsing of each respective architecture and exercise automation to allow switching between architectures depending on the type of analysis needed.  The final result will be using the resulting architecture to support detailed analysis of the Information Technology (IT) products and the business processes they support.  The contractor shall plan for all tasks identified in this TO, and gather all pertinent information from:

· Existing documents (i.e., Financial Enterprise Architecture (FEA), DTS EA, Air Force Financial Management EA, JDA, etc.) 

· Architecture Workshops  

· Other available Service architecture models

· Through architecture assessments and personal interviews

The contractor shall also provide architecture expertise at workshops, obtain and analyze applicable existing models and process maps for inclusion in any FEBA efforts, visit various service sites for architecture data gathering, assemble site survey questionnaires, and complete the As-Is Architectural deliverables to support the proof of concept and demonstration of architecture integration.  Architecture data must be in Popkin System Architecture (POPKIN) format to support the DEAMS architecture management requirements.  All work accomplished under this TO will adhere to all applicable Department of Defense (DoD) and other Government regulations to include the DoD Architecture Framework (DoDAF), the DTS EA, and the JDA.  All work and deliverables in this TO shall be delivered to and approved by the DEAMS Quality Assurance Plan.

5.  Scope.  The scope of this task is to provide technical support and architecture (operational, systems and technical) development, engineering, analysis and integration in support of the Proof of Concept and Demonstration of Architecture Integration.  The Contractor shall develop, configure, customize, and integrate the DoD Architecture Demonstration (FEBA and the DEAMS To-Be Architecture) in support of DEAMS.  The DoD Architecture Demonstration was developed to support all financial efforts within USTRANSCOM by providing a means to integrate the financial aspects of the DTS EA, and the JDA with other service architectures and the BMMP BEA.  The following task areas from the USTRANSCOM DPO EA Support TO apply to the tasks of this TO:

· Task Area 1 - Enterprise Management Controls and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 4 - Business Process Reengineering
· Task Area 5 - Requirements Analysis
· Task Area 6 - Market Research and Prototyping
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
6.  Tasks.
6.1  TO Management Plan (TOMP) with Work Break Structures/Timelines/Cost Estimates.  The contractor shall prepare a TOMP describing the technical approach, organizational resources, and management controls to be employed to meet the proof of concept goals.  The TOMP will include, but is not limited to:  Minimum recommended architectural products and product structure to successfully integrate with BMMP BEA, recommended architectural products to support effective implementation and management of IT systems to meet DEAMS requirements, project plan outlining recommended tasks and order of tasks to meet integration and system management goals (work breakdown structure), potential risks, milestones, exit criteria, and costs.

6.1.1  Deliverable:
TOMP
6.2  Conduct In-Process Reviews (IPRs).  The contractor shall conduct IPRs on a monthly basis at dates and locations coordinated by the DEAMS QAP, which summarize status, progress, recommendations, and concerns in any area of work being performed for this SOW.  The contractor shall present, for Government comment and direction, its near term implementation plan.

6.2.1  Deliverable:
Presentation Materials IPR, Minutes from IPR
6.3  Monthly Status Reports.  The contractor shall provide a monthly status report that details the specifics of work performed.  In addition, the report shall summarize status, progress, and recommendations for project areas being undertaken under this TO as well as dates and locations for which IPRs are conducted.  The final monthly status report shall identify accomplishments to date (for the period of performance covered in this TO), potential risks to future progress, difficulties encountered and compare the status achieved to plan goals and resources expended.  Status reports will provide specifics on labor hours/costs by major project area as determined by the DEAMS QAP.  The Government shall have opportunity to comment on the contractor’s proposed near term implementation plan and provide direction on near term efforts.

6.3.1  Deliverable:
Monthly Status Report
6.4  Prepare a Final Contract Summary Report.  The contractor shall prepare a final report detailing the specifics of work performed, a complete bibliography and library of applicable models used and where data was gathered, and from whom.  The final report shall contain models reviewed and used, and composite “To Be” candidates offered, if any concerning the various architecture processes modeled/studied during the task year.  Additionally, the contractor shall identify processes used  lessons learned, actions of note, any identified architectural gaps, and highlight any existing areas of concern.

6.4.1  Deliverable:
Contract Summary Report
6.5  As-Is Architecture Development.  The contractor shall expand the As-Is Financial Enterprise Architecture (FEA) from its current state to support the “Proof of Concept” and demonstration of architecture integration.  The contractor shall develop a phased approach to the completion of the FEBA to meet project goals, including recommended architecture views for enterprise architecture (Operational Views (OV), System-Views (SVs), and Technical-Views (TVs)) and others views as required by the Government.  The contractor shall develop the FEBA in accordance with the most current DoDAF.  The contractor shall function as the lead contractor for this work, and shall coordinate with the lead DEAMS and USTRANSCOM Government personnel in developing the FEBA ensuring the financial architecture views and products will integrate with the existing database/data stores (i.e.,  POPKIN, CRIS, etc.).  The contractor shall work with DEAMS database managers to identify possible data and database support needs to differentiate activities and views, and create separate FEBA products as necessary.  The deliverable will build on existing FEA and expand along the Government selected areas to develop a more complete architecture.  The contractor shall ensure that the document contains exchanges to define the types of information exchanged, the frequency of exchanges, and other pertinent metadata associated with the exchange.  The contractor shall deliver all views to the requisite level to meet the requirements of the integration and analysis of the architectures.  Additionally, the contractor shall ensure all views required in DoDI 500.2 for program documentation are completed.
6.5.1  Deliverables:
Technical Report Study/Services Summary of Support
Architectural Views in POPKIN
6.6.  DEAMS Architecture.  The contractor shall expand the DEAMS To-Be Architecture from its current state.  The contractor shall develop a phased approach to the completion of the DEAMS Architecture to include recommended architecture views for project goals OVs, SVs, and TVs and other views as required by the Government.  Beyond the core processes and definitions of the current DEAMS Architecture, the DEAMS Architecture is to be developed in multiple phases.  First phase shall consist of a “Proof of Concept” on a DEAMS business area.  Upon completion, delivery, Government approval, and integration, development of the DEAMS architecture will continue to include all DEAMS business areas.  The contractor shall develop the DEAMS Architecture in accordance with the most current DoDAF.  The contractor shall function as the lead contractor for this work, and shall coordinate with the lead DEAMS and USTRANSCOM Government personnel in developing the DEAMS Architecture ensuring the financial architecture views and products will integrate with the existing database/data stores (i.e., POPKINS, CRIS, etc.).  The contractor shall work with DEAMS database managers to identify possible data and database support needs to differentiate activities and views, and create separate DEAMS Architectural products.

6.6.1  Deliverables:
Technical Report Study/Services Summary of Support
Architectural views in POPKIN

6.7  Task Area - Architecture Analysis.  The contractor shall function as the lead architecture contractor when directed by DEAMS to identify architectural areas needing analysis, to develop recommendations and findings including narrative explanation and other displays, analytical reports or briefings, and implementation plans as appropriate.  These tasks may involve review and analysis of system architectures, architecture processes, information systems, organizational structures, regulations, policies, costs, and economic analyses of the architectural processes and products as directed by DEAMS.  The contractor shall work with DEAMS, financial process owners/stakeholders, other Government representatives, and other contractors to accomplish these tasks.  Upon identification of an opportunity by DEAMS QAP, the contractor shall perform architecture analysis and/or assist in the development of a project to describe the analytical process.  The analysis may include, but not be limited to, preparing and conducting architecture process analysis and process improvement opportunity development, drafting technical changes, developing evaluation plans, coordinating and conducting site visits, evaluating results and planning implementation.  The architecture analysis will also determine methods for change management in the implementation of a specific opportunity.  DEAMS QAP will advise the contractor of each architecture project or opportunity for improvement.  Each architecture analysis task resulting in changes to financial business processes (Business Process Reengineering (BPR)) and/or financial systems will be updated in the DEAMS Architecture as appropriate.  Each of these actions may involve review and analysis of financial activities and processes, information systems, organizational structures, regulations, policies, and economic analyses of the financial arena as directed by the Government.  The contractor shall ensure all business questions in the deliverables table are addressed by all delivered architectural products.  The contractor shall answer each business question with a demonstration of how to complete each analysis and the benefits that accompany those actions.

Architecture analysis results will be used for the quality/improvement of the architecture and its utility.  Analysis activity will also include, but is not limited to, data and information that identifies reconciliation requirements with the Operational, Systems, and Technical Architectures.  This analysis work shall also be used as a means to identify inconsistencies, gaps or redundancy in the architecture.  The overall objective results are to develop architecture recommendations and findings that include process and/or organizational maps (using POPKINS, CRIS, NetViz or other graphics software as directed by the Government), with narrative explanation, process models, analytical reports or briefings and implementation plans as appropriate.  Deliverable will be developed in specific DoDAF view and products providing text, diagram(s), process maps, and narratives.

6.7.1  Deliverables:
Technical Report Study/Services
6.8  Task Area - Architecture Integration.  The contractor shall function as the lead integrator for the DEAMS Architecture with other Government architecture efforts (i.e., Defense Logistics  Agency (DLA), Army, Air Force, Navy, USTRANSCOM and BMMP).  The contractor shall ensure that the deliverable integration documents (i.e., Transition Plans, Implementation Plan, etc.) will contain integration descriptions (often graphical) across the operations, systems, and technical elements required to support the FEBA.  The contractor shall develop integration views and products that define the types of information exchanged, the frequencies of exchanges, and as well as other Information Exchange Requirement (IER) data required by the Government.  Also, as part of these efforts, the contractor shall support the ordinate architecture efforts to integrate to external architectures as directed by the Government.  The contractor shall incorporate on-going actions and will develop linkages between all deliverables and other architectures as directed by the Government.  The contractor shall perform required architectural analysis using the developed products for information as required by the Government throughout the period of performance.  The contractor shall ensure all business questions from the deliverables table are addressed by all architectural products.  The contractor shall answer each business question with a demonstration of how to complete each analysis and the benefits that accompany those actions.  The contractor shall integrate business rules and processes to support the level of detail required by the DEAMS QAP.  The desired format should address the architecture business rules and processes and will state when the individual rule/process in use, and the responsible party for execution.  Additional information for business rule/process format is at the contractor’s discretion with approval by the DEAMS QAP.  Once approved by the Government the contractor, in conjunction with other contract support, subject matter experts will develop specific architecture business rules to support the architecture.  The contractor shall also identify tasks, activities, and the nature of exchanges in detail sufficient to define specific interoperability requirements.
6.8.1  Deliverables:
Technical Report Study/Services Summary of Support
Architecture Artifacts in External Product Format (to be provided by the Government)
6.9  Task Area - Configuration Management.  The contractor shall be responsible for executing architectural support product concepts, product theme and structure to meet Government documentation requirements and/or architecture development and expansion.  This requires the contractor to coordinate workshop support, which includes facilitation, information collection, storage, consolidation, and analysis for input to Government-determined documentation.  The contractor shall provide a contractor mix (e.g. personnel, assets, material) to meet all above tasks to support Government directed documentation development.  The contractor shall provide architecture support for providing configuration management (CM) of all Architecture products.  CM will entail ensuring the previous data collected is updated as information changes and additional information, as designated by the Government, is added for the process and specified systems as identified by the Government.  This information upkeep will include updates to the OVs, te SVs, and TVs.  The information is to be maintained in DEAMS (POPKINS) and TCJ6 (CRIS) and views/products shall be made available for the Government upon request.

7.  Place of  Performance.  Place of performance for tasks 6.5 - 6.9 will be:

16 Executive Drive, Suite 200, Fairview Heights, IL  62208

Performance all other tasks can be accomplished at site determined by contractor site.

8.  Travel.  Travel outside the vicinity of Scott AFB may be required.  Prior to incurring any travel expenses, the contractor shall obtain written approval from the Task Monitor that approves approximate travel dates, expected duration, origin and destination, purpose, estimated costs, and the number and names of personnel traveling.  Performance under this PWS may require long distance travel.  The contractor shall be responsible for all travel expenses in connection this PWS.  The Government shall reimburse incurred contract travel costs to the contractor in accordance with Joint Travel Regulations and Federal Travel Regulations.  Travel will be included as a separate CLIN  when funds become available.  For the purpose of costing travel, the contractor should anticipate at a minimum the following trips:

	Location
	No. Trips
	No. Days
	No of People

	Washington, DC
	6
	4
	1

	Fort Eustis, VA
	1
	4
	1

	Denver, CO
	2
	4
	1

	Total Trips
	9
	
	


9.  Period of Performance.  The period of performance is 365 calendar days (29 Sep 2004 - 28 Sep 2005).

10.  Deliverable Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.1
	TO Management Plan
	Contractor-Determined Format
	1 Copy on CD
	Draft - 45 calendar days after contract award

Final - 5 working days after Govt. review

	6.1
	Monthly Status Report
	Contractor-Determined Format
	1 Copy on CD
	Monthly 5th working day after month end.

	6.2
	In-Progress Reviews
	Contractor-Determined Format
	N/A
	At Government or contractor’s request

	6.4
	Final Contract Summary Report
	Contractor-Determined Format
	1 Copy on CD
	20 working days after end of period of performance

	6.5
	As-Is Architecture Reports/Studies
	Contractor-Determined Format
	1 copy on CD
	Draft - 90 calendar days from start of performance

Final - 5 working days after Govt. review

	6.5
	As-Is Architecture Products (Popkin Format)
	Contractor-Determined Format
	1 copy on CD
	90 calendar days from start of performance

	6.6
	DEAMS Architecture Reports/Studies
	Contractor-Determined Format
	
	Draft - 10 calendar months from start of Performance

Final - 5 working days after Govt. review

	6.6
	DEAMS Architecture Products (Popkin Format)
	As Required
	
	10 calendar days from start of performance

	6.7
	Architecture Analysis Reports
	Contractor-Determined Format
	1 copy on CD
	Draft - 90 calendar days from start of performance

Final - 5 working days after Govt. review

	6.8
	Architecture Integration
	Contractor-Determined Format
	
	Draft - 11 calendar months from start of performance

Final - 10 working days after Govt. review

	6.9
	Configuration Management
	Contractor-Determined Format
	As Required
	As Required


11.  Performance Metrics.
	SOW Task Number
	Performance Objective
	Surveillance Method
	Performance Threshold

	ALL
	Stated Deliverables arrive on time and accurate
	100% Inspection
	Deliverables on time 95% with fewer than 5 errors

	6.4
	Final Report addresses all issues identified in attachment 1
	100% Inspection
	100% of all identified issues addressed

	6.4
	Sufficient level of detail in addressing of issues in attachment 1.
	QAP Approval
	Zero Customer Complaints upon final delivery

	6.5, 6.6
	Sufficient level of detail in deliverables to support proof of concept and architecture demonstration.
	QAP Approval
	Zero Customer Complaints upon final delivery

	6.7
	Sufficient level of detail in reports to support integration demonstration
	QAP Approval
	Zero Customer Complaints upon final Delivery

	6.8
	Integration of Identified DEAMS artifacts with at least 1 external architecture
	100% inspection
	80% of identified architectural products with at least one external toolset


12.  Security.  UNCLASSIFIED. Contractor personnel who have classified access or who perform classified work under this contract must be United States citizens with Secret clearances granted by DISCO.  Contractor will comply with requirements of the DD Fm 254 for this contract.

13.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  It is anticipated that the Government will provide the following as needed to support this TO:

· Existing FEA

· All secure telephone, communication devices and any non-standard communications devices.

· All communications equipment and interfaces to outside communications vendors, including installation to meet the conditions required by the security classification of CIFA sites.  

· All furniture, computers, and associated office equipment and supplies.

· Office and business applications software and associated support services.

· Automated Information Systems (AIS) hardware, software, and associated support services.

14.  Other Pertinent Information or Special Considerations.  This is a firm-fixed price effort.  Partial bids or responses will not be accepted.

15.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

16.  Business Questions for Architectural Analysis and Integration.
· How can we most effectively leverage architecture integration to get enterprise visibility of As-Is?

· How can we get visibility to legacy data?

· How can we use architecture integration to support transition planning?

· What guidelines will help maximize ease of architecture integration?

· What is the most effective way to assess architectures for compliance with BEA?

· How do we assess architectures for inter-architectural interoperability?

· What are the most important products for architecture interoperability?

· What issues most commonly arise during architecture integration and how do we mitigate them?

· What is the value of middleware in the integrated architecture environment?

· How can middleware support transition to the transition state?

· What is the appropriate level of detail in the as-is, enterprise, and program level?

· How can we leverage an integrated architecture

· To Identify BPR Opportunities 

· To Make System Compliance Simple, Auditable, and Effective

· To Analyze Impact on

· Policy Changes?

· Budget Changes?

· System Migration & Deployment Schedules?

· Planned Capability (e.g. UAO)?  Asset Accountability.

· How can we improve BEA to support program managers?

· What DoDAF products are useful for COTS/ERP selection, integration and deployment at program level, at intermediate levels, at BEA level?

· How to leverage the BEA to support the acquisition process?

· How can BEA best support successful COTS/ERP selection, integration, and deployment?

· What will be done to assess technical compliance to include compliance with DoD net-centric strategy?

· How can we incorporate NCES requirements to systems developed IAW architecture guidelines?

· What impact will NCES have on performance of large transaction business systems?

· What technical standards are needed to enable DoD Business Transformation?

· How can this type of analysis be used to facilitate an independent verification and validation of the architectures at both the OSD and component level?

· How can we improve our architecture development practices and procedures?

· How to leverage BEA for budget formulation?

· What guidelines should we provide to make architecture integration alignment and compliance a part of the architecture development process, rather than an after the fact exercise?
Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation, and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section F - Deliveries or Performance

Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0001
	POP 29-SEP-2004 TO

28-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0002
	POP 29-SEP-2004 TO

28-SEP-2005
	N/A
	FOB:  Destination
	


Section G - Contract Administration Data 

CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$2,224,435.44


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
DWAM40423
$1,102,352.94

0001
DSAM40561
$1,078,431.37

0001
NMIPR043601075
$24,380.01

0002
NMIPR043601075
$19,271.12

Total Amount Obligated
$2,224,435.44

Task Order Total Amount
$2,224,435.44
DITCO Points of Contact
Contracting Officer
Contract Specialist
Contractor Point of Contact
Company:  Unisys, U.S. Government Group

DUNS:  150780674

CAGE Code:  4W798

Contractor POC:  Judith Butler-Adams

E-Mail Address:  judith.butler-adams@unisys.com
Phone:  (703) 439-5398

Fax:  (703) 439-3392

Electronic invoices may be sent to:  invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:  http://www.dfas.mil/money/vendor
