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UNISYS CORPORATION

8008 WESTPARK DRIVE

MCLEAN VA 22102-3197

JUDY WILLIAMS

$389,323.76

CODE

4W798

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5014

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0071

13

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 Sep 30

4. REQ./ PURCH. REQUEST NO.

H9CI0140230

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO,  PO BOX 25857

SCOTT AFB IL 62225

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

PO BOX 25857

SCOTT AFB IL 62225

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

gems@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ARTHUR L. KRUSE

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	8
	Months
	$33,421.85
	$267,374.80 

	
	Services, FFP

FFP

NON-PERSONAL.  Consolidated Hardware Maintenance Services to be provided in accordance with attached Statement of Work, dated 23 September 2004.  Unisys proposal, dated 24 September 2004 is incorporated by reference.

PURCHASE REQUEST NUMBER: H9CI0140230

 
	

	
	
	

	
	

	

	
	NET AMT
	$267,374.80

	

	
	ACRN AA Funded Amount
	
	$267,374.80


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Lot
	$3,449.60
	$3,449.60 

	
	OTHER DIRECT COSTS

T&M

FOR TRAVEL IN ACCORDANCE WITH SECTION 6 OF THE STATEMENT OF WORK


	

	
	
TOT ESTIMATED PRICE
	$3,449.60 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$3,449.60


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	
	1
	Lot
	$118,499.36
	$118,499.36 

	
	OTHER DIRECT COSTS

T&M

FOR MATERIAL IN ACCORDANCE WITH SECTION 5.4 OF THE ATTACHED STATEMENT OF WORK


	

	
	
TOT ESTIMATED PRICE
	$118,499.36 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$118,499.36


FOB:  Destination

Section C - Descriptions and Specifications

STATEMENT OF WORK-23 SEP 04
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 23 September 2004
	Contract Number:
	DCA200-02-D-5014

	Task Order Number:
	0071

	Encore Tracking Number:
	00329.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
a. Primary TM
	Name:
	

	Organization:
	Counterintelligence Field Activity

	Department of Defense Activity
Address Code (DODAAC):
	H9CI01

	Address:
	251 18th Street, Arlington VA 22202 

	Phone Number:
	

	Fax Number:
	(301) 677 0997

	E-Mail Address:
	


b. Alternate TM
	Name:
	

	Organization:
	Counterintelligence Field Activity

	Department of Defense Activity
Address Code (DODAAC):
	H9CI01

	Address:
	251 18th Street, Arlington VA 22202

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Consolidated Hardware Maintenance Services

3.  Background.  As defined by Department of Defense (DoD) Directive 5105.67, the Counterintelligence Field Activity (CIFA) mission is to develop a counterintelligence system that integrates all counterintelligence activities of the military services, defense agencies, Joint Staff and Combatant Commands into one cohesive capability allowing for:  synchronizing counterintelligence activities, leveraging advanced technologies, and revolutionizing information sharing in support of CIFA’s mission areas.  The CIFA Chief Information Officer (CIO) is charged with providing an information technology enterprise that enables the Director to execute all of the responsibilities and functions assigned by DoD Directive 5105.67 and other applicable Executive Orders, instructions, and directives.

4.  Objectives.  CIFA requires a hardware maintenance program to manage multi-vendor warranty and remedial hardware maintenance of the installed and operating information technology systems.  The goal is to increase system availability and minimize down time for end users while leveraging existing government warranty investments.

5.  Scope
5.1 Subtask 1 – Program Management.    

· The contractor must provide a Program Manager to act as the single point of contact for program and project management for this task.  The Contractor Program Manager shall support the Task Monitor (TM) and Alternate TM in organizing, staffing, managing, executing, and coordinating all efforts required to successfully complete the subtasks identified in this Statement of Work.

· The contractor must provide a Program Management Office (PMO) adequately staffed to support all necessary administrative, project control, and management functions required to successfully complete the subtasks identified in this Statement of Work.  

· The contractor must provide written monthly status reports detailing work accomplished during the calendar reporting period, work expected to be accomplished in the subsequent calendar reporting period, management and technical challenges facing the effort, and labor expended in both dollars and hours in the calendar reporting period and cumulative to date.  The monthly status report is identified as a deliverable in Paragraph 8, Table 1, Contract Deliverable Requirements List (CDRL).  A copy of an acceptable monthly status report format will be provided by the Government.  The TM will provide technical guidance for necessary changes in the content or format of the report as necessary during the period of performance to ensure the Government receives required information from the monthly status reports.  The Government will have 10 days to accept or reject with comments the monthly status report.

· The contractor must abide by all current CIFA policies associated with requirements generation, operational and acceptance testing of systems, certification and accreditation of systems, and quality assurance and configuration management of systems.  The contractor must also be prepared to provide all associated documentation to include:  requirements definition documentation, requirements traceability matrix, user’s guides, configuration and installation guides, runtime interface document, version description documents, release notes, test plans, test procedures, test reports, change requests, software description document, system security authorization agreement, system and deployment schedules, work plans, transition plans, interface control documents, training management plan, and other documentation as required by CIFA policies and prescribed by the TM. 

· Within 30 days of award, the contractor must provide a detailed Work Breakdown Structure (WBS) document organized to correspond to the subtasks identified in this Statement of Work.  At a minimum, all subtasks will be detailed to Level 2 in the WBS.  The WBS is identified as a deliverable in Paragraph 8, Table 1, Contract Deliverable Requirements List (CDRL).  The TM will review, provide technical guidance for necessary changes in the format and content of the WBS, and approve and accept the WBS for the Government.  The Government will have 10 days to approve or reject with comments the WBS once submitted by the contractor.  The contractor is encouraged to submit a coordinating draft of the WBS for Government review prior to submission of the final WBS.

· Within 45 days of award, the contractor must provide a detailed Plan of Action and Milestones (POA&M) document guiding the execution of the subtasks and achievement of the deliverables identified in this Statement of Work.  The POA&M is identified as a deliverable in Paragraph 8, Table 1, Contract Deliverable Requirements List (CDRL).  The TM will review, provide technical guidance for necessary changes in the format and content of the POA&M, and approve and accept the POA&M for the Government.  The Government will have 10 days to approve or reject with comments the POA&M once submitted by the contractor.  The contractor is encouraged to submit a coordinating draft of the POA&M for Government review prior to submission of the final POA&M.

· The contractor must be prepared to support Quarterly Program Reviews (QPR) and other such program reviews with appropriate CIFA Executive and Program Management staffs as directed by the TM.  The TM will review, provide technical guidance for necessary changes in the format and content of the QPR or other reviews, and approve and accept the presentation for the Government.
· The contractor must provide a written Destaffing Plan four weeks prior to the completion date of the task order or as directed by the TM.  The TM will review, provide technical guidance for necessary changes in the format and content of the Destaffing Plan, and approve and accept the plan for the Government.  The Government will have 10 days to approve or reject with comments the plan once submitted by the contractor.  The contractor is encouraged to submit a coordinating draft of the plan for Government review prior to submission of the final Destaffing Plan.
5.2 Subtask 2 – Equipment Inventory and Warranty Coverage.  The contractor must provide expertise and any tools required to perform asset discovery and deliver a comprehensive inventory of desktop components, printers, peripherals, laptops, servers, networking equipment, storage, and software in each of the three security domains native to CIFA.  The comprehensive inventory is identified as a deliverable in Paragraph 8, Table 1, Contract Deliverable Requirements List (CDRL).  The TM will review, provide technical guidance for necessary changes in the format and content of the inventory, and approve and accept the inventory for the Government.  The Government will have 10 days in which to review, comment upon, or accept the inventory once submitted by the contractor.  The equipment inventory and warranty coverage information will be integrated into an enterprise-wide logistics support plan and will serve as the basis for positioning parts or spare units at locations to be determined by the Government.    

5.3 Subtask 3 – Develop Service Level Agreements.  The contractor must provide expertise and support toward development of Service Level Agreements (SLAs) that will govern the types, locations, and levels of support required under this task.  The contractor must provide all necessary coordination with all of the hardware Original Equipment Manufacturers (OEMs) to ensure the types, locations, and levels of support are consistent with existing warranty coverage for other CIFA equipment.  The SLAs will be jointly developed by the contractor and the Government.

5.4 Subtask 4 – Spare Parts Plan.  The contractor must develop the parts sparing solution to determine the source of the spare parts for the service contract.  The contractor will leverage the government’s investment in the hardware Original Equipment Manufacturer (OEM) warranty as well as the existing government Client Owned Inventory (COI). The parts plan must validate that OEM warranty and other parts sources are sufficient to achieve desired service levels.

In addition, the contractor shall use the ODC CLIN to purchase spare parts as needed to maintain the CIFA operational infrastructure.  All purchases shall be approved by the Program manager.  The contractor shall present three quotes from vendors to the PM to determine best value before approval to proceed is given.

In accordance with Section H.10 of the contract and FAR 52.244-5, incorporated by reference in Section I, the Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical extent consistent with the objectives and requirements of the contract.
6.  Place of Performance and Travel.  The work will be performed at Government sites, as directed.  The contractor will perform local travel as necessary in support of this effort.  Non-local travel will be authorized and directed by the TM.

7.  Period of Performance.  The baseline period of performance is 8 months from date of contract award.  

8.  Deliverable Schedule
	SOW Task#
	Deliverable Title
	Format
	Calendar Days After Award

	5.1
	Monthly Status Report
	As provided
	Monthly

	5.1
	WBS
	Microsoft Word or Microsoft Project Table Format
	30 Days

	5.1
	POA&M
	Microsoft Word, Project Gantt or PERT Chart Format
	45 Days

	5.1
	Destaffing Plan
	Microsoft Word or Microsoft Excel
	330 Days or as directed

	5.2
	Equipment Inventory
	Microsoft Word, Excel, Visio, or Excel formats
	60 Days

	5.2
	Warranty Coverage Information
	Microsoft Word, Excel, Visio, or Access formats
	90 Days

	5.3
	Service Level Agreements
	Microsoft Word format
	120 Days

	5.4
	Spare Parts Plan 
	Microsoft Word, Excel, Visio, or Access formats
	180 Days


9.  Security.  The contractor must provide the capability to perform work at the TS/SCI level.  All work at the TS/SCI level will be conducted in a Government owned or operated SCIF.  The contractor is not expected to provide any SCIF work space for this task.

10.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  It is anticipated that the Government will provide the following as needed to support this task order:

· Concepts of Operations, Capabilities Requirements Documents, System Requirements Documents, and other statements of need, as applicable.

· All hardware and software required to perform technology evaluations and performance benchmarking, to include development and testing facilities in each required security domain, as specified by the Government.

· All secure telephone and communication devices ands any non-standard communications devices.

· All communications equipment and interfaces to outside communications vendors, including installation to meet the conditions required by the security classification of CIFA sites.  

· All furniture, computers, and associated office equipment and supplies.

· Office and business applications software and associated support services.

· AIS hardware, software, and associated support services.

11.  Other Pertinent Information or Special Considerations.  This is a time and materials task.  The contractor should submit a cost proposal that includes labor services detailing full-time equivalents for the entire period of performance and other direct costs.  As a basis of estimate, the contractor should assume:

· Assumption 1:  The contractor should provide Government site labor rates for each position.

· Assumption 2:  The contractor should assume 1920 hours as a full-time equivalent.

· Assumption 3:  The contractor Program Management Office is expected to be a consolidated function that enables the contractor to manage all corporate tasks and subtasks being performed for CIFA effectively and efficiently.

· Assumption 4:  CIFA’s Government controlled working spaces are normally open from 0700 to 1800, Monday through Friday.  Actual working hours for each contractor employee designated to work at the Government site are the purview of the Contractor Program Manager but should conform to the core hours established above.  Contractor employees requiring access to Government controlled facilities outside of these hours will be considered on a case-by-case basis and will require written authorization from the TM and CIO.  Specific procedures for garnering this approval will be provided by the Government.  All company specific requirements should be identified to the TM if they fall outside the core hours established above.    

· Assumption 5:  There is no non-local travel anticipated in connection with performance of this task.

· Please ensure copies of invoices are provided to alternate TM.

12.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	0001 
	N/A 
	N/A 
	N/A 
	N/A 

	0002 
	N/A 
	N/A 
	N/A 
	Government 

	0003 
	N/A 
	N/A 
	N/A 
	Government 


Section F - Deliveries or Performance

DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0001 
	POP 01-OCT-2004 TO

31-MAY-2005 
	N/A 
	N/A

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	0002 
	POP 01-OCT-2004 TO

31-MAY-2005 
	N/A 
	N/A

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	0003 
	POP 01-OCT-2004 TO

31-MAY-2005 
	N/A 
	N/A

FOB:  Destination 
	 


Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$389,323.76 


CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data

AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001-0003
H9CI0140230
$389,323.76

DITCO Points of Contact
Contracting Officer
Contract Specialist
CONTRACTOR Point of Contact

Contractor Name:  
Unisys, U.S. Government Group

DUNS:  


150780674

CAGE CODE:  

4W798

Contractor POC:  

Judith Butler-Adams

Email Address:  

Judith.Butler-Adams@unisys.com

Phone Number:  

703-439-5398

Fax Number:  

703-439-3392

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

