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Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore IT Solutions - Base Year
	1
	Lot
	$1,179,823.01
	$1,179,823.01

	
	Regional Training and Support Center (RTSC) Deployable Communications Capabilities Systems (DCCS) Training Program, as described in the attached statement of work (SOW) dated September 08, 2004 (Encore Tracking #00333.00).  Unisys, U.S. Government Group proposal, number 04-Unisys-211, dated September 20, 2004 is hereby incorporated by reference.

The period of performance is 365 calendar days (September 27, 2004 through September 26, 2005).

Firm-Fixed Price (FFP) - the contractor shall invoice 11 monthly payments (October 2004 through August 2005) @ $98,318.58 each month; and 1 monthly payment ($98,318.63).

PURCHASE REQUEST NUMBER: MIPR4HGSAGTG15
	

	

	
	NET AMT
	$1,179,823.01

	

	
	ACRN AA Funded Amount
	
	$1,179,823.01


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	Encore - Other Direct Costs (ODCs)
	1
	Lot
	$1,316.00
	$1,316.00

	
	Cost-reimbursable contractor travel in support of Contract Line Item Number (CLIN) 0001.  Amount shown is Not-to-Exceed (NTE).  The contractor shall coordinate specific travel arrangements with the TM to obtain advance, written approval for the travel before it is conducted.  The contractor's request shall be in writing and contain the dates, locations and estimated costs of the travel.


	

	
	
TOT ESTIMATED PRICE
	$1,316.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$1,316.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	Encore IT Solutions - Option Year (OY) 1
	1
	Lot
	$1,222,387.02
	$1,222,387.02

	OPTION
	RTSC DCCS Training Program, as described in the attached SOW dated September 08, 2004 (Encore Tracking # 00333.00).  Unisys, U.S. Government Group proposal, number 04-Unisys-211, dated September 20, 2004 is hereby incorporated by reference.

FFP.  The period of performance is 366 calendar days (September 27, 2005 through September 26, 2006).
	

	

	
	NET AMT
	$1,222,387.02

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0004
	Encore - ODCs
	1
	Lot
	$1,355.48
	$1,355.48

	OPTION
	Cost-reimbursable contractor travel in support of CLIN 0003.  Amount shown is NTE.  The contractor shall coordinate specific travel arrangements with the TM to obtain advance, written approval for the travel before it is conducted.  The contractor’s request shall be in writing and contain the dates, locations and estimated costs of the travel.


	

	
	
TOT ESTIMATED PRICE
	$1,355.48

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0005
	Encore IT Solutions - OY2
	1
	Lot
	$1,265,258.85
	$1,265,258.85

	OPTION
	RTSC DCCS Training Program, as described in the attached SOW dated September 08, 2004 (Encore Tracking # 00333.00).  Unisys, U.S. Government Group proposal, number 04-Unisys-211, dated September 20, 2004 is hereby incorporated by reference.

The period of performance is 365 calendar days (September 27, 2006 through September 26, 2007).
	

	

	
	NET AMT
	$1,265,258.85

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0006
	Encore - ODCs
	1
	Lot
	$1,396.15
	$1,396.15

	OPTION
	Cost-reimbursable contractor travel in support of CLIN 0005.  Amount shown is NTE.  The contractor shall coordinate specific travel arrangements with the TM to obtain advance, written approval for the travel before it is conducted.  The contractor’s request shall be in writing and contain the dates, locations and estimated costs of the travel.
	

	
	
TOT ESTIMATED PRICE
	$1,396.15

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0007
	Encore IT Solutions - OY3
	1
	Lot
	$1,308,459.13
	$1,308,459.13

	OPTION
	RTSC DCCS Training Program, as described in the attached SOW dated September 08, 2004 (Encore Tracking # 00333.00).  Unisys, U.S. Government Group proposal, number 04-Unisys-211, dated September 20, 2004 is hereby incorporated by reference.

FFP.  The period of performance is 366 calendar days (September 27, 2007 through September 26, 2008).
	

	

	
	NET AMT
	$1,308,459.13

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0008
	Encore - ODCs
	1
	Lot
	$1,438.04
	$1,438.04

	OPTION
	Cost-reimbursable contractor travel in support of CLIN 0007.  Amount shown is NTE.  The contractor shall coordinate specific travel arrangements with the TM to obtain advance, written approval for the travel before it is conducted.  The contractor’s request shall be in writing and contain the dates, locations and estimated costs of the travel.
	

	
	
TOT ESTIMATED PRICE
	$1,438.04

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0009
	Encore IT Solutions - OY4
	1
	Lot
	$1,330,144.85
	$1,330,144.85

	OPTION
	RTSC DCCS Training Program, as described in the attached SOW dated September 08, 2004 (Encore Tracking # 00333.00).  Unisys, U.S. Government Group proposal, number 04-Unisys-211, dated September 20, 2004 is hereby incorporated by reference.

FFP.  The period of performance is 365 calendar days (September 27, 2008 through September 26, 2009).
	

	

	
	NET AMT
	$1,330,144.85

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0010
	Encore - ODCs
	1
	Lot
	$1,481.17
	$1,481.17

	OPTION
	Cost-reimbursable contractor travel in support of CLIN 0009.  Amount shown is NTE.  The contractor shall coordinate specific travel arrangements with the TM to obtain advance, written approval for the travel before it is conducted.  The contractor's request shall be in writing and contain the dates, locations and estimated costs of the travel.


	

	
	
TOT ESTIMATED PRICE
	$1,481.17

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

ENCORE TASK ORDER STATEMENT OF WORK (SOW)
as of 8 Sep 2004
	Contract Number:
	DCA200-02-D-5014

	Task Order Number:
	0068

	Encore Tracking Number:
	00333.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).

a.  Primary TM
	Name:
	

	Organization:
	US Army Hq, 2nd Signal Brigade 

	DODAAC:
	WK4F79

	Address:
	Unit 29919 Box 21, APO AE  09086

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2. Task Order Title. Regional Training and Support Center (RTSC) Deployable Communications Capabilities Systems (DCCS) Training Program

3. Background. The 2nd Signal Brigade is responsible for the training and operations for Signal elements throughout the European Theater. Signal Commands have the operational responsibility to operate and maintain Deployable Communications Capabilities Systems (DCCS) that provide communications capabilities and related support functions to customers and War Fighters within the European Command.  DCCS training concepts, requirements and goals apply to all voice, video and data systems that comprise the Global Information Grid (GIG) and are part of the USAREUR Theater Information Grid (TIG). It also includes key systems and applications the Warfighter requires to process, store, and forward information. As a minimum, DCCS includes the following: Voice Systems, Data Systems, Video Systems, Transmission Systems, and Integrated Services.

3.1 2nd Signal Brigade. Under the auspices of the Headquarters 5th Signal Command, the 2nd Signal Brigade has identified a requirement to develop and provide technical IT Training USAREUR (United States Army Europe) wide in support of the Warfighter. 
4. Objective. The objective of these tasks is to develop and provide professional IT training support to Signal units throughout the European Theater. The focus is primarily on DCCS Operations Training. Signal Commands have the operational responsibility to operate and maintain the DCCS to provide communications capabilities and related support functions to Customers and Warfighters within the European Command. The currently established DCCS training concepts, requirements and goals apply to all voice, video and data systems that comprise the GIG and are part of the USAREUR TIG. It also includes key systems and applications the Warfighter requires to process, store, and forward information. As a minimum, DCCS includes the following: Voice Systems, Data Systems, Video Systems, Transmission Systems, and Integrated Services.

5. Scope. The following Encore contract task areas apply to the work to be performed.
· Task Area 1 - Enterprise Management Controls and Planning

· Task Area 9 - Product Integration

6. Specific Tasks.
6.1 Task 1 - Enterprise Management Controls and Planning. The contractor shall provide technical and programmatic support to assist 2nd Signal Brigade’s activities within their area of operation with all aspects of planning, engineering, fielding and operating the DCCS and resources. This includes review, analysis and coordination of processes, policy, doctrine, directives, regulations and implementation of instructions. In fulfillment of this task the Contractor shall perform the following:

Furnish the necessary qualified personnel, services and materials necessary to accomplish effective technical course instruction in all subjects to be presented, and in a method of instruction that combines Traditional Instruction with Virtual Instruction to include remote LABS where applicable.

Traditional Instruction is defined as instruction where both the instructor and student are present at the same location to interact in the training process.  Virtual Instruction is defined as instruction where students receive some portion of the training from their “Home Stations”, using a prearranged schedule; instructors will present lessons in a “Virtual Classroom Setting”. Both students and instructor will log-on from remote locations and the lesson will be conducted in real-time over the Internet/LANDWARNET-UNCLASS. Virtual Instruction may be used to train a select number of lessons or prerequisites before the actual on-site instruction. Since some courses require remote LAB work, access to Contractor provided LABS for work assignments or reinforce instruction will be provided.

The work is in support of extremely technical and functional areas that are focused on training and information management support. Work will be performed in a variety of computer environments; i.e., IBM-compatible personal computers, Local Area Networks, Wide Area Networks (LAN/WAN), Internet WWW, and stand-alone personal computers. This contract requires rapid course development and implementation of customized training courses specifically tailored to DCCS requirements as defined, with an emphasis on essential and common skills required for operations specific to deployable systems, versus generic technical training on vendor equipment and various protocols.  The contractor may recommend additional course types, content, and presentation medium; however, the Regional Training and Support Center Manager will maintain final approval authority and will direct changes as missions and technology change. The contractor will provide a comprehensive program, which will provide the fundamental skills necessary to effectively use DCCS products and technologies and to aid in obtaining specific skills required. The contractor shall be required to assist in the development and/or modification of training support information; curriculum, courseware and course materials; tests; guides; online registration system and support; and website development. The contractor shall ensure that any development and/or modification will be coordinated thoroughly and approved by the Government TM prior to implementation. The contractor must be 100% compliant at all times with the rules, regulations, and restrictions regarding employment and taxation within the countries in USAREUR’s AOR in which training is required.  Researching and adhering to these rules and regulations is solely the Contractor’s responsibility.

Subtask 1 - Weekly Status Reports. The contractor shall prepare a weekly report for submission to the Task Manager highlighting achievements and proposed schedule for the following week.

Subtask 2 - Weekly Interim Reports. A representative of the contractor team shall attend weekly phone meetings with 2nd Signal Brigade. In addition to the applicable requirements, the contractor shall provide the following deliverables and reports. The contractor shall bring problems or potential problems affecting performance to the attention of the TM and ITR/AM as soon as possible. Verbal reports will be followed up with written reports when directed by the TM or ITR/AM. The contractor shall notify the TM and ITR/AM when 75 % of the amount of the task has been expended (for Time and Materials task orders). Delivery Instructions. All deliverables shall be delivered to the client no later than the date specified in the SOW.

6.1.1  Deliverables:
Weekly Status Reports
Weekly Interim Reports
6.2 Task 2 (Task Area 9) - Product Integration and Deployment/Fielding.
6.2.1 Course Deliverables. All deliverable courses are combined into a training session encompassing approximately 30 days. The contractor will be responsible for conducting two (2) full training sessions per year utilizing a 16:2 student to instructor ratio per session. Additional sessions of Network Nodal, Single Switch System (SSS) and Deployed Communication Package-Strategic (DCP-S) will be condensed versions (as determined by TM) of training lasting anywhere from one to two weeks in duration. These courses will be programmed into the training schedule on agreement between the TM and the contractor, not to exceed one iteration of each course per quarter. A Training Session will consist of the following:

6.2.1.1 A course that provides students with hands-on experience that are needed to configure, maintain and integrate TCP/IP networks while applying network concepts and Foundry LAN switches in networks that use Ethernet, VLANs, VLAN trunking and Layer 3 switching. The target audience for this course is primarily technicians, analysts, users and managers who may not have experience with switches and who are responsible for installing, configuring and maintaining Foundry switches on their networks. The contractor shall be a Foundry certified training partner and use Foundry certified instructors.

6.2.1.2 A course that provides fundamental and practical knowledge on the proper cabling, grounding and power usage that relates to networks, Cisco access and ISDN dial up services. Train in the application of fundamental telecommunications datacomm and network concepts and terminology for Promina, routers, switches and PBX technologies.

6.2.1.3 A course that presents the concepts and commands required to configure Cisco routers, KIV encryption devices, Foundry switches, FCC-100, Plexus Switches, CV-2048 and Pairgain Modems. In the course, students will perform all basic configuration procedures in order to interconnect these various devices. The course will help to identify the features, functions and benefits for Cisco products.  The course will teach students the features that are most useful in managing networks, access list queuing, tunneling, dial-on command routing and integration of bridging with a routed network.

6.2.1.4 A course that will enable students to identify network security threats, outline network security policy and protect internet access using a Cisco perimeter router, PIX firewall, Velociraptor firewall and ISS intrusion systems. The course will provide a section that will allow each student to perform hardware configurations based on a given diagram which will allow them to learn about Security policy, IP Address Planning, VLSM, IGRP, OSPF configurations and a section that will introduce errors into the network for troubleshooting.  This course will provide students the ability to plan, create, change and extend virtual local area networks (VLANS) using firewall policy. The course will also teach students how to use the firewall policy application.

6.2.1.5 A course that students will learn about planning and installing MS Exchange in a single site environment, and also the functionality of a MS Exchange Server. It will teach students how to support the various features of the MS Internet Information Server (IIS). The instruction will allow students to install, configure and troubleshoot a Microsoft Proxy Server. This class will also include the basic architecture of the server, security configurations and integration with MS IIS.

6.2.1.6 A course that will teach the students how to install, configure and use various IDNX products and networks successfully. It will also focus on Circuit concepts, operations and configurations of based networking using Cisco Switches and the multiplexing of various types of traffic across a single WAN network.

6.2.1.7 A course that focuses on teaching students voice technology using Voice over switched and Voice over ISDN secure networks.  Students will be able to design, integrate and configure Voice over ISDN while building an enterprise of managed network services using various Cisco 2600, 3600 routers and multilayer switches as the medium.

6.2.1.8 A course that is focused on the Echelon Above Corps Network & Nodal Managers and will give students the understanding necessary to design, configure and implement enterprise networks. The course highlights the architecture, Inter-Operability and support for Multi-Vendor Network Management. Several network layer protocols (IP) and routing layer protocols such as (OSPF, IGRP, E-IGRP, and BGP) will be configured during the class session using the following multi-vendor products - Cisco, Foundry LAN Switches, and Routers.

6.2.1.9 Develop and implement a course competency exam that verifies the knowledge and expertise in the Single Switch System (31F MOS) unique to the DCCS Packages.

6.2.1.10 Develop and implement a Full DCCS Implementation Circuit and Team Training Competency Exam.

6.2.1.11 Provide course development and modifications where required to ensure a comprehensive condensed 30-day Program of Instruction.  (Examples of this would be to take a TCP/IP class that would normally be taught in 5 days, eliminate all but the necessary material, condense it and teach it in 3 days). This may be provided in a three step phased process, or all in one phase.  Follow on year costs will address maintenance only.

6.2.2 Phases.
6.2.2.1 Phase One. Consolidation/modification of course development that will focus on voice technology using Voice over ISDN, Voice over PBX/ATM backbone, IDNX and Voice over secure networks. This will place emphasis on placing Accelar in a network and the proper booting and monitoring of the switch Product. This phase will also stress how to install and use Command line and Cisco Works on Windows NT and Windows 200X. The course instruction will provide the knowledge and skills necessary to complete day-to-day administration tasks in a single domain or multi-domain MS Windows NT based Network. The instruction will also provide the core foundation for supporting MS Windows NT and Windows 200X Operating systems.  This phase is working toward the end goal of a 30 day Program of Instruction.

6.2.2.2 Phase Two. Consolidation/modification of course development that will focus on teaching students interconnecting Plexus PBX with other networking devices such as routers and switches. The instruction will place emphasis on the knowledge and abilities necessary to design, integrate and configure Voice services, ATM & IP of enterprise of managed network services using various Cisco 2600 and 3600 multi-service access devices as the medium. The instruction will also provide the knowledge and skills necessary to complete day-to-day administration tasks in a single domain or multi-domain MS Windows NT based Network. This phase is the continuance of working toward the end goal of a 30 day Program of Instruction.  

6.2.2.3 Phase Three. Consolidation/modification of course development that will focus on teaching students voice technology using Voice over circuit switched services, Voice over ISDN and Voice over IP. The instruction will place emphasis on how to design, integrate and configure Voice over ISDN, ISDN and IP of enterprise of managed network services using various Cisco 2600, and 3600 multi-service access devices as the medium. This phase is the final step toward the end goal of a 30 day Program of Instruction.

6.2.2.4 Provide development of a Total Program of Instruction (POI) Certification Program Certificate Exam to include periodic modifications and updates (this would be the equivalent to a Microsoft Engineer Certification Program).

6.2.2.5. Provide Remote Lab (on-site) capability, consisting of at a minimum, hardware (10 data servers, a Centra server for virtual lab connectivity, and digiports), and software (OS, lab access software).  (This will allow students to access this lab from remote sites for re-enforcement of knowledge and to allow students to practice while not in class).

7. Place of Performance. Majority of work will be performed at the Regional Training and Support Center, Building 209 Sullivan Barracks, Mannheim Germany. Normal Hours are 0800-1700 hours. Other performance may be required in locations supported by Headquarters USAREUR and its affiliated units. Local travel in the Federal Republic of Germany

8. Period of Performance. The period of performance for the base year is 365 calendar days (September 27, 2004 through September 26, 2005).  The period of performance also includes four (4) option years (OY), as follows:

· OY1 - September 27, 2005 through September 26, 2006 

· OY2 - September 27, 2006 through September 2007

· OY3 - September 27, 2007 through September 2008

· OY4 - September 27, 2008 through September 2009

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Weekly Status Report
	2nd Signal Bde - Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, by 5th Day of Month

	1
	Weekly Interim Report via Pphone
	N/A
	N/A
	As Mutually Scheduled

	2
	Course Development
	Mutually agreed format
	2 copies to TM
	As Mutually Scheduled

	*Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM.


10.  Security.  The requirements of this task order will be UNCLASSIFIED.

11.1 Government-Furnished Equipment (GFE)/Information (GFI). The contractor shall specifically identify in their proposal the type, amount, and time frames required for any government resources, excluding those listed below. The Government will provide the following:

· Office space, supplies, equipment etc.

· Standard Operating Procedures (SOP), regulations, manuals, texts, briefs and other materials associated with the project and hardware/software noted throughout this SOW.

11.2 Contractor Furnished Items. The contractor is responsible for providing all materials necessary to provide deliverables as stated and provide students with course and reference materials.

12.1 Other Pertinent Information or Special Considerations.

12.1.1 Continuity of Services. The contractor recognizes that the services under this task order are considered vital to the Government and must be continued without interruption and that, upon expiration, a successor, either the Government or another contractor, may continue them. The contractor agrees to (1) furnish phase-in training and (2) exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.

12.1.2 Option to Extend the Term of the Task Order. The Government may extend the term of this task order by modification. The total duration of this task order, including the exercise of any options under this clause, shall not exceed five years.

12.1.3 Option to Extend Services. The option provision may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months. The total duration of this contract, including the exercise of any options under this clause, shall not exceed five years.

12.2 Standards.  N/A

12.3 US Government Responsibilities.

· The DoD shall provide access to information and managerial, technical, policy and user personnel as required.

· The DoD shall provide network logons for all contractor personnel as required.

· The DoD shall provide the Contractor access to the required facilities and equipment. The contractor shall comply will DoD regulations and procedures while in DoD facilities.

· The DoD shall provide all information, data and documentation required by the contractor to satisfy the requirements of this SOW.

· The DoD shall warrant that it has the right to disclose any such software, documentation, interfaces, specifications and data to the contractor and that the contractor has the right to use the data as provided.
12.4 Change Control Procedures. If either party wishes to alter a controlled document such as this SOW, Project Plans or any other project documentation after the initial project approval shall follow the Change Control Procedure listed below. New functionality, additional user requirements or modifications to implementation plans will be outside the project scope. Should requirements change and additional functionality be required they will be evaluated utilizing the Change Control Procedures. A procedure is required for controlling changes to any of the items defined in the SOW. The purpose of Change Control is to ensure that any proposed changes to the project are:

· Reported/Requested

· Evaluated

· Accepted (or rejected)

· Implemented into the applicable baseline in a controlled manner.

Any person involved in the project can request Changes. Changes are made against project requirements and specifications. This includes the contract, project documents, software items, hardware items and third party supplied products. Authorization for change must only be made by those in authority to do so (i.e., the client or the Project Manager). The impact of any Change must be thoroughly evaluated. Where a third party requests Changes or Upgrades, a Change Request should be raised and a full impact analysis should be conducted before the upgraded change is installed. In this procedure, reference is made to the project Configuration Manager (CM). By default, the Project Manager is the CM unless this responsibility has been assigned to an alternative member of the project staff.

It is very important that a complete and agreed history is maintained for each Change throughout the life of the project. Evaluators selected must possess the knowledge necessary to fully understand implications and impact of changes. Approvers selected must have the requisite authority to approve/reject changes. The following steps are typical of a change request assessment/review and authorize/reject process and may be adapted to a particular project or client’s needs:

· Record the Change Control Request in the Change Request Log and allocate the next sequential Change Request number.

· Identify all Change Items affected by the Change Control Request.

· Identify all Reviewers required to assess impact of the proposed change.

· Identify all Approvers required to review the proposed change.

· Circulate the Change Request to the nominated Reviewers with the required response date.

· Circulate the Change Request (with corresponding impact analysis) to the nominated Approvers with the required response date.

· Review responses and if all Approvers agree to the proposed change, then

· Allocate resource(s) to the proposed action

· Schedule the action

If any Approvers do not agree to the proposed change then:

· Hold a meeting of the Approvers to discuss and resolve the actions to be taken

· Where appropriate, allocate resources and schedule task

· Record review results.

· If the parties cannot agree upon the impact analysis the Change Request will not be implemented.

File the completed Change Request Form in the appropriate project file and update the Change Request Log with the agreed action.

13. Section 508 Accessibility Standards. The Industry Partner shall support the Government in its compliance with Section 508 throughout the development and implementation of the work to be performed. Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when Federal agencies develop, procure, maintain, or use electronic information technology, Federal employees with disabilities have access to and use of information and data that is comparable to the access and use by Federal employees who do not have disabilities, unless an undue burden would be imposed on the agency. Section 508 also requires that individuals with disabilities, who are members of the public seeking information or services from a Federal agency, have access to and use of information and data that is comparable to that provided to the public who are not individuals with disabilities, unless an undue burden would be imposed on the agency. The Industry Partner should review the following websites for additional 508 information:

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
Section F - Deliveries or Performance
Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0001
	POP 27-SEP-2004 TO

26-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0002
	POP 27-SEP-2004 TO

26-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0003
	POP 27-SEP-2005 TO

26-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0004
	POP 27-SEP-2005 TO

26-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0005
	POP 27-SEP-2006 TO

26-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0006
	POP 27-SEP-2006 TO

26-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0007
	POP 27-SEP-2007 TO

26-SEP-2008
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0008
	POP 27-SEP-2007 TO

26-SEP-2008
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0009
	POP 27-SEP-2008 TO

26-SEP-2009
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0010
	POP 27-SEP-2008 TO

26-SEP-2009
	N/A
	FOB:  Destination
	


Section G - Contract Administration Data
CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT:
	$1,181,139.01 


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
MIPR4HGSAGTG15
$1,179,823.01
0002
MIPR4HGSAGTG15
$1,316.00
Total Amount Obligated
$1,181,139.01

Task Order Total Amount
$1,181,139.01
DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:
Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contractor Point of Contact
Company:  Unisys, U.S. Government Group

DUNS:  150780674

CAGE Code:  4W798

Contractor POC:

E-Mail Address:

Phone:

Fax:

Electronic invoices may be sent to:  invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:  http://www.dfas.mil/money/vendor
