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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$382,324.50

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

41839

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

DCA200-02-D-5023

2002Sep26

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0001

G00006

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

TOM A. ANSON

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

DR. LONG NGUYEN

7926 JONES BRANCH DRIVE, SUITE 711(DUNS 

153874623)

MCLEAN VA  22102-3603

PRAGMATICS, INC.

QUANTITY

ORDERED/

ACCEPTED*

20.

HC1013

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL  62225-5406

N68566

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                

 2300 EAST DRIVE

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices 

	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001
	
	1.00
	Lot
	$377,324.50
	$377,324.50

	
	Global Enterprise Management Support 

T&M - NONPERSONAL Technical Support Services to assist the Chief of the Command and Control (C2) Applications Business Management (Strategic Planning) Office in accordance with the attached Statement of Work (SOW), dated 9/30/02, and the contractor's proposal of 9/19/02.  Period of performance is 9/30/02 through 9/29/03.

This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN 

PURCHASE REQUEST NUMBER G00006 

 
	

	
	
TOT MAX PRICE
	$377,324.50 NTE

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0002
	
	1.00
	Lot
	$
	$ 

	
	TRAVEL AND ODC COSTS 

COST - COST--Travel and Other Direct Costs as authorized by Mr. John M. Daugherty or Mr. Curtis Hamilton.  Reimbursement to be in accordance with Federal Travel Regulations. 

PURCHASE REQUEST NUMBER G00006 


	

	
	MAX COST
	$5,000.00

	
	
	


SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

	 
	 
	 

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 
	DAPMZ21031 

	AMOUNT:  
	$102,941.18 
	 

	  
	  
	  

	AB: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 
	DAPMZ31031 

	AMOUNT:  
	$279,383.32 
	 

	  
	  
	  


Purchase Request #DAPMZ21031--Funds in the amount of $102,941.18 are certified and available for obligation. 

Purchase Request #DAPMZ31031--Funds in the amount of $279,383.32 are certified and available for obligation beginning October 1, 2002, subject to availability of funds (see FAR 52.232-19, below)

Invoices/payments will be processed monthly.

52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond September 30, 2002 .  The Government's obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds from which payment for contract purposes can be made.  No legal liability on the part of the Government for any payment may arise for performance under this contract beyond September 30, 2002, until funds are made available to the Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

Electronic Invoices may be sent to:

invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to 618-229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/vendor
GEMS TASK ORDER (TO) STATEMENT OF WORK (SOW)
September 30, 2002
1.   Task Monitors (TMs).  

2. Task Order Title.  C2 Applications Program Integration 

3. Background.  The C2 Applications Strategic Planning Office was established in September 2001 to accomplish a variety of generally defined planning and integration functions for the Center.  Staffing was set at three DoD Civilians.  The functions of the Office have since grown, and become more specific.  Staffing has shrunk to two DoD Civilians.  Automation and integration of the schedules of the four major DISA programs for which the Center is responsible is a critical function of the Office.  A second critical function is establishing common and consistent management schemes, tools, structures and progress reporting mechanisms.  Expertise is required to develop management processes, integrate the schedules, and assess performance of the four major programs.  Expertise is also required to assess, select and implement available tools to automate the scheduling, monitoring and reporting of progress data for the four major programs.

4.  Objectives.  The purpose of this Task Order is to support the Chief of the C2 Applications Business Management (Strategic Planning) Office in developing management processes, tools and guidance/internal APC rules to be used to integrate the schedules, plans, and performance reporting of the C2 Applications programs.  

5.  Scope.  
· Task Area 1 – Task Order Management
· Task Area 2 – Information Technology Management Support
· Task Area 3 – Verification and Validation of Engineering Solutions
· Task Area 4 – Information Technology Services
6.  Specific Tasks.  
6.1 Task 1 - Task Order Management.

The Contractor shall prepare a Task Order Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution.  Provide a monthly status report monitoring the quality assurance, progress/status reporting and program reviews applied to the TO.  At a minimum, the report shall include:

· Progress of work accomplished for that reporting period.

· The project task schedule showing any proposed changes, the reasons for changes, and the potential impact on the TO.

· Outstanding issues.

· Descriptions of activities and deliverables during the current month for the TO.  The description shall include problem definitions and recommendations for program resolutions.

· Planned activities for the next reporting period including technical data to be submitted.

· Costs incurred by the task.  This section shall include a summary of the planned costs and the actual costs incurred.  The contractor shall explain deviations from the planned expenditures. 

Deliverables:
Task Order Management Plan 


Monthly Status Report
6.2 Task 2 - Information Technology Management Support.

6.2.1   
Subtask 1 –  Program Schedule Integration.    The Contractor shall coordinate with specified DISA Applications Programs in order to develop an Integrated Applications program master schedule of capability delivery.  This subtask will include assessing and selecting an Enterprise level Program/Project Management tool, populating it with each program’s schedule, identifying interdependencies and risks, working with the programs to identify alternatives to minimize risks, and periodically reporting schedule status, risks and issues.

6.2.2  
Subtask 2 –  Program Analysis and Review.    Upon the request of the COR/TM, the Contractor shall perform research, analysis, reviews and studies of programmatic and technical issues to recommend effective solutions.  Reviews would encompass issues involving integration of the Applications Programs, requirements definition, architecture, planning, analyzing and reporting programmatic impacts on the costs, return on investment, schedule dependencies, and policy.  The Contractor may be required to perform the following activities, relative to cross program integration of all Applications programs:

· Perform program analysis and review in examining functional, management and technical requirements and issues to provide effective solutions.   

· Management reviews to identify integration issues and problems in requirements definition, architecture, policy and engineering guideline compliance.

· Identification of cross-functional applications and technical issues from selected functional areas and documenting opportunities for resolving issues, and maintain an action item database of both open and closed items.  

· Planning, analyzing and reporting programmatic impacts on the costs, return on investment, schedule dependencies and recommending functional and technical solutions. 

· Risk assessments & mitigation plans/monitoring

· Requirements engineering

· Deliverables:


Master Applications Program Schedule



Reports of conclusions and recommendations 


Briefings, diagrams and white papers

6.2.3  
Subtask 4 –  Performance Monitoring and Assessment.   The Contractor shall work with Applications Programs to develop Performance Metrics, and establish a monitoring capability and forum.

· Deliverables:


Program metrics, and forum for review at Applications level

6.3 Task 3 – Verification and Validation of Engineering Solutions.   Not Used.
6.4 Task 4 – Information Technology Services.   The Contractor shall perform all necessary actions to prepare briefings, update and maintain databases used, establish performance baselines and monitor program performance against them, and other tasks required to support the integration effort.  Deliverables included in Tasks 1 and 2. 
7. Place of Performance.   Primary location will be the Contractors’ facility.  When doing on-site work at the government location (estimated to be 25% to 50% of total time), access to a desk, computer and phone will be provided for contractor use.  

8.  Period of Performance.  Period of performance will be 365 calendar days, from September 30, 2002 through September 29, 2003.

9.  Delivery Schedule.  

	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	6.1
	Task Order Management Plan
	Contractor-Determined Format
	Standard Distribution*
	Draft - 15

Final - 30

	6.1
	Monthly Status Report
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	6.2
	Master Applications Program Schedule
	Determined by Project Mgmt tool used
	Standard Distribution*
	1st Cut – 60

Updates Monthly 10th workday

	6.2
	Reports of conclusions and recommendations


	Contractor-Determined Format
	Standard Distribution*
	As tasked by COR/TM

	6.2
	Briefings, diagrams and white papers
	Contractor-Determined Format
	Standard Distribution*
	As Tasked by COR/TM

	6.2
	Program metrics, and forum for review at Center level
	Contractor-Determined Format
	Standard Distribution*
	1st Cut Metrics – 60.  Monthly Reviews 10th workday.

	6.3
	N/A
	
	
	

	6.4
	Support to sub tasks in 6.2
	N/A
	N/A
	N/A

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO/DTS32); 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  All personnel supporting this Task Order must possess , at a minimum, a final security clearance of US Secret, and be designated ADP-II.  This is a DISA requirement for contractors that must work on-site and have access to a DISA computer network.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI). It is expected that the contractor will spend considerable time at the DISA location, in meetings and discussing the schedules and other programmatic details with DISA program personnel.  While at the DISA location, a computer will be provided, and a work area will be provided.  The work area will be “shared” by other contractors and DISA personnel, and use may need to be scheduled.  

12.  Other Pertinent Information or Special Considerations.  None.

a. Identification of Possible Follow-on Work.  The possibility exists that follow-on work will be required.

b.  Identification of Potential Conflicts of Interest (COI).  No potential Conflicts of Interest are envisioned.
b. Identification of Non-Disclosure Requirements.   The vendor will work with program and performance data of the C2 Applications programs in order to perform this task.  This would not necessarily require access to proprietary data.  If, however access to other vendor proprietary data is required, each contractor staff member must sign the appropriate non-disclosure statement attesting to the fact that they will not disclose any proprietary information as defined by the non-disclosure statement.

c. Packaging, Packing and Shipping Instructions.  N/A.

d. Inspection and Acceptance Criteria.   Acceptance of deliverables shall be made via contractor letter of transmittal to the Task Manager.

e. Travel.   Travel may be required to participate in site reviews or other meetings with customers.  The Government must expressly approve travel outside the National Capitol Region in writing.  Specific travel requirements will be coordinated with the Task Manager and shall be in accordance with both Federal Acquisition Regulation (FAR) and Joint Travel Regulation (JTR) requirements and limitations.

f. Other Direct Costs.    Incidental supplies, equipment, and materials required for performance of this effort shall be identified in the contractor’s proposal, not to exceed $5,000 per year.  ODCs will not include local travels costs to Falls Church, VA.

