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ORDER FOR SUPPLIES OR SERVICES
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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$214,933.91

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

1LE94

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

X

DCA200-02-D-5020

2002Dec04

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0003

RADA27NOV028186

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

TOM A. ANSON

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

DIANE BLOODWORTH

12007 SUNRISE VALLEY DRIVE, SUITE 105 

(DUNS: 836051870)

RESTON VA  20191

BLOODWORTH INTEGRATED TECHNOLOGY INC

QUANTITY

ORDERED/

ACCEPTED*

20.

HC1013

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL  62225-5406

N68566

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                

 2300 EAST DRIVE

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices 

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1.00
	Lot
	$85,568.70
	$85,568.70

	
	NON-PERSONAL SERVICES - Period "A" 

T&M - DITSCAP Technical Support for the Joint DISN Control System Services in accordance with the attached Statement of Work (SOW) for the period 09 Dec 2002 through 06 May 2003.  Labor Rates /Positions delineated in Contractor's Proposal dated 12/3/02 (Revision 1) apply.                                      This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN. 

PURCHASE REQUEST NUMBER RADA27NOV028186 


	

	
	
TOT ESTIMATED PRICE
	$85,568.70 

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1.00
	Lot
	$108,365.21
	$108,365.21

	
	NON-PERSONAL SERVICES - Period "B" 

T&M - DITSCAP Technical Support for the Joint DISN Control System Services in accordance with the attached Statement of Work (SOW) for the period 07 May 2003 through 08 Dec 2003.  Labor Rates /Positions delineated in Contractor's Proposal dated 12/3/02 (Revision 1) apply.                                      This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN. 


	

	
	
TOT ESTIMATED PRICE
	$108,365.21 

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	
	
	Each
	$
	$ 

	
	TRAVEL/ODCs/Handling 

COST - Travel and ODCs plus Handling Costs (5%) as authorized by the Task Monitor or Alternate Task Monitor.   This is a COST CLIN.  Travel will be reimbursed in accordance with Federal Travel Regulations. 


	

	
	ESTIMATED COST
	$21,000.00

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1001
	
	1.00
	Lot
	$88,133.40
	$88,133.40

	
	NON-PERSONAL SERVICES - Period "A" 

T&M - DITSCAP Technical Support for the Joint DISN Control System Services in accordance with the attached Statement of Work (SOW) for the period 09 Dec 2003 through 06 May 2004.  Labor Rates /Positions delineated in Contractor's Proposal dated 11/26/02 apply.                                      This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN. 


	

	
	
TOT ESTIMATED PRICE
	$88,133.40 

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1002
	
	1.00
	Lot
	$116,249.92
	$116,249.92

	
	NON-PERSONAL SERVICES - Period "B" 

T&M - DITSCAP Technical Support for the Joint DISN Control System Services in accordance with the attached Statement of Work (SOW) for the period 07 May 2004 through 08 Dec 2004.  Labor Rates /Positions delineated in Contractor's Proposal dated 11/26/02 apply.                                      This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN. 


	

	
	
TOT ESTIMATED PRICE
	$116,249.92 

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1003
	
	
	Each
	$
	$ 

	
	TRAVEL/ODCs/Handling 

COST - Travel and ODCs plus Handling Costs (5%) as authorized by the Task Monitor or Alternate Task Monitor.   This is a COST CLIN.  Travel will be reimbursed in accordance with Federal Travel Regulations. 


	

	
	ESTIMATED COST
	$21,000.00

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2001
	
	1.00
	Lot
	$90,782.20
	$90,782.20

	
	NON-PERSONAL SERVICES - Period "A" 

T&M - DITSCAP Technical Support for the Joint DISN Control System Services in accordance with the attached Statement of Work (SOW) for the period 09 Dec 2004 through 06 May 2005.  Labor Rates /Positions delineated in Contractor's Proposal dated 11/26/02 apply.                                      This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN. 


	

	
	
TOT ESTIMATED PRICE
	$90,782.20 

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2002
	
	1.00
	Lot
	$119,730.08
	$119,730.08

	
	NON-PERSONAL SERVICES - Period "B" 

T&M - DITSCAP Technical Support for the Joint DISN Control System Services in accordance with the attached Statement of Work (SOW) for the period 07 May 2005 through 08 Dec 2005.  Labor Rates /Positions delineated in Contractor's Proposal dated 11/26/02 apply.                                      This is a Time-and-Materials, Not-to-Exceed (NTE) CLIN. 


	

	
	
TOT ESTIMATED PRICE
	$119,730.08 

	
	
CEILING PRICE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2003
	
	
	Each
	$
	$ 

	
	TRAVEL/ODCs/Handling 

COST - Travel and ODCs plus Handling Costs (5%) as authorized by the Task Monitor or Alternate Task Monitor.   This is a COST CLIN.  Travel will be reimbursed in accordance with Federal Travel Regulations. 


	

	
	ESTIMATED COST
	$21,000.00

	
	
	


SECTION G Contract Administration Data 

CLAUSES INCORPORATED BY FULL TEXT 

DITCO Points of Contact

Purchase Requests/MIPRs #RADA27NOV028186 ($116,927.69) and #RADA27NOV2186M ($98,006.22) are certified and available for obligation.    

Appropriation:  97X4930.5F20 000 C1013 0 068142 2F 255011
Electronic invoices may be sent to:

invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228

Vendors may check the status of invoices at the following web site:
http://www.dfas.mil/money/vendor
“Remit To” Address (Reference Basic Contract, Modification #P00001):
Checks: 
Commerce Funding Corporation
Wire Transfer:
Bank of America


P.O. Box 18199




ABA #051000017


Merrifield, VA  22118




Account of Commerce Funding Corp.









Account #0000-1121-4241









Contact: Branch #1654

GEMS TASK ORDER (TO) STATEMENT OF WORK (SOW)
14 Nov 2002
	Contract Number:
	DCA200-02-D-5020

	Task Order Number:
	0003

	GEMS Tracking Number:
	00008.00

	Follow-on to GEMS Contract and Task Order Number:
	This is a New Requirement


1.  Task Monitors (TMs).  

      2.  Task Order Title.  Defense Information Technology Security Certification and Accreditation Program ( DITSCAP).  Support for the Joint DISN Control System (JDCS)

      3.  Background.  The Joint DISN Control System (JDCS), Version 1.0, is part of the Defense Information Systems Agency’s (DISA’s) implementation of the JDCS Concept of Operations.  As such, JDCS is one of several Defense-in-Depth elements that support the Global Information Grid (GIG).  Specifically, the JDCS supports DISA’s integrated approach to managing and controlling the diverse systems, networks, and applications within its area of responsibility (AOR) by providing the integrated management functions and tools needed to manage the major components of the DISN.  The JDCS consists of the Integrated Network Management System (INMS), a fault management/trouble ticketing system (TMS), a configurations management system (CMS), a report management system (RMS), and a global Web interface. These tools enable DISA’s telecommunications/network managers as well as engineers, administrators, and network control specialists to manage the DISA portion of the GIG {DISN}.

4.  Objectives.   The JDCS shall implement a secure means to safeguard information and systems against                                             sabotage, tampering, denial of service, and misuse of information by unauthorized persons.  This security requirement shall be accomplished through employment of administrative, physical, communications, emanations, hardware, software, and network security.  The JDCS shall conform to “DISN Long-Haul Security Classification Guide, July 1998”, or later approved version of this document and the INMS Security Classification Guide dated October 2000.  The objective of this task order is to ensure that all DITSCAP requirements as they relate to the JDCS are in place and properly documented. 

5.  Scope     Task Area 1- Task Order Management

                    Task Area 2-  Information Technology Management Support
6.  Specific Tasks.   To support the JDCS DITSCAP requirements, the following work will be performed:
6.1  Task 1 - Enterprise Management Controls.
6.1.1  Subtask 1 - Integration Management Control Planning.  Provide the technical and functional activities as required for integration of all tasks specified within this PWS.  Include productivity and management methods such as quality assurance, progress/status reporting and task reviews.  Provide the centralized administrative, clerical, documentation and related functions.

6.1.2  Subtask 2 - Task Order Management.  Prepare a Task Order Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution.  
Deliverables:
Task Order Management Plan
6.2 Task 2 – DITSCAP Support. 

Assist the DISA DISN project manager in coordinating with all RNOSCs, the GNOSCs, and the DAA to ensure DITSCAP compliance for INMS, RMS, and TMS.   The contractor shall possess a complete knowledge and understanding of all phases of the DITSCAP.  Additionally, the contractor shall ensure compliance of all network systems with the Secret and Below Interoperability (SABI) program guidance where applicable.  Specifically, the contractor shall:

· Conduct a program review and assessment to ensure INMS, RMS, and TMS meet all DITSCAP and SABI requirements.

· Provide liaison with the GNOSC, RNOSCs, and DAA to ensure personnel realize mission criticality of full DITSCAP compliance, understand implication and impact of requirements on DAA and user representatives, and understand the effectiveness of successful information assurance programs to current operations. 

· Communicate with the RNOSCs and GNOSC user representatives to establish chain of responsibility for all levels and phases of DITSCAP compliance.

· Develop a DITSCAP compliance and reporting system that organizes the RNOSC system documentation, tracks system upgrades, and system vulnerabilities, additions, and changes from both Headquarters and Field Activities.

· Monitor GNOSC and RNOSC system life cycle change procedures to ensure they have been completed and are compliant with all DITSCAP requirements.

· Establish a system to track new Information Assurance Vulnerability Assessment (IAVA) bulletins, ensuring visibility of IAVAs to all network systems administrators, assessing their applicability to the network, and tracking the compliance status.

· Be responsible for the currency of all DITSCAP related publications.  A list of these publications is compiled at Attachment A.

· Be responsible to the DISN Program Manager for other duties relating to the DITSCAP and SABI programs as assigned.  These duties and their resultant deliverables will be discussed and agreed upon with the Program Manager in advance.

Deliverables:  Provide a weekly status update to the DISN INMS Program Manager to include compliance status of all network segments, progress made and any significant issues encountered.  Provide a monthly report to the DISN INMS Program Manager, in contractor determined format, that provides the status of DITSCAP compliance throughout the INMS, RMS, and TMS systems. 

 Attachment A.        Program Documentation to be Maintained

Integrated Network Management System (INMS)  – System Test Plan and Procedures for NeuralStar 6.0 dtd 27 Nov 2001

Joint Defense Information Infrastructure Control System (JDIICS) System Security Authorization Agreement (SSAA) dtd 29 Feb 2000

INMS System Test Plan dtd 30 Nov 1999

INMS Test and Analysis Report for the RNOSC – Scott and Columbus dtd 30 Nov 1999

INMS Training Plan for NeuralStar Systems Administrator Course (4 days) and NeuralStar Operator Course (1 day) for the European RNOSC dtd 15 Mar 2000

JDIICS Security Features User’s Guide dtd 29 Feb 2000

JDIICS Risk Management Plan dtd 29 Feb 2000

JDIICS Trusted Facility Manual (TFM) Final dtd 9 Mar 2000

JDIICS Configuration Management Plan Final dtd 29 Feb 2000

INMS Training Plan for NeuralStar Systems Administrator Course (4 days) and NeuralStar Operator Course (1 day) for the Pacific RNOSC dtd Feb 2000

INMS Training Plan for NeuralStar Systems Administrator Course (3 days) and NeuralStar Operator Course (1 day) dtd 3 Nov 1999

7. Place of Performance.   The majority of work will be performed at a contractor site located as close as possible to 5275 Leesburg Pike Falls Church VA 22041.   It is anticipated that travel-- possibly two trips per year, per location--will have to be performed at:

DISA-PAC Regional Network Operations and Security Center (RNOSC)

DISA-EUR Regional Network Operations and Security Center (RNOSC)

DISA-Central Regional Network Operations and Security Center 

DISA CONUS Regional Network Operations and Security Center (RNOSC)

DISA Columbus Network Operations Center (NOC)

8. Period of Performance.  Dec 9, 2002 through Dec 8, 2003.    Additionally, there will also be two, one-year option periods.  

9. Delivery Schedule.  

	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	Contractor-Determined Format
	Standard Distribution*
	Draft - 15

Final - 30

	2
	Weekly Status Report
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	 7 

	2
	Program Documentation
	Contractor-Determined Format
	Standard Distribution*
	Initial-90

Whenever updated

	
	
	
	
	

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO/AQSS32); 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  Work will be classified at the Secret level at present, but could go to Top Secret in the future.   In the event work is reclassified as Top Secret a DD Form 254 will be generated by the program office.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI). Soft copies of documents listed in Program Documentation.

12.  Other Pertinent Information or Special Considerations.  None.
a. Identification of Possible Follow-on Work.  Work will be of a continuing nature, award of option year efforts is anticipated

b.  Identification of Potential Conflicts of Interest (COI).  None

     c.  Identification of Non-Disclosure Requirements.  No.


d.  Packaging, Packing and Shipping Instructions. None


e.  Inspection and Acceptance Criteria.  None

