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TAYLOR-ODEN ENTERPRISES INC

8619 EAGLE GLEN TERRACE

FAIRFAX STATION VA 22039

MR. LESLIE TAYLOR

$750,000.00

CODE

0XER6

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5022

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0001

14

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

X

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2003 Sep 16

4. REQ./ PURCH. REQUEST NO.

DAPMZ31610

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

gems@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ARTHUR L. KRUSE

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Lot
	$750,000.00
	$750,000.00 

	
	NON-PERSONAL SERVICES

T&M

TECHNICAL SUPPORT IN ACCORDANCE WITH THE STATEMENT OF WORK, DATED 14 AUGUST 2003 FOR GLOBAL INFORMATION GRID ENTERPRISE SERVICES (GIG ES) CAPABILITIES DEVELOPMENT.  TAYLOR-ODEN ENTERPRISES PROPOSAL, DATED 5 SEPTEMBER 2003 IS INCORPORATED BY REFERENCE.

PURCHASE REQUEST NUMBER: DAPMZ31610


	

	
	
TOT ESTIMATED PRICE
	$750,000.00 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$146,770.50


FOB:  Destination

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	0002 
	N/A 
	N/A 
	N/A 
	N/A 


Section F - Deliveries or Performance

DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0002 
	POP 16-SEP-2003 TO

15-SEP-2004 
	N/A 
	N/A

FOB:  Destination 
	 


Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$146,770.50 


CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data

AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0002
DAPMZ31610                                                                $146,770.50

0002
DAPMZ41600                                                                $603,229.50*


                                                                                        *Subject to Availability of Funds

Section I - Contract Clauses 

CLAUSES INCORPORATED BY REFERENCE

	52.232-18 
	Availability Of Funds 
	APR 1984 
	 


Section J - List of Documents, Exhibits and Other Attachments

STATEMENT OF WORK
GEMS TASK ORDER (TO) STATEMENT OF WORK (SOW)
14 Aug 2003
	Contract Number:
	DCA100-02-D-5022

	Task Order Number:
	0001

	GEMS Tracking Number:
	00014.00

	Follow-on to GEMS Contract and Task Order Number:
	N/A


1. Task Monitors (TMs).  

2. Task Order Title.  Global Information Grid Enterprise Services (GIG ES) Capabilities Development

3. Background.

The Joint Requirements Oversight Council (JROC) approved Global Information Grid (GIG) Capstone Requirements Document (CRD) established the need to provide a common set of information capabilities.  To acquire, maintain and operate these capabilities, a new program called GIG Enterprise Services (GES) is being developed.  GES will support the entire DOD to include conventional and nuclear warfighters, warfighter support, military operations other than war, business units and interface between DOD and non-DOD organizations.  The GES will consist of hardware, software, policy, and procedures that provide:

-A common set of information capabilities to provide the awareness, access and delivery of information using the GIG.

-A collection of networked services and capabilities organized as Core Enterprise Services (CES) directed at COI common requirements

-Generic information capabilities that apply to any COI to provide the basic ability to search the enterprise for desired information and then establish a connection to a producer for the desired service or exchange of data

-COI services provide or support a well defined set of mission functions and associated information issued by COIs.

JROC requested that DISA lead a joint working group to develop an Operational Requirements Document (ORD) for GES (JROCM 028—03, 3 Feb 03).  The ORD has been superseded and the new DoD acquisition policy identifies the requirement for a Capabilities Development Document (CDD) at Milestone B and a Capabilities Production Document (CPD) at Milestone C.

4.  Objectives.    The objective of this Work Statement is to provide specialized engineering support for concept and requirements definition for the GES.  Additional objectives include supporting the development of system capabilities and metrics for DoDI 5000.2 Statutory and regulatory products.

5.  Scope.  
· Task Area 1 – Task Order Management
· Task Area 2 – Information Technology Management Support
· Task Area 3 – Verification and Validation of Engineering Solutions
6.  Specific Tasks.      

6.1 Task 1 – Task Order Management  

6.1.1 Provide the technical and functional activities as required for integration of all tasks specified within this Statement of Work.  Include productivity and management methods such as quality assurance, progress/status reporting, and program reviews.  

6.1.2 Prepare a Task Order (TO) Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution. Provide a monthly status report monitoring the quality assurance, progress/status reporting and program reviews applied to the TO. At a minimum, this data shall include:

a. Descriptions of activities and deliverables during the current month for the task order. The descriptions shall include problem definitions and recommendations for program resolutions. Particular attention shall be given to risk management activities.

b. Cost, Schedule and Status Report (CSSR) Data including cumulative planned hours, cumulative actual hours, cumulative Other Direct Costs (ODCs), and cumulative actual dollars by task; cumulative actual hours and cumulative actual labor cost by subtask; staff hours by subtask for the reporting period. Contractors format as reviewed and approved by the government is acceptable.

c. Budget estimates (actual and revised) of overall and monthly projected staff-hours and cost for the task order; budget estimates (actual and revised) of overall and monthly projected staff hours and costs by task.

d. Trips, technical visits, and related results for the reporting period.

e. Identification of key personnel, personnel reassignments including all personnel added to or removed from the task order by task.

Deliverables:
Task Order Management Plan 


Monthly Status Report
6.2 Task 2 - GES Capabilities Development

6.2.1 The contractor shall provide specialized engineering resources to assist the government in the development of attributes and associated performance values for the incremental capabilities of GES as required for the completion of the three (3) documents listed below.  The contractor shall support the development of metrics for the GES program.  Additionally, the contractor shall provide substantive input and may provide documentation preparation, coordination, and control services for the same three (3) documents .  The contractor may obtain a copy of the DoD instructions, manuals, and acquisition guidance to produce these materials at http://dod5000.dau.mil/.

6.2.1.1 Analysis of Alternatives (AOA) – The AoA shall broadly examine multiple elements of a project or program alternatives being considered to satisfy a mission need including technical risk and maturity, and costs.  The analysis shall be quantitative and show the sensitivity of each alternative to possible changes in key assumptions or variables 

6.2.1.2 Initial Capabilities Document (ICD) – Prepared by the user to articulate a capability gap that requires a materiel solution.  The ICD identifies the capability gap in terms of a particular functional area, describes the evaluation of different materiel approaches, and proposes a recommended materiel approach to be pursued.  The ICD supports the Analysis of Alternatives (AoA), the Technology Development Strategy, and the Milestone A decision.  The ICD is prepared and staffed in accordance with the CJCSI 3170.01.
6.2.1.3 Capability Development Document (CDD) - A CDD (previously referred to as an ORD) is prepared by the user and builds upon the ICD to identify operational performance parameters necessary to design an affordable and militarily useful increment of capability. In addition to identifying performance parameters for the current increment (including key performance parameters (KPPs)), the CDD will outline the overall strategy to develop the full or complete capability through future increments.  The CDD supports the Milestone B decision.
Deliverables: (The deliverables will be substantive content supporting the completion of the following documents) 


Analysis of alternatives (AoA) Attribute Refinement

 
Initial Capabilities Document (ICD)
 Capability Refinement


Capability Development Document (CDD) Attribute Refinement

6.3 Task 3  The contractor shall participate and support Integrated Product/Process Team (IPT) Activities, conferences and information exchange forums.  The support shall include preparation of agenda and meeting minutes.  

Deliverables:
Presentation Material


Agenda


Minutes

7.   Place of Performance.  The place of performance shall be at the contractor’s site.  Travel will be required to 5275 Leesburg Pike, Falls Church, Virginia four (4) days per week: and approximately once (1 trip) per week to Crystal City, Virginia.  The contractor may be required to place one (1) to two (2) key personnel at the government site.  The contractor shall inform the TM, in writing, of the estimated total travel costs prior to any non-local travel.  Written approval by the task monitor or alternative task monitor must be obtained prior to the contractor performing any non-local travel. 

8.  Period of Performance.  365 days after Task Order award

9. Delivery Schedule.  

	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	A003/DI-MGMT-80347
	Standard Distribution*
	Draft – 15 Days

Final – 30 Days

	1
	Monthly Status Report
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	2
	Analysis of Alternatives/ Attributes Refinement
	DoDI 5000.2/Contractor –Determined Government approved format
	Standard Distribution*


	1st Draft – 40 Days

2nd Draft 30 days before Milestone B

Updates due 30 days after directions received from JROC



	2
	Initial Capabilities Document (ICD)/ Capability Refinement
	 CJCSM 3170.01 / Contractor Determined format with Government coordination 
	Standard Distribution*
	1st Draft – 40 Days

2nd Draft 30 days before Milestone B

Updates due 30 days after directions received from JROC



	2
	Capability 

Development Document (CDD)/ Attributes Refinement
	CJCSM 3170.01/ Contractor Determined format with Government coordination
	Standard Distribution*
	 1st Draft – 40 Days

2nd Draft 30 days before Milestone B

Updates due 30 days after directions received from JROC



	3
	Presentation

 Material
	Contractor-Determined Format with Government Coordination
	Standard Distribution*
	 5 days after meeting or event that requires the documentation

	3
	Agenda
	Contractor-Determined Format/with Government Coordination
	Standard Distribution*
	 5 days after meeting or event that requires the documentation

	3
	Minutes
	Contractor-Determined Format/with Government Coordination
	Standard Distribution*
	 5 days after meeting or event that requires the documentation

	
	
	
	
	

	* Standard Distribution:  1 hard copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO/AQSS32); 1 electronic and 1 hard copy of the transmittal letter with the deliverable to the Primary TM; 1 electronic copy of the transmittal letter with the deliverable to.  Electronic copy will be in the then-current version of MS Office


10.  Security.  This work will primarily be unclassified.  The contractor may be required to handle up to SECRET at the government’s facility.  The contractor is expected to have the adequate clearance when the TO is awarded.  The task-order DD Form 254 is sufficient.
11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).   
The contractor may obtain a copy of the DoD instructions, manuals, and acquisition guidance to produce the materials referenced in Task 2 at http://dod5000.dau.mil/.

12.  Other Pertinent Information or Special Considerations.  

a. Identification of Possible Follow-on Work.  Additional work may result from the completion of this TO, which may be added at a later date as a modification to this TO. 

 The following deliverables may be requested either through a modification to this TO or through a separate TO.

Subject to new program start authority and to the availability of funds the contractor shall provide expertise in the acquisition disciplines required to complete the statutory and regulatory products identified within DoDI 5000.2.  The contractor may provide substantive input and may provide documentation preparation, coordination, and control services for the following list of documents: 

Capability Production Document (CPD) – The CPD is prepared by the user, and refined from the CDD, to identify production attributes specific to a single increment of capability.  The CPD supports the Milestone C decision.
Command, Control, Communications, Computers, and Intelligence Support Plan (C4ISP) - a requirement for all ACAT programs that connect in any to the communications and information infrastructure, and includes both Information Technology (IT) systems and National Security Systems (NSS) programs. The plan identifies C4ISR needs, dependencies, and interfaces and focuses attention on interoperability, supportability, and sufficiency concerns throughout a program’s life cycle. 

System Threat Assessment - describes the threat to be countered and the projected threat environment. The threat information must be validated by the Defense Intelligence Agency for programs reviewed by the Defense Acquisition Board (DAB). 

Technology Development Strategy (TDS) – a document developed during the Concept Refinement phase to support the Milestone A decision.  The TDS outlines the plan for conducting the Technology Development phase, to include:  rationale for adopting an evolutionary or single-step-to-full-capability strategy; description of how the program will be divided into technology spirals and development increments; cost, schedule and performance goals for the total R&D program; and specific goals and test plans for the first technology spiral.
Independent Technical Assessment (ITA)- An Independent Technical Assessment identifies the maturity and potential of technologies for military operational capability.

Test and Evaluation Master Plan (TEMP) -The TEMP documents the structure and objectives of the Test and Evaluation (T&E) program. It provides the framework within which to generate detailed T&E plans. It documents schedule and resource implications associated with the T&E program. It relates program schedule, test management strategy and structure, and required resources, critical technical parameters, Key Performance Parameters (KPPs) and operational performance parameters (threshold and objective criteria) derived from the CDD or ORD, evaluation criteria, and major decision points. 


b.  Identification of Potential Conflicts of Interest (COI 


b.  Identification of Potential Conflicts of Interest (COI)  An organizational COI exists when the nature of the work to be performed may result in an unfair competitive advantage to the contractor on future work.  This delivery order, other than the natural advantage an incumbent has, should not unfairly advantage the contractor on future GIG ES support.  However the primary burden is on the contractor to identify any potential conflicts of interest and maintain a business plan that avoids those areas of conflict. 

. 


c.  Identification of Non-Disclosure Requirements.  Non-Disclosure Requirements.  This task order may require Non-Disclosure documents to be signed when the work covers sensitive and or proprietary information. 


d.  Packaging, Packing and Shipping Instructions.  NONE


e.  Inspection and Acceptance Criteria.  NONE

CLAUSES INCORPORATED BY FULL TEXT

CONTRACTOR Point of Contact

Contractor Name:  
Taylor-Oden Enterprises, Inc.

TIN:  


54-1692163

DUNS:  


015615982

CAGE CODE:  

0XER6

Contractor POC:  

Kelley Taylor

Email Address:  

TOEGEMS@toeinc.com

Phone Number:  

(703) 455-9019 x107

Fax Number:  

(703) 455-9021

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

