[image: image1.wmf]25. TOTAL

BLOODWORTH INTEGRATED TECHNOLOGY INC

12007 SUNRISE VALLEY DRIVE SUITE 105

RESTON VA 20191-3446

DIANE BLOODWORTH

$928,740.16

CODE

1LE94

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5020

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0005

15

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

X

SMALL

SMALL

DISADVANTAGED

X

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 Aug 12

4. REQ./ PURCH. REQUEST NO.

DAPMZ35077

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

gems@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ARTHUR L. KRUSE

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Lot
	$928,740.16
	$928,740.16 

	
	TECHNICAL SUPPORT

T&M

NON-PERSONAL - IN ACCORDANCE WITH THE ATTACHED STATEMENT OF WORK, DATED 25 JUNE 2004 FOR Financial Management, Security, and Administrative Support to the Advanced Information Technology Services Joint Program Office (AITS-JPO), Strategic Technology Office (GE2), and the Information Sharing Services Division (GE5).  BLOODWORTH INTEGRATED TECHNOLOGY, INC. PROPOSAL DATED 27 JULY 2004 IS INCORPORATED BY REFERENCE.

PURCHASE REQUEST NUMBER: DAPMZ35077


	

	
	
TOT ESTIMATED PRICE
	$928,740.16 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$928,740.16


FOB:  Destination

Section C - Descriptions and Specifications

STATEMENT OF WORK - 25 JUN 04
GEMS TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 25 June 2004
	Contract Number:
	DCA200-02-D-5020

	Task Order Number:
	0005

	GEMS Tracking Number:
	00020.00

	Follow-on to GEMS Contract and Task Order Number:
	DCA200-02-D-5020, Task Order 0001


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	DISA/GE2

	Address:
	5275 Leesburg Pike, Falls Church, VA

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	DISA/GE2

	Address:
	5275 Leesburg Pike, Falls Church, VA

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Financial Management, Security, and Administrative Support to the Advanced Information Technology Services Joint Program Office (AITS-JPO), Strategic Technology Office (GE2), and the Information Sharing Services Division (GE5).

3.  Background.  The Global Enterprise Management Support (GEMS) contracts provide program management services to the Defense Information Systems Agency (DISA) in support of the Global Information Grid (GIG).  Within DISA, the Strategic Technology Office provides advanced technology development for the GIG and for the DISA pillar programs, which comprise the GIG (e.g., DISN, GCCS, GCSS, Enterprise Management, Joint Task Force C2 systems, Coalition Systems, Information Assurance and Network Centric Information Services).  The Information Sharing Services Division develops and integrates joint, multinational, and federated homeland security information sharing systems and services for US Joint Forces, HLS and multinational partners to execute net-centric combined operations that protect the integrity and security of data, information systems, and U.S. networks. This task provides management services for the advanced technology programs managed by the Strategic Technology Office and efforts associated with the Information Sharing Services Division.  .  The task includes five subtasks, which correspond to the overall Task Order Management plus the four  main technology program areas of the above mentioned groups:  (1) Theater C2 Systems and Network Centric Enterprise Services (NCES), (2) Joint Task Force C2 and Combat Support Systems, (3) Coalition C2 and Wide Area Information Support Enterprise Systems, and (4) NCES and C2 Applications Product Support.

4.  Objectives.  The Strategic Technology Office and the Information Sharing Division require a contractor to provide financial and core management support services with access to the Advanced Information Technology Services Joint Program Office (AITS-JPO) and the Information Sharing Division’s technical and financial information.  In addition, these divisions require assistance with the gathering and analysis of metrics associated with a performance based organization.

5.  Scope.
· Task Area 1 - Task Order Management
· Task Area 2 - Information Technology Management Support
· Task Area 3 - Verification and Validation of Engineering Solutions
6.  Specific Tasks.
6.1  Task Area 1 - Task Order Management.  This task area provides the overarching management services for the AITS-JPO/Strategic Technology Office and the Information Sharing Services Division projects defined in paragraphs 3.2 through 3.7 of this task order.

6.1.1  Task Order Management for the Contractor’s Task.  The contractor shall prepare a Task Order Management Plan at the initiation of the Task Order.  This plan shall describe the approach, organizational resources and management controls that the contractor shall employ to meet the cost, performance and schedule requirements throughout the task order period of performance.  The Task Monitor prior to implementation must approve the Task Order Management Plan.  The contractor shall deliver a monthly status report to monitor the execution of the task order management plan.  The contractor shall perform daily activities required for successful task order completion, such as quality assurance monitoring, configuration management and security management.

6.1.2  Summary Project Information for Assigned Projects.  The contractor shall provide summary information on the aggregation of project planning and project status information, as described below, across the subtask areas to provide management planning summaries for the Strategic Technology Office and the Information Sharing Services Division and for the GIG Enterprise Services Engineering Directorate. Summary information will also include reporting on project status by task area.  Deliverables:
Task Order Monthly Status Report
Aggregated, Summary Project Planning Information (Briefings, Spreadsheets)
6.2  Task Area 2 - Program Management Services for Theater Systems and Network Centric Information Services Projects.  This task area provides program management services for advanced technology programs at the Strategic or Theater levels of Command.  This includes, but is not limited to, projects which address Joint Staff and Combatant Commander Command and Control and sustainment, Force Projection, Global and Theater Network and Security Operations, Global and Theater network centric information services such as information assurance, collaboration, and applications/knowledge management.  Representative projects in this task area include Adaptive Courses of Action development,  Agile Transportation planning,  Coalition Rear Area Security C2, Homeland Security C2,  and Active Network Defense, IP Traceback, and Joint/Interagency Collaboration and Messaging tools.

6.2.1  Information Technology Management Support for Theater Systems and Network Centric Information Services Projects.  The contractor shall provide program analysis of functional, management and technical requirements for the applicable projects within this task area and shall support management reviews of projects within the task area.  The contractor shall work with users to identify system requirements and interpret operational requirements into technical requirements.  The contractor shall estimate system development costs and schedules, provide guidance in the development of acquisition strategies and procurement processes, and drafts/edits documents required in the procurement planning process of system acquisition.  The contractor shall prepare procurement specifications and acquisition deliverables and documents as required.  Task services shall include assistance with the assembly and coordination of project plans and tasks and with planning, analysis, and reporting on programmatic impacts of costs, return on investment, and schedule dependencies.  The contractor shall provide program management documentation to summarize progress and issues of programs as they progress and on the aggregate set of projects within the task area.  The contractor shall develop, monitor, and report on program metrics to include internal management controls.  The contractor shall participate in program reviews and integrated project teams in order to perform the other subtasks in this task area.  The contractor shall contribute to the overall  planning, administration, and organization efforts of the AITS-JPO by coordinating and tracking security requirements; compiling and maintaining acquisition and process documentation; facilitating and tracking travel requests through order settlement; assisting with payroll requirements; coordinating projects and meetings; maintaining databases and files; and other miscellaneous office administration tasks.

6.2.2  Engineering Verification And Validation For Theater Systems And Network Centric Information Services Projects.  The contractor shall support the project, Division, and Center managers for this task area in validating engineering estimates (cost/schedule/performance). The contractor shall formulate and track program process and control.  The contractor shall analyze the impact or potential impact of missed or inadequate deliverables on program accomplishment.  The contractor shall provide support to the cost/schedule/performance tracking and for the incorporation of the tracking information into the Earned Value Management System (EVMS) process as a management support tool.  The contractor shall finalize program-tracking documentation to support activities to higher-level management.

Deliverables:
Project Procurement Specifications
Project Status Reviews
Project Progress and Cost Tracking
Project Metrics Reports
Engineering Cost, Schedule, Performance Estimates and Tracking Reports
Earned Value Management Reports

Security Documentation

Travel Documentation

Acquisition and Core Support Requirements Documentation
6.3  Task Area 3 - Program Management Services for Joint Task Force C2 and Combat Support Systems Projects.  This task area provides program management services for advanced technology programs at the joint task force level of command.  These tasks are characterized by more time-critical, tactical and cognitive decision making than at the Theater level.  This includes, but is not limited to, projects which address the common relevant operational picture, sensor and information fusion, intelligence and surveillance management, near real time situation assessment, force protection (including homeland security crisis management and base-level critical infrastructure protection), force employment and mission management, response options and resource allocation, intra-task-force operations coordination.  Representative projects in this area include Enhanced I3 improvements, CINC21/D-SIDE, Adaptive Battlespace Awareness, Coalition Information Assurance Common Operational Picture, Blue Force Situation Awareness, Gridlock-First Look, Rapid force projection, tactical collaboration, and enroute and early entry C4 packages with wireless connectivity.

6.3.1  Information Technology Management Support for Joint Task Force C2 and Combat Support Systems Projects.  The contractor shall provide program analysis of functional, management and technical requirements for the applicable projects within this task area and shall support management reviews of projects within the task area.  The contractor shall work with users to identify system requirements and interpret operational requirements into technical requirements.  The contractor shall estimate system development costs and schedules, provide guidance in the development of acquisition strategies and procurement processes, and drafts/edits documents required in the procurement planning process of system acquisition.  The contractor shall prepare procurement specifications and acquisition deliverables and documents as required.  Task services shall include assistance with the assembly and coordination of project plans and tasks and with planning, analysis, and reporting on programmatic impacts of costs, return on investment, and schedule dependencies.  The contractor shall provide program management documentation to summarize progress and issues of programs as they progress and on the aggregate set of projects within the task area.  The contractor shall develop, monitor, and report on program metrics to include internal management controls.  The contractor shall participate in program reviews and integrated project teams in order to perform the other subtasks in this task area.  The contractor shall contribute to the overall planning, administration, and organization efforts of the AITS-JPO by coordinating and tracking security requirements; compiling and maintaining acquisition and process documentation; facilitating and tracking travel requests through order settlement; assisting with payroll requirements; coordinating projects and meetings; maintaining databases and files; and other miscellaneous office administration tasks. 
6.3.2  Engineering Verification and Validation for Joint Task Force C2 and Combat Support Systems Projects.  The contractor shall support the project, Division, and Center managers for this task area in validating engineering estimates (cost/schedule/performance). The contractor shall formulate and track program process and control.  The contractor shall analyze the impact or potential impact of missed or inadequate deliverables on program accomplishment.  The contractor shall provide support to the cost/schedule/ performance tracking and for the incorporation of the tracking information into the EVMS process as a management support tool.  The contractor shall finalize program-tracking documentation to support activities to higher-level management.

Deliverables:
Project Procurement Specifications
Project Status Reviews
Project Progress and Cost Tracking
Project Metrics Reports
Engineering Cost, Schedule, Performance Estimates and Tracking Reports
Earned Value Management Reports

Security Documentation

Travel Documentation

Acquisition and Core Support Requirements Documentation
6.4  Task Area 4 - Program Management Services for Coalition C2 and Information Sharing Environment Projects.  This task area provides program management services for Coalition C2 and Wide Area Information Support Environment Projects.  These projects are characterized by interoperability between U.S. and multinational C2 systems, including information sharing and cooperative planning and mission coordination.  They involve operational and technical tradeoffs between full interoperability and safeguarding of U.S. National information through controlled releasibility.  Representative projects in the task area include the Coalition Wide Area Network (CWAN)/Coalition Information Sharing Environment, Combined Federated Battle Labs (CFBL), and Joint Warrior Interoperability Demonstrations (JWIDs).  It also includes support of the DISN-Leading Edge Services and Joint Distributed Engineering Plant networks.

6.4.1  Information Technology Management Support Coalition C2 and Information Sharing Environment Projects.  The contractor shall provide program analysis of functional, management and technical requirements for the applicable projects within this task area and shall support management reviews of projects within the task area.  The contractor shall work with users to identify system requirements and interpret operational requirements into technical requirements.  The contractor shall estimate system development costs and schedules, provide guidance in the development of acquisition strategies and procurement processes, and drafts/edits documents required in the procurement planning process of system acquisition.  The contractor shall prepare procurement specifications and acquisition deliverables and documents as required. Task services shall include assistance with the assembly and coordination of project plans and tasks and with planning, analysis, and reporting on programmatic impacts of costs, return on investment, and schedule dependencies.  The contractor shall provide program management documentation to summarize progress and issues of programs as they progress and on the aggregate set of projects within the task area.  The contractor shall develop, monitor, and report on program metrics to include internal management controls.  The contractor shall participate in program reviews and integrated project teams in order to perform the other subtasks in this task area.  The contractor shall manage and maintain an equipment and software database.  The contractor shall provide assistance  with  the verification  of equipment needs, compile equipment specifications, trackpurchase buys, and act as liaison between program managers, vendors, GSA, and other relevant parties.  

6.4.2  Engineering Verification And Validation Coalition C2 Information Sharing Environment Projects.  The contractor shall support the project, Division, and Center managers for this task area in validating engineering estimates (cost/schedule/performance). The contractor shall formulate and track program process and control.  The contractor shall analyze the impact or potential impact of missed or inadequate deliverables on program accomplishment.  The contractor shall provide support to the cost/schedule/performance tracking and for the incorporation of the tracking information into the EVMS process as a management support tool.  The contractor shall finalize program-tracking documentation to support activities to higher-level management.

Deliverables:
Project Procurement Specifications
Project Status Reviews
Project Progress and Cost Tracking
Project Metrics Reports
Engineering Cost, Schedule, Performance Estimates and Tracking Reports
Earned Value Management Reports
6.7  Task Area 5 - Program Management Services for NCES and C2 Applications Product Support Projects.  This task area provides program management services for the product and fielding support for NCES infrastructure and applications and C2 and combat support applications.  This includes, but is not limited to, COE, GCCS, GCSS, DMS, DCTS and advanced technology projects in the Theater/NCES and JTF C2/Combat Support project areas as they transition to the operational “pillar programs.”  Representative tasks include laboratory infrastructure and operations that support the engineering, testing, and fielding of applications, independent validation and verification (IV&V) of applications before fielding, and the support for the fielding and use of applications.

6.7.1  Information Technology Management Support for NCES and C2 Applications Product Support Projects.  The contractor shall provide program analysis of functional, management and technical requirements for the applicable projects within this task area and shall support management reviews of projects within the task area.  The contractor shall estimate relevant costs and schedules.  The contractor shall prepare procurement specifications and acquisition deliverables and documents as required for product and fielding support.  The contractor shall provide assistance with the assembly and coordination of product and fielding plans and tasks and with planning, analysis, and reporting on programmatic impacts of costs, return on investment, and schedule dependencies.  The contractor shall provide program management documentation to summarize progress through the product fielding.  The contractor shall develop, monitor, and report on program metrics to include internal management controls.  The contractor shall participate in program reviews and integrated project teams in order to perform the other subtasks in this task area.  The contractor shall contribute to the overall planning, administration, and organization efforts of the AITS-JPO by coordinating and tracking security requirements; compiling and maintaining acquisition and process documentation; facilitating and tracking travel requests through order settlement; assisting with payroll requirements; coordinating projects and meetings; maintaining databases and files; and other miscellaneous office administration tasks.

6.7.2  Engineering Verification and Validation for NCES and C2 Applications Product Support Projects.  The contractor shall support the  managers for this task area in validating engineering estimates (cost/schedule/performance).  The contractor shall formulate and track program process and control.  The contractor shall analyze the impact or potential impact of missed or inadequate deliverables on program accomplishment.  The contractor shall provide support to the cost/schedule/performance tracking and for the incorporation of the tracking information into the EVMS process as a management support tool.  The contractor shall finalize program-tracking documentation to support activities to higher-level management.

Deliverables:
Project Procurement Specifications
Project Status Reviews
Project Progress and Cost Tracking
Project Metrics Reports
Engineering Cost, Schedule, Performance Estimates and Tracking Reports
Earned Value Management Reports

Security Documentation

Travel Documentation

Acquisition and Core Support Requirements Documentation

7.  Place of Performance.  Most of the work performed by the contractor under this task order shall be conducted in Government provided space.  Space will be provided for four contractors at Skyline Seven Place (5275 Leesburg Pike, Falls Church, VA) and two contractors at  Columbia Pike (5600 Columbia Pike, Falls Church, VA  22041).    When required or necessary, telecommuting is a feasible alternative to meeting work requirements with no additional charge to the government.

8.  Period of Performance.  The period of performance is 365 days after date of award. Period of Performance for shall be 16 August 2004 – 15 August 2005.

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	A003/DI-MGMT-80347
	Standard Distribution*
	Draft - 15

Final - 30

	1 
	Monthly Status Report
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	2 thru 5
	Project Procurement Specifications
	DISA Form 1 (with attachments), other relevant formats and forms
	2 Copies to TM; Letter Only to KO
	Within 5 days of Task Identification or as required

	2 thru 5
	Project Status Reviews
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	2 thru 5
	Project Progress, Cost, and Performance Tracking
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	2 thru 5
	Project Metrics Reports
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, 15th

	2 thru 5
	Earned Value Management Reports
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, 15th 

	2,3,4
	Security Documentation
	DISA, contractor-determined formats, and other required formats
	Maintain Office Files
	Daily, as required

	2,3,4
	Travel Documentation
	DISA, contractor-determined formats, and other required formats
	Maintain Office Files
	Daily, as required

	2,3,4
	AITS-JPO Office Administration and Acquisition Documentation
	DISA, contractor-determined formats, and other required formats
	Maintain Office Files 
	Daily, as required

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO-Scott/AQSS32); 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  All personnel supporting this task order must have a minimum-security clearance of US SECRET.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  The Government will provide the following items, as necessary, for the contractor to fulfill the tasks described in this Task Order: information (technical data, applicable documents, plans, regulations, specifications), workspace, and equipment (hardware and/or software requiring technical analysis, evaluation, verification, or study in support of a specific task).  GFE provided to the contractor in support of individual tasking shall be tracked through applicable procedures that will be provided by the Contracting Officer in accordance with the Federal Acquisition Regulation (FAR).  Equipment shall be accounted for and marked accordingly for identification and tracking purposes with the Contract Number, Task Order Number, Serial Number, and other information as required by the GEMS Contracting Officer.  The contractor at the end of this task order shall return all GFE to the Government unless the Government otherwise instructs the contractor (a complete listing of GFE will be provided as an attachment).  This effort may require the contractor to purchase incidentals to facilitate completion of the assigned tasks.  The contractor is authorized to make those purchases only after specific approval by the Government.  Those purchases, not expended during use, will be returned to the Government upon completion of the contract.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  The possibility exists to renew this task order annually, up to an additional five years.


b.  Identification of Potential Conflicts of Interest (COI).  The vendor will not be allowed to compete on any AITS-JPO and Information Sharing Services Division contracts in the future while involved in any activity other than financial management and core support requirements within this task order.


c.  Identification of Non-Disclosure Requirements.  The contractor will have access to other vendor proprietary data, personnel data, and Government financial data in the normal course of completing the tasks.  Each contractor staff member must sign the appropriate non-disclosure statement attesting to the fact that they will not disclose any proprietary information as defined by the non-disclosure statement.


d.  Packaging, Packing and Shipping Instructions.  N/A.


e.  Inspection and Acceptance Criteria.  N/A.

f.  Removal Criteria.  DISA retains the right to request removal of contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, clearly conflict with the interests of the Government.  The reason for removal will be fully documented in writing by the Contracting Office.  When and if such a removal occurs, the contractor will, within five (5) working days, propose qualified personnel to any vacancy(ies) thus created.


g.  Travel.  Travel will be restricted to the National Capital Region unless expressly approved in writing by the Government.  Specific travel requirements will be coordinated with the Task Monitor and shall be in accordance with both Federal Acquisition Regulation (FAR) and Joint Travel Regulation (JTR) requirements and limitations.

h.  Quality Assurance. The contractor shall develop, implement and maintain a quality assurance program.  The system shall include inspection, validation, evaluation, corrective action and procedures necessary to effect quality control of all performance and products under this task order.  The system shall allow inspection and evaluation by the Government.  The system shall be applicable to all subcontractors and members of the contractor's team, if appropriate.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	0002 
	N/A 
	N/A 
	N/A 
	N/A 


Section F - Deliveries or Performance

DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0002 
	POP 16-AUG-2004 TO

15-AUG-2005 
	N/A 
	N/A

FOB:  Destination 
	 


Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$928,740.16 


CLAUSES INCORPORATED BY FULL TEXT

Additional Accounting and Appropriation Data

AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0002
DAPMZ35077
$585,824.51

0002
DGEMZ45035
$342,915.65

TOTAL TASK ORDER AMOUNT:
$928,740.16

CURRENT FUNDING AVAILABLE FOR OBLIGATION:
$585,824.51

DITCO Points of Contact
Contracting Officer
Contract Specialist
CONTRACTOR Point of Contact

Contractor Name:  
Bloodworth Integrated Technology, Inc.

DUNS:  


836051870

CAGE CODE:  

1LE94

Contractor POC:  

Liz Gallagher

Email Address:  

lgallagher@bitspi.com

Phone Number:  

703-295-0700 x101

Fax Number:  

703-295-0999

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

