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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$195,249.01

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

4A457

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

DCA200-00-D-5019-

2001Feb20

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0007

DD2MZ17618

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

ANNE (KAREN) KELLER

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

JOHN J. BARRY III

4801 STONECROFT BLVD (DUNS 069341972)

CHANTILLY VA  20151

LITTON TASC, INC.

QUANTITY

ORDERED/

ACCEPTED*

20.

DISA/DITCO/DTS6/ANNE KAREN KELLER

2300 EAST DRIVE, KELLERA@SCOTT.DISA.MIL,

 618-229-9504, FAX: 9440

SCOTT AFB IL  62225-5406

DFAS PENSACOLA

MAIL TO: DITCO/DTC4-FMO  2300 EAST 

DRIVE/618-229-9228

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices 

	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001
	
	1.00
	Each
	$195,249.01
	$195,249.01

	
	Information Assurance Support Services 

T&M - SIPRNet CAP Oversight Database Development and Population support as in accordance with SOW dated 05 December 2000.  Period of Performance (POP) of this order is from 20 Feb 01 through 19 Feb 02 as in accordance with Litton/TASC proposal dated 13 Feb 01 which is incorporated by reference. 

PURCHASE REQUEST NUMBER DD2MZ17618 


	

	
	
TOT MAX PRICE
	$195,249.01 

	
	
CEILING PRICE
	

	
	
	


SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

	 
	 
	 

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 
	 

	AMOUNT:  
	$195,249.01   MIPR:  DD2MZ17618
	 

	  
	  
	  


‘I ASSURE’ TASK ORDER (TO)

STATEMENT OF WORK (SOW)

5 December 2000

	Contract Number: 
	

	Order Number:
	

	Tracking Number:
	

	Previous Order Number:
	


1. Points of Contact

2.  Order Title:   SIPRNet CAP oversight – Database development and population

3.  Background: The Defense Information Systems Agency, Information Assurance Program Management Office (IPMO), Information Assurance Implementation Branch, D251, executes the Department of Defense (DOD) mission to provide site and system risk assessments.  The Military Communications Electronics Board (MCEB), Message 022017Z Nov 00, directed the DISA/IPMO to provide oversight of military service and agency’s Defense Information Infrastructure’s (DII) Defense Information Systems Network (DISN) Secret Internet Protocol Network (SIPRNet).  This entails validating that the associated systems, networks, and hosts utilizing the SIPRNet are operating in accordance to the SIPRNet security policy for interconnected networks.  This is accomplished by executing security assessments of DOD and Non-DOD processes leading to the continued accreditation and secures operations of computers, systems, and networks and ensuring the minimum SIPRNet security requirements and standards are met. In support of this mission, this task delineates contractor support in developing and populating a web-based relational database (approved by the TM) assuring that DOD Services and Agencies information systems and technology connecting to the SIPRNet are captured.  

 4.  Objectives: This “I ASSURE” Task Order will support a key aspect of the Defense Information Systems Agency (DISA) Information Assurance Program Management Office (IPMO) mission to support the warfighter. In addition, the MCEB tasked the DISA/IPMO to perform SIPRnet security assessments and compliance validation on DOD information systems connected to the SIPRNet. Additionally, to perform an oversight role in the analysis of SIPRNet connection approval process (CAP) packages from military services and agencies. The contractor shall develop and populate a web-based relational database (pre-approved by the TM).  The database shall capture information received in the form of assessment reports from the SIPRNet assessment team(s) and connection approval process for input into unique database fields (approved by the TM).

5.  Scope: The Contractor shall develop and populate a web-based relational database, approved by the TM.  The database will be operation no later than 120 days from award of contract.  The database fields will be pre-approved by the TM. The contractor shall analyze SIPRNet test reports, security documentation, assessment reports for important information that will be captured in the database field and the contractor will populate the fields with such information.  The contractor shall ensure that security documentation for certification activity and standard operating procedures are developed for the operation and population of the database.  The database will be developed using agreed to COTS products. The contractor maybe required to purchase the COTS products to develop and maintain the database, as directed by the TM.  

The contractor shall comply with the appropriate DOD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Implementation Guidance (STIG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  Chairman of the Joints Chiefs of Staff 6211.02A Defense Information Systems Network and Connected Systems.

Specific services addressed in this SOW are:

· Task Area 1:  Policy, Planning, Process, Program and Project Management Support

· Task Area 4: Education and Awareness, Certification and Accreditation and IA Support

6.  Specific Tasks: The ‘I Assure’ contract task areas will include (1) Task Order Management in the form of a Technical Interchange Meeting (TIM), Management Plan/Plan of Accomplishment (POA), Management and Status Reporting, and In-Process Reviews and Minutes.  (2) DOD and Defense Agency Support will include Specific Support, in providing technical security expertise in DOD security policies, directives, and instructions; Technical Assessment/Remote Analysis; and White Papers, Briefings, Technical Reports and Other Deliverables. 

6.1
Task 1 - Contract-Level and TO Management 

6.1.1 Subtask 1 - Integration Management Control Planning. 

Provide the technical (task order level) and functional activities at the contract level needed for the program management of this SOW. Include productivity and management methods such as Quality Assurance, Progress/status reporting, and Program Reviews at the Contract and Task Order level. Provide the centralized administrative, clerical, documentation and related functions.    Within 15 working days of task order award, the contractor shall host a Technical Interchange Meeting (TIM) with the government to ensure that there is a complete understanding of the TO requirements between the contractor and the government.  Topics covered shall describe the technical approach, organizational resources and management controls to meet the cost, performance, and schedule requirements throughout the period of performance.  The contractor shall provide minutes for this TIM within fifteen working days of meeting end.  The TIM minutes shall be developed in a contractor specified format using Data Item Description (DID) UDI-A-23083A as a guideline. 

6.1.2.  Subtask 2 - TO Management. 

The contractor shall prepare and submit a TO Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution; provide a monthly status report monitoring the quality assurance, progress/status reporting, and program reviews applied to the contract; prepare and submit a Management Plan that will address the tasks and associated schedules described in this SOW and any changes to the Delivery Order agreed to at the TIM, and will include, at a minimum, descriptions of tasks, as follows:

methodology and technical approach for accomplishing the task

organizational resources, structure and interfaces

management controls

key activities and milestones

deliverables

assumptions

Government Furnished Equipment / Information (GFE/GFI) required

personnel

security

schedule.

The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  
The Management Plan/Plan of Accomplishment shall be updated as required during the performance of this task to reflect changes and further definition of program criteria and milestones.  The updated plan shall be submitted to the Government for approval.

The Management Plan/Plan of Accomplishment shall serve as the vehicle that establishes firm delivery dates for incremental deliverables.  The Management Plan/Plan of Accomplishment shall be developed in a contractor specified format using Data Item Description (DID) DI-MGMT-80347 as a guideline.

6.1.3 Subtask #1.3:  Management and Status reporting.  The contractor shall provide, through the contractor PMO, monthly status reports regarding DO status, e.g. work progress, cost, funding profiles, and schedule data.  The Contractor Management and Status Report shall be developed in a contractor specified format using Data Item Description (DID) DI-MGMT-80227 as a guideline. 

6.1.4 Subtask #1.4: Process Reviews and Minutes.  The contractor shall provide written minutes from all In-Process Reviews (IPRs) regarding DO status, e.g., work progress, cost, funding profiles to include a running balance of the expenditure, and schedule data.  The schedule for IPRs shall be identified in the Management Plan/Plan of Accomplishment, or as directed by the Task Manager.  IPRs shall provide for an interchange at key milestones during the execution of the task order (e.g. approval of system requirements, review of the system design, reviewing the results of security testing and compliance assessments).  Minutes from IPRs will be developed in a contractor specified format using Data Item Description (DID) UDI-A-23083A as a guidance.

6.2 Task #4: Education, Training, and Awareness, Certification and Accreditation and IA Support

6.2.1  Subtask 2.1 – Specific Support. 

The contractor shall provide technical security expertise and support in information technology security planning, preparing, executing and evaluating security and risk assessments in accordance to the Defense Information Technology Security Certification and Accreditation Process (DITSCAP), DODI 5200.40, phase 3 validation and phase 4 post accreditation, as directed. The contractor shall provide to the TM a technical list of the COTS database applications and identify the pluses and minuses of the application and the cost of the application (to include hidden costs).  The TM will approved the relational database that requires procurement by the contractor. The contractor shall then proceed in developing and implementing the web based relational database and then populating the database fields from information provided from the SIPRNet assessments and SIPRNet connection approval packages.

6.2.2  The contractor shall develop a web based relational database, as directed in 6.2.1.  The database shall be developed using COTS products. The COTS product will be approved by the TM prior to the database being developed. The main functions of the relational database concern the analysis of the information held within it. All documentation, software, license agreements, and other information required to develop, implement and execute the database shall be turned over to the TM, after acceptance by the Government.  An acceptance letter from the contractor to the customer shall be signed by both party’s representatives at the COTS selection phase, the Database field develop phase, and the ending product development phase.  DID- MISC-80508 as a guideline
6.2.3  The contractor shall develop into the database the fields required to capture information from the SIPRNet compliance validation assessments, the SIPRNet connection approval process packages, the SIPRNet assessment checklist for an analysis and approved report output.  The contractor shall then populate those fields, as directed by TM. 

6.2.4  The contractor shall develop report schemas, approved by the TM, to be used for the output of the queries of the database.  The output of the database shall be captured by the analysis of the relevant fields and records and the way you query the database in a way that allows it to select and present the information you need. 

7.  Place of Performance: The contractor shall ensure one intermediate INFOSEC Analyst, contractor, to work a minimum of 36 hours weekly, excluding U.S. Federal Government Holidays, Monday through Friday, duty hours 0730-1600 hours, at 5113 Leesburg Pike, Suite 400, Falls Church, VA with visits to Isaac Newton Square, Reston, VA, as required. 

8.  Period of Performance: The period of performance for this task order is 365 calendars from the date of award.

9.  Deliverable/Delivery Schedule.  The initial due dates for deliverables provided in this delivery order may be modified based on the technical interchange meeting with the task manager and/or subsequent input from the technical task manager.  The actual due dates for deliverables will be based upon the Plan of Accomplishment and any subsequent revisions to the plan of accomplishment.  All document deliverables on this delivery order will be delivered in hardcopy and electronically in MS Word (windows) format.

	SOW Task#
	Deliverable Title
	CDRL/DID#
	Due Date
	Copies
	Distribution
	Frequency and Remarks

	6.1.1
	TIM Minutes
	UDI-A-23083A


	15 days after TIM
	5
	Standard 

Distribution*
	

	6.1.2
	Technical Mgt Plan/ Plan of Accomplishment
	DI-MGMT-80347
	15 days after receipt of TIM Minutes/updates to plan 5 days from update
	5
	Two Copies to TM; Letter Only to KO
	Updated as required

	6.1.3
	MonthlyStatus Rpt
	DID-MGMT-80227
	Last Thursday of Month
	2
	Two Copies to TM; Letter Only to KO
	

	6.1.4
	Process review Minutes
	UDI-A-23083A 
	10 days after process review
	2
	Two Copies to TM; Letter Only to KO
	

	6.2.1
	COTS Database application technical list and cost breakdown
	DID- MISC-80508
	COTS DB tech. List NLT 30 days after contractor award and contractor procured NLT 90 days from award. Ltr of COTS application selected NLT 65 days after contract award date
	2
	Copies to TM, 
	

	6.2.2
	Database

Gov’t acceptance ltr
	DID- MISC-80508
	Developed, install and commence populating database NLT 5 days after DB procurement.  Last Thursday of each month a status report on % of database populated. Populating database continues through life of contract. 
	2
	Two Copies to TM; Letter Only to KO
	


*Standard Distribution
1 copy of the transmittal letter without the deliverable to the Contracting Officer (KO/DITCO/DTS6)

1 copy of the transmittal letter and the deliverable to the Primary TM

10.  Security:  DOD Personnel Security program requires DOD military and civilian personnel, as well as DOD consultant and contractor personnel, who perform work on sensitive automated information systems, to be assigned to positions which are designated at one of two sensitivity levels.  This requires ADP-II positions.  The contractor will assure that individuals assigned to the following sensitive positions, as determined by the Government, have completed the appropriate forms.  

The required investigation will be completed prior to the assignment of individuals to sensitive duties associated with the position.  The contractor will forward their employee clearance information (completed SF85P, Questionnaire for Positions of Public Trust, and two DD Forms 258 (Fingerprint cards) to: DISA Security Division (D16); ATTN: Personnel Security (D162); 5111 Leesburg Pike, Suite 100, Falls Church, VA 22041-3206.

DISA retains the right to request removal of contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned t this contract, clearly conflict with the interests of the Government.  The reason for removal will be fully documented in writing by the Contracting Officer.  When and if such removal occurs, the contractor will within (specified number of days) working days assigned qualified personnel to any vacancy(ies) thus created.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI):  The Government shall provide the Contractor with appropriate policy, guidance, access to pertinent government systems, and documentation.  The Government shall provide the documentation and background information necessary to perform the tasks.  This documentation includes, but is not limited to, the Defense Information Technology Security Certification and Accreditation Process (DITSCAP), CJCSI 6211.02A, DISN and Connection Systems, DODD5200.28, Security Requirements for Automated Information Systems, 21 March 1988, and DOD Instruction 5200.40, DOD Information Technology Security Certification and Accreditation, 30 Dec 1997. Government directives, regulations, publications can be downloaded from “//web7.whs.osd.mil” and “//iase.disa.mil”.  The Government shall provide contractor personnel with access to the offices and facilities of DISA and other locations relevant to this effort.  The Government shall coordinate contractor visits with each organization to be visited, as applicable, and provide the contractor with a point of contact with whom to coordinate the details of any required visits.  Government-furnished office space and DISA standard configuration equipment will be provided for one individual (standard government office environment). This includes office furnishings, office supplies, access to a personal computer, telephone support, facsimile, and access to photocopy and presentation equipment. 

The contractor must identify any additional GFE/GFI within 14 calendar days following the initial TIM.  Additional GFI/GFE requirements will be identified on a task-by-task basis. As additional materials are required, the contractor will coordinate requirements with the Task Monitor (TM) and Contracting Officer’s Representative (COR).  The Government will facilitate the contractor's access to the data required in support of this work effort.   Final disposition of GFE will be handled through the customer’s property management department.

The Contractor shall procure, as directed by TM, COTS and non-COTS material to ensure timely completion of this contract.

12.  Packaging, Packing, and Shipping:  See paragraph D.1 of the ‘I Assure’ contract.

13.  Inspection and Acceptance:  See section E.1 of the ‘I Assure’ contract.

14.  Other Pertinent Information or Special Considerations:   

    a.  Year 2000 Compliance.  All information technology provided under, or in support of, this contract by the contractor and all subcontractors shall be Year 2000 compliant.  Year 2000 compliant means, with respect to information technology, that the information technology accurately processes date/time data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between the twentieth and twenty-first centuries, the years 1999 and 2000, and leap year calculations, to the extent that other information technology, used in combination with the information technology being acquired, properly exchanges date/time data with it.

To ensure Year 2000 compliance, the contractor shall, at a minimum, test a representative sampling of the information technology, or the same type of information technology, that will be provided under the contract.  Year 2000 compliance testing will be accomplished and documented in accordance with generally accepted commercial standards/practices.  If requested, the contractor shall provide the Government with a copy of such Year 2000 compliance test documentation at no additional cost to the Government.

b.  Identification of Possible Follow-on Work.  None.


c.  Identification of Potential Conflicts of Interest (COI).  None.


d.  Identification of Non-Disclosure Requirements.  None.

