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DISA/DITCO/DTS6/ANNE KAREN KELLER

2300 EAST DRIVE, KELLERA@SCOTT.DISA.MIL,

 618-229-9504, FAX: 9440

SCOTT AFB IL  62225-5406

ORDER FOR SUPPLIES OR SERVICES
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3
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MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$1,999,993.00

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE
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OTHER

(See Schedule if other)
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X
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11.
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See Item 15
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4. REQ./ PURCH. REQUEST NO.
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0003

DD2MZ17642

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.
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MICHAEL M FOX

4300 FAIR LAKES COURT (DUNS: 097779698)

FAIRFAX VA  22033

SYSTEMS RESEARCH & APPLICATIONS CORP

QUANTITY

ORDERED/

ACCEPTED*

20.

DISA/DITCO/DTS6/KIMBERLY A JOHNSON

2300 EAST DRIVE,CALVERTK@SCOTT.DISA.MIL

SCOTT AFB IL  62225-5406

DFAS PENSACOLA

MAIL TO: DITCO/DTC4-FMO  2300 EAST 

DRIVE/618-229-9228

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices 

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1.00
	Lot
	$1,999,993.00
	$1,999,993.00

	
	Defense Message system (DMS) Integration Support 

T&M - IAW the attached Statement of Work.  This is a time-and materials contract.  Period of performance 12 Feb 2001 through 11 Feb 2002.  SRA proposal dated 2 Feb 2001 is incorporated by reference. 

PURCHASE REQUEST NUMBER DD2MZ17642 


	

	
	
TOTAL ESTIMATED PRICE
	$1,999,993.00 NTE


SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

	 
	 
	 

	AB: 
	97X4930.5F20 000 C1013 0 068142 2F 255011
	DD2MZ17642 

	AMOUNT:  
	$1,960,777.45
	 

	  
	  
	  


I ASSURE TASK ORDER (TO) 

STATEMENT OF WORK (SOW)
as of 20 Dec 00
	Contract Number:
	

	Order Number:
	

	Tracking Number:
	00027.00

	Previous Order Number:
	N/A


1.  Points of Contact:
2.  Order Title:  Defense Message System (DMS) Integration Support

3.  Background – DMS:  The Defense Message System capitalizes on existing and emerging messaging technologies to meet Department of Defense (DoD) requirements for secure, accountable, writer-to-reader organizational and individual messaging. DMS incorporates messaging, directory, security and management technologies. DMS must provide approved secure messaging and directory services to support closure of AUTODIN.  A contract was awarded to Lockheed Martin Federal Systems in May 1995 for the design, integration, testing, implementation and maintenance of DMS. The United States Air Force (USAF), Headquarters Standard Systems Group manages the DMS Contract (Contract Number F01620-95-D-0001. Other sources will become available through future Government commodity contracts.  For additional information the DISA DMS PMO maintains a public homepage at www.disa.mil/d2/dms/.


Medium Grade Services (MGS) secure COTS email:  MGS is a simple, cost effective and extremely efficient alternative to the Defense Message System “High Grade” messaging service.  MGS is enabling the Department of Defense to match messaging services to the criticality and security requirements of the mission.  More and more, MGS is taking on individual and organizational functions formerly performed by DMS High Grade and AUTODIN.  MGS leverages the DoD Public Key Infrastructure (PKI) and employs commercial off-the-shelf (COTS) products, exclusively.  It uses Simple Mail Transfer Protocol (SMTP) for messaging services, Light weight Directory Access Protocol (LDAP) for directory services, Secure Multipurpose Internet Mail Extension (S/MIME) for data encryption and digital signatures and X.509 Version 3 certificates (provided via software tokens) for individual identity.  It provides secure, interoperable messaging in an open, multi-vendor environment to tens of thousands of users worldwide, today. 

4.  Objectives:  The objective of this contract will be to support the development, testing, pilot implementations, documentation, training and implementation of MGS capabilities across the Department, worldwide.  This will involve the setup and operation of test and help desk facilities, development of PK-enabled tools, drafting and updating technical and training documentation, assisting DoD system administrators and users with MGS pilot implementations, level three help desk support, and most significantly, the development, testing and implementation of an approved organizational messaging capability
.

5. Scope:  The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  Specific services addressed in the SOW are:

· Task Area 1:  
Project Management
· Task Area 2:
COTS Product Evaluation and Integration
· Task Area 3:
Pilot Implementations of MGS
· Task Area 4:
Training Support
· Task Area 5:
MGS Web Site
· Task Area 6:
Organizational Messaging Capability  
6. Specific Tasks:
6.1 Task 1 - Contract–Level and TO Management

6.1.1 Subtask 1 – Integration Management Control Planning.
Provide the technical (task order level) and functional activities at the Contract Level needed for the Program Management of this SOW.  Include productivity and management methods such as Quality Assurance, Progress/status reporting, and Program Reviews at the Contract and Task Order level.  Provide the centralized administrative, clerical, documentation and related functions.

6.1.2 Subtask 2 - TO Management.

Prepare TO Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution. Provide a monthly status report monitoring the quality assurance, progress/status reporting, and program reviews applied to the TO.

6.1.3 Subtask 3: In-Process Reviews and Minutes.

The contractor shall hold a monthly In-Process Reviews (IPRs) and provide written minutes regarding TO status, e.g., work progress, cost, funding profiles, and schedule data. The schedule for IPRs will be identified in the Management Plan.  IPRs will provide for an interchange between the government and contractor, during the execution of the task order (e.g., approval of system requirements, review of the system design, reviewing the results of functional testing).




6.2       
Task 2 - COTS Product Evaluation and Integration.

6.2.1    

6.1.4 Subtask 1 - MGS Product Testing Strategy.
6.2.2 The contractor shall assist the Government with the implementation of a strategy for testing the interoperability of COTS products used for MGS.  Through coordination with the Government and the selected vendor(s), the contractor shall develop an overall strategy for the verification of vendor product features and their compliance with MGS requirements.  The contractor shall determine the scope of the testing required and the test procedures to be used.  These recommendations will be summarized in an overall MGS Product Test Strategy document submitted to the Task Monitor. 

 The contractor shall work with the applicable vendor(s) in evaluating whether the email product conforms with MGS requirements.  The contractor shall test the products for interoperability, acceptance of DoD PKI Class 3 certificates, and user interfaces.  The tests will be conducted in accordance with the MGS Product Test Strategy.  Results of all email product evaluations will be made available on the DISA DMS/MGS Web page, on a continuous basis.  Other product evaluations may be documented in white papers, when directed by the task monitor.
6.2.2    

6.1.5 Subtask 2 - Integration of PK-Enabled Applications with MGS.
Numerous DoD programs exist to serve the particular needs of different functional communities (finance, contracting, logistics, etc.).  These communities are not fully interoperable with each other, or with other DoD information systems.  There is a need to be able to transmit information within and between these communities securely.  

· The contractor shall assist the Government with the identification and establishment of pilot opportunities across DoD functional communities for MGS support to their Public Key (PK) -enabled applications.  

· The contractor shall validate key features of these pilot opportunities in a controlled test environment.  

· The contractor shall document results of the pilot efforts, and shall make recommendations in an MGS PK-Enabled Application Test Report regarding steps necessary to fully integrate the application with MGS.

6.2.3     
6.1.6 Subtask 3 - Industry Interaction.
The contractor shall assist the Government with the planning and execution of MGS “Industry Days” or “Industry Forums.”  The purpose of these will be to present to interested commercial vendors the latest MGS profiles, product test and verification strategies and future prototyping plans.  The contractor shall develop a detailed schedule of activities that must be completed in preparation for the industry forums.  The activities may include, but are not limited to, making arrangements for meeting facilities, development of agendas, preparing mailings and other information to be disseminated to interested vendors, preparation of presentation materials, providing administrative support for the event and other related activities required to ensure event success.

6.2.4     
6.1.7 Subtask 4 – Integration of MGS with the Common Access Card (CAC).
MGS users will eventually use the Common Access Card for “hard token” authentication of secure e-mail transactions.  The contractor will obtain the CAC and card reader hardware and software from available sources, as directed by DISA, and will complete tests of the integration of CAC functionality with MGS.  Test scripts will be documented, and will be contained in a CAC Integration Test/Status Report, to be delivered to the Government periodically, as requested, through the life of this Subtask. 

6.3        
6.2 Task 3 - Pilot Implementations of MGS
6.3.1 Subtask 1 - MGS Pilot Implementation Strategy.
The contractor shall develop a pilot implementation strategy that validates the secure messaging features of COTS email products approved for DoD use.  The strategy will include specific actions to evaluate the interoperability of the COTS email product in the DoD operational environment.  The strategy shall identify the detailed objectives of the pilot, the critical product features to be validated, the technical environment for the implementation, a detailed implementation schedule and the resources required.  From past experience, pilot implementations of MGS can be expected to follow a general pattern:

· First, establish local registration authorities (LRAs) that meet the registration authority (RA) requirements.  

· Second, train the local personnel on how to obtain certificates, from their organization's Certificate Authority (CA).  

· Third, provide user manuals and training to the users on how to use PKI with their e-mail systems.  

Sufficient MGS pilots have already been conducted such that prototyping (i.e. verification via initial implementation in a controlled test environment) should not be necessary.  Rather, the thrust of the pilot should be on rapid and effective implementations of MGS for maximum user populations while maintaining excellent performance and reliability standards.   MGS pilot implementations must focus on the user and system administrator communities, and should stress not only the provision of basic MGS capabilities to an organization, but also and more importantly, the ongoing support (“care and feeding”) of the new MGS users indoctrinated via the pilot.


6.3.2 Subtask 2 – MGS Pilot Implementations.
DISA is continuing to receive requests for pilot implementations of MGS.  The contractor will coordinate response to these requests through the Task Monitor, and will make all administrative and technical arrangements necessary to support dispatching teams of contractor and DISA personnel to organizations and sites requesting MGS capabilities.  Once on site, the contractor / DISA team will establish Local Registration Authorities (LRAs) that meet the DoD PKI registration authority requirements.  The team will train local system administrators and users in procedures required to be followed when obtaining digital certificates from the organization’s Certificate Authority (CA).  The team will also provide training, as necessary, to ensure the organization is functioning effectively as a new MGS customer.  This training will be centered on the MGS User Guides and Quick Reference Guides, which are currently published for each approved MGS product.  Upon its departure, the contractor / DISA team will provide adequate copies of current version of the User Guides and Quick Reference Guides. 



6.3.3 Subtask 3 – Pilot Implementation Lessons Learned.
Each pilot implementation conducted by the DISA / MGS team will result in lessons learned.  The contractor will document these lessons, and will use them to modify procedures and processes.  The contractor will also distribute the lessons learned in the MGS Pilot Implementation Trip Report (see subtask 2, above).  Finally, the contractor will post key lessons from pilots on the MGS Web site, when the Government directs or when in the opinion of the MGS contractor team the lesson needs DoD-wide publicity. 


6.4 Task 4 – Training Support

6.4.1 Subtask 1 - MGS Technical Manuals.
Detailed technical manuals (e.g. End Users Guides, Quick Reference Guides, Administrator Documentation, etc.) are a key contributor to the reliable implementation of MGS.  The contractor shall be responsible for updating existing MGS technical manuals, and for the development of new manuals as additional COTS products and / or PK-enable tools developed and / or approved for use.  These manuals are specific to individual vendors, and change as the vendor product evolves.  Currently, the MGS COTS product suite includes:  Microsoft Exchange 5.5 and 2000, Lotus Notes R5, Netscape Communicator and Outlook 98, 2000 and Outlook Express. 


6.4.2 Subtask 2 – MGS Training.
In order to support the DoD policy requiring all electronic mail sent within the DoD to be digitally signed using DoD Certificates by October 2002, the contractor shall establish the capability to train DoD users on PKI and Medium Grade Services.  The contractor must be able to support end user training in contractor facilities, as well as at Government facilities (“traveling road show”).  Upon request from the Task Monitor, the contractor shall develop training materials and shall provide instructors (and classroom facilities, if applicable) to deliver formal MGS training as required.




6.4.3 Subtask 3 - MGS Training Video and Interactive Compact Disc.
A key component of the MGS training detailed in subtask 2, above, involves the documentation of LRA and user processes and configuration procedures.  In the past, the MGS program has greatly facilitated its pilot implementations via a “Train the Trainer” concept, in which a small team of MGS contractors and DISA personnel visit a Pilot site, and conduct MGS training for a cadre of system administrators and “power users.”  In this subtask, the contractor will develop and produce a training video which captures the key aspects associated with the steps required for implementing PKI, and configuring email clients and servers to run MGS.  This video will be of high professional quality, will employ state-of-the-art graphics, and will eventually be required to be transferred to interactive Compact Disc media.  The contractor is responsible for all actions associated with the development of scripts, formulation of “screen shots” depicting MGS configuration procedures, actual taping, editing and final production and copying.

6.5 Task 5 – MGS Web Site.
The DISA MGS program office uses the MGS Web site to support the implementation of MGS by providing information on the MGS program, processes and procedures, and general information including links to other DoD and vendor sites.  The contractor shall continue to maintain and update the MGS Web site.  The contractor will provide for additional pages to include discussion groups and forums, as required to support the DMS program.

6.6 Task 6 – Organizational Messaging Capability

6.6.1 Subtask 1 – Concept of Operations (CONOPs)

The employment of MGS for organizational messaging is a key initiative receiving increasing attention at the highest levels of the Department.  In support of this, the contractor will draft and submit to the Task Monitor a Concept of Operations (CONOPs) for MGS.  This document will be employed to generate debate and consensus throughout the Department concerning the best plans and practices for migrating MGS from the secure individual messaging function it performs today, to a robust and reliable capability for organizational use.  

6.6.2 Subtask 2 – Organizational Messaging Proof of Concept

The CONOPs completed in Subtask 1, above, will be proven, via a series of tests on a  prototype system.  The contractor will coordinate with the Task Monitor and DISA-D24 to assemble the hardware and software necessary for a prototype MGS organizational messaging system.  The prototype will be installed in contractor test facilities.  Specific tests and / or capability demonstrations will be formulated by the contractor, and approved by the Task Monitor.  The prototype system will be permanently available for demonstrations, as well as for use as a test bed.  As a minimum, the system shall include:

· Both “sending organization” and “receiving organization” subsystems  

· The ability to connect to the Global Directory Service (GDS) to demonstrate the downloading of organizational certificates  

· A messaging handling capability, such as the Telos Automated Message Handling System (AMHS) 


7.
Place of Performance:
7.1 Primary Place of Performance.

Work will be performed at the contractor site within the National Capitol Region (NCR).  Work will be performed at Government sites as indicated.  Some work which directly supports program integration and control will require collocation with the Government in the Skyline office complex, Falls, Church, VA.  In addition to local travel to Government and industry facilities, site visits may be required to Government and industry facilities in CONUS and OCONUS.

7.2
Travel.

The contractor shall be required to travel locally in the National Capital Region.  Some short-term (1-7 day’s) CONUS travel may be required.  All travel will be for supporting the installation and support of MGS in accordance with paragraph 6.0 of this SOW.  The projected travel, as tasked by the TM includes the following locations:
	Destination
	Number of

Personnel
	Number of Days
	Number of

Trips
	Purpose

	Hampton, VA
	6
	4
	1
	IA Conference

	Hampton, VA
	6
	4
	1
	DMS Semi-Annual Conference

	TBD
	6
	4
	1
	DMS Semi-Annual Conference


Additional travel must be approved by the Task Monitor and Contracting Officer’s Representative (COR).

8.
Period of Performance:

The period of performance for this Task Order is 365 calendar days after award of Task Order. 
9.
Deliverable/Delivery Schedule:
The initial due dates for deliverables provided in this Delivery Order Definition may be modified based on the Technical Interchange Meeting (TIM) with the Technical Task Manager and/or other subsequent input from the Technical Task Manager.  The actual due dates for deliverables will be based upon the Plan of Accomplishment and any subsequent revisions to the Plan of Accomplishment.  All document deliverables on this delivery order will be delivered in hardcopy and electronically in an MS Word (Windows) format. 

	SOW Task
	Deliverable Title
	CDRL/DID#
	Due Date
	Copies 
	Distribution 
	Frequency and Remarks

	6.1.2
	TO Management Plan
	A003/DI-MGMT-80347  (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar Days after TIM meeting
	2
	Standard Distribution*
	Draft – 30

Final - 45

	6.1.2
	Monthly Status Report
	A008/DI-MGMT-80368 (one electronic copy in Microsoft Word 97 and one hard copy)
	
	2
	Two Copies to TM; Letter Only to KO
	Monthly, on 10th  Calendar day

	6.1.3
	IPR Minutes
	A008/DI-MGMT-80368 (one electronic copy in Microsoft Word 97 and one hard copy)
	
	2
	Standard 

Distribution*
	Monthly, on 5th workday following IPR


	6.2.1
	MGS Product Test Strategy
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TO Award
	2
	
	Draft – 30

Final - 45

	6.2.1
	MGS COTS Email Product Test Reports
	A005/DI-MISC-80508 (one electronic copy in Microsoft SQL database accessed via the MGS web site)
	
	
	
	On-Going

	6.2.1
	Product Evaluation White Paper(s)
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	
	
	Standard

Distribution*
	As directed by Task Monitor

	6.2.2
	Integration of PK-Enabled Application Test Report
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.2.3
	MGS Industry Forum Materials
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.2.4
	Common Access Card Integration Test/Status Report
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.3.1
	MGS Pilot and Prototyping Strategy Report
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 15
Final – 30

	6.3.2
	MGS Pilot Implementation Trip Report
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after Trip
	2 
	Standard

Distribution*
	5th workday following return from trip

	6.3.2
	Report of Pilot Status
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Included in Monthly Status Report
	2 
	Standard

Distribution*
	Monthly, on 10th  Calendar day

	6.3.3
	Pilot Implementation Lessons Learned
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after Trip
	2 
	Standard

Distribution*
	10th workday following return from trip

	6.4.1
	MGS Technical Manuals
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	As COTS products change, and as required by Task Monitor
	2
	Standard

Distribution*
	Draft – 30

Final -45

	6.4.2
	MGS Training Plan
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.4.2
	MGS Lesson Plans
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.4.2
	MGS Student Guides
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.4.2
	MGS Training Student Evaluations
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Upon completion of training sessions
	2 
	Standard

Distribution*
	10th workday following training completion

	6.4.3
	MGS Training Video Tape and Interactive Compact Disc
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TM notification
	2 
	Standard

Distribution*
	Draft – 30

Final -45

	6.5
	MGS Web Site updates
	A005/DI-MISC-80508 (one electronic copy in various formats published on the MGS web site)
	
	
	
	On-Going

	6.6
	MGS 

Org Msg CONOPs
	A005/DI-MISC-80508 (one electronic copy in Microsoft Word 97 and one hard copy)
	Calendar days after TO Award
	2
	
	Draft – 30

Final - 45



7.1 



8. 


Standard Distribution
· 1 copy of the transmittal letter without the deliverable to the Contracting Officer (KO/DITCO/DTS6)

· 1 copy of the transmittal letter and the deliverable to the Primary TM

10.
Security: 

All personnel require access to information at the SECRET level.

The contractor shall follow the standards established in DOD 5200.2-R, DOD Personnel Security Program.  DOD 5200.2-R requires DOD military and civilian personnel, as well as DOD consultant and contractor personnel, who perform work on sensitive automated information systems (AISs), be assigned to positions which are designated as one of two sensitivity levels (ADP-I, ADP-II).  These designations equate to Critical Sensitive and Non-Critical Sensitive.  The contractor shall assure that individuals assigned to the following sensitive positions, as determined by the Government, have completed the appropriate forms.  All individuals will be U.S. citizens.

Personnel supporting this task will be ADP-II positions and require either a DOD National Agency Check plus written inquiries or a National Agency Check plus written inquiries.

The required investigation will be completed prior to the assignment of individuals to sensitive duties associated with the position.  The contractor shall forward their employee clearance information (completed SF 85P, Questionnaire for Positions of Public Trust, and two DD Forms 258 (Fingerprint cards) to: 

DISA Security Division (D16)

ATTN: Personnel Security (D162);

5111 Leesburg Pike, Suite 100

Falls Church, VA 22041-3206. 

Contractor personnel, with access to DOD facilities, shall observe local DOD security policies and procedures.  The DD Form 254 Contract Security Classification Specification Form is part of Appendix U of the contract.  Access to government facilities will be granted on a need-to-know and a clearance basis.

11. Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI):
The Government-Furnished Equipment is Attachment A and B
. 

The contractor must identify any additional GFE/GFI within 14 calendar days following the initial TIM.  Additional GFI/GFE requirements will be identified on a task by task basis. As additional materials are required, The contractor shall coordinate requirements with the Task Monitor and COR. The Government will facilitate the contractor’s access to the data required in support of this work effort.  GFI will include existing MGS documentation and the current web site data.  Final disposition of GFE will be handled in accordance with the government's property management procedures.

12. Packaging, Packing, and Shipping: See paragraph D.1 of the ‘I Assure‘ contract.

13. Inspection and Acceptance: See section E.1 of the ‘I Assure’ contract.

14. Other Pertinent Information or Special Considerations:   

The contractor shall maintain an integration and test laboratory in the NCR using GFE (Attachment A).

Year 2000 Compliance

All information technology provided under, or in support of, this contract by the contractor and all subcontractors shall be Year 2000 compliant.  Year 2000 compliant means, with respect to information technology, that the information technology accurately processes date/time data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between the twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year calculations.  Also to the extent that other information technology, used in combination with the information technology being acquired, properly exchanges date/time data with it.

To ensure Year 2000 compliance, the contractor shall, at a minimum, test a representative sampling of the information technology, or the same type of information technology, that will be provided under the contract.  Year 2000 compliance testing will be accomplished and documented in accordance with generally accepted commercial standards/practices.  If requested, the contractor shall provide the Government with a copy of such Year 2000-compliance test documentation at no additional cost to the Government.

a. Identification of Possible Follow-on Work.

Upon completion of this task order it may be necessary for the contractor to perform follow-on work for the continued support of MGS per 6.0
b. Identification of Potential Conflicts of Interest (COI).

The primary burden is on the contractor to identify any organizational COI.  The Government will identify and evaluate such conflicts. 

c. Identification of Non-Disclosure Requirements.

The contractor must execute the non-disclosure agreements when working with sensitive and/or proprietary information.  During the integration of the MGS and Vendor proprietary software the Contractor must execute the non-disclosure agreement as it relates to the MGS and its multiple commercial components.

9. 








10. 

11. 


a. 



�PAGE \# "'Page: '#'�'"  ��We might want to mention ‘training of system administrators and users’ in this paragraph as well.  I don’t know how but we also need to capture the concept of the road show more than what is already shown here.


�PAGE \# "'Page: '#'�'"  ��We need to include an inventory of the GFE/GFI we have currently to transition it from the DEIS II contract to I Assure.





