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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$294,755.00

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

2S436

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

DCA200-00-D-5020

2001Nov20

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0007

DTSMZ20004

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

LINDA K. GOFF

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

5933 W. CENTURY BLVD. (DUNS 094012242)

LOS ANGELES CA  90045

VERIDIAN INFORMATION SOLUTIONS, INC.

QUANTITY

ORDERED/

ACCEPTED*

20.

HC1013

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL  62225-5406

DFAS PENSACOLA

MAIL TO: DITCO/DTC4-FMO  2300 EAST 

DRIVE/618-229-9228

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices 

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1.00
	Lot
	$294,755.00
	$294,755.00 

	
	Provide C4I Network Simulation and Assessment 

FFP - Support to the Commanders-in-Chief (CINCs) in accordance with the attached statement of work.  Period of performance is 1 Dec 01 through 30 Nov 02.  Type of contract is FFP.  Veridian proposal dated 31 Oct 01 (revised 

14 Nov 01 and 19 Nov 01) is incorporated by reference.  Veridian is authorized to bill 11 monthly installments of $24,081.29 and a final installment of $24,081.30.   Funds are Subject to Availability of Funds (SAF).

PURCHASE REQUEST NUMBER DTSMZ20004 


	

	
	
	

	
	

	

	
	NET AMT
	$294,755.00

	

	
	
	
	


SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

	 
	 
	 

	AB: 
	97X4930.5F20 000 C1013 0 068142 2F 255011
	DTSMZ20004 

	AMOUNT:  
	$288,975.49   (SAF) 
	 

	  
	  
	  


‘I ASSURE’ TASK ORDER (TO) 

STATEMENT OF WORK (SOW)
15 November 2001
	Contract Number:
	DCA200-00-D-5020

	Order Number:
	0007

	Tracking Number:
	0066

	Previous Order Number:
	DCA200-00-D-5020-0001


1.  Points of Contact
2.  Order Title:  C4I Network Simulation and Assessment Support to the Commanders-in-Chief (CINCs)

3.  Background: A key mission of DISA/TS, the Technical Integration Services Directorate of DISA, is to develop assessments to support the planning and development of the Defense Information Infrastructure (DII), and the Defense Information Systems Network (DISN), a major C4ISR element supporting the warfighter.  This TS mission directly supports Director, DISA taskings to assist the DISA staff, and the CINCs to evaluate the ability of current and projected DISN capabilities to support CINC operations, Plans (OPLANs), Contingency Plans (CONPLANs), and exercises. 

In addition, the DISA/TS mission assists the DISA staff and the CINCs in determining how new DII programs or systems, and key global DISA initiatives will affect the DISN.

The support required from this task order is a continuation of the support previously provided to DISA/TS2 under task order 0001 and expands the scope to include additional tasking in support of DISA/TS2 requirements.
4.  Objectives:  This task order will provide support to DISA/TS for: (1) evaluating DISN performance capabilities to support the warfighting CINCs' Operations and Contingency Plans during exercises; (2) assessments requested by the DISA staff or the CINCs to determine the impact of new DII programs or systems, and key global DISA initiatives on the DISN; and (3) technical support to develop processes to collect, process and archive traffic data.
5.  Scope:  The Contractor shall provide technical support to develop a prototype system for the most effective method of collecting, archiving and analyzing C4I network data traffic from multiple sources and integrating the system to a web based applications and in-house analysis tools; and technical support to assess network performance, network capabilities and network vulnerabilities of CINC C4I networks riding the DII.
The Contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  Specific services addressed in this SOW are:

· Task Area 2: Standards, Architecture, Engineering and Integration Support

6.  Specific Tasks:
6.1
Task-1 – Contract-Level and TO Management
6.1.1
Subtask 1 - Integration Management Control Planning. 

Provide the technical (task order level) and functional activities at the Contract Level needed for the Program Management of this SOW. Include productivity and management methods such as Quality Assurance, Progress/status reporting, and Program Reviews at the Contract and Task Order level. Provide the centralized administrative, clerical, documentation and related functions.

6.1.2
Subtask 2 - TO Management. 

Prepare TO Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution. Provide a monthly status report monitoring the quality assurance, progress/status reporting, and program reviews applied to the task order.

6.1.3
Contractor shall provide Monthly Status Reports.  The reports will include the status of the work progress, program schedules, problems encountered, potential solutions, potential management/technical problems, and other information as deemed important to the task order. 


Deliverable : Status Report NLT (5) working days after the end of the monthly performance period.

6.2
Task 2 – CINC Assessment Support

6.2.1 Subtask 1

TS2 provides reach back support from the DISA Network Modeling and Simulation Center (DNMSC) during major CINC exercises that enable quick turn around, near real time performance assessments of C4I networks.  This level of support requires that a team of TS2 personnel be pre-positioned in-theater during the exercise to provide a daily operational analysis of network performance to the CINC.  From the DNMSC a team of Government and Contractor personnel will collect daily operational traffic data from network data collectors  (probes) and convert the data into a useable format (e.g., ASCII), process and analyze the probe data using the Network Analysis Toolkit, assess network performance, model and simulate network performance, and provide the results back to the in-theater Government team during each day of the exercise.  The Contractor shall carry out these tasks in conjunction with Government personnel.  

It is anticipated that the Contractor will be required to support at least two CINC exercises.  The actual number of exercises that the Contractor can support during the period of performance will be limited by the amount of available resources.  Areas of support during an exercise include configuration support for network analysis hardware and software tools, data collection and network performance analysis from operational DISN and CINC networks, network performance assessments of the CINCs operations, and network performance/vulnerability assessments based on “what if” scenarios.  When tasked, the Contractor shall:

(1) Determine the most effective method of collecting and analyzing C4I network information.  
(2) Use software tools to create applications to process and analyze the traffic data,

(3) Verify the configuration and operation of the data collection hardware and reporting system and the interoperability of these components with the Network Analysis Toolkit

(4) Monitor and analyze network performance, 

(5) Provide recommendations to improve network performance based on the analysis

6.2.2 Subtask 2

Prior to the start of and during an exercise last minute changes to the data collection plan may be encountered due to a change in requirements initiated by the customer.  These changes include collecting traffic data from additional sources and, processing and analyzing the data on-site by the TS2 exercise support team, thus by-passing the reach back capability of the DNMSC.  Additional probes, laptop PCs and other peripheral equipment may be required in order to satisfy these changes and prevent mission failure.  When tasked, the Contractor shall provide probes, laptops, hard drives and other peripheral equipment in accordance with the list of miscellaneous equipment identified in paragraph 14 of the task order.  The actual number of probes, laptops, hard drives, and peripheral equipment required will be limited by the amount of available funds.   

6.2.3 Subtask 3 

DISA/TS2 has determined that the next logical progression for network performance analysis of C4I networks is to expand the capability to include real-time analysis of CINC networks under planned and contingency operations.  This concept is based on instrumentation of the network with hardware and software data collectors; the collection of data traffic using a turnkey PC based data traffic collector system and network performance assessments using in-house traffic analysis tools.  The Contractor shall support this effort by developing a prototype data traffic collection system.  The data collection system will support CINC exercises, modeling and simulation efforts, network services and operations, and Information Assurance (IA) performance and integration efforts.  The data collection system shall have the following capabilities:

(1) Turnkey PC based system using NT or LINUX based operating platform
(2) The system must be able to collect SNMP RMON/RMON2 data from multiple data sources (hardware and software data collectors)

(3) The system must be able to archive the data in a SQL/XML compatible database

(4) The system must be accessible through web-based applications

(5) The system must be able to interface with in-house developed analysis tools

7. Place of Performance:  
7.1 Task 1: Primary place of performance.  The Contractor shall perform the work at the DISA Network Modeling Simulation Center (DNMSC) facility, Sky 7, Leesburg Pike, Fairfax VA.  The Government will provide all necessary facilities such as office space, personal computers and administrative support for the duration of the task order.  
7.2 Task 2: Periodic local travel between the Contractor’s facility and DISA/TS2 will be required in order to complete the tasks.  Travel outside the Washington, DC area is required by the Contractor and shall be coordinated with and approved by the Task Monitor prior to being undertaken by the Contractor.  The Contractor will be required to travel to CFC/USFK, Seoul Korea in support of this task order.

CFC/USFK, Seoul Korea - two (2) trips; twenty-one (21) days in length per trip; one (1) staff member per trip

CFC/USFK, Seoul Korea - one (1) trip; eight (8) days in length per trip; one (1) staff member per trip

8. Period of Performance:  The period of performance is 365 days after award of contract.

9.
Deliverable/Delivery Schedule:  

	SOW Task #
	Deliverable 
Title
	CDRL/
DID#
	Due 
Date
	# Cys
	Distribution
	Frequency and 
Remarks

	6.1.3
	Status Report
	Contractor Determined Format
	5 days after end of performance period
	1
	One Copy to TM; Letter Only to KO
	Monthly

	6.2.1
	After Action Report (AAR)
	Contractor Determined Format
	21 days after each major exercise
	1
	One Copy to TM
	After each major exercise

	6.2.3
	Data Collector System
	Contractor Determined Format
	TBD based on development
	1
	One Copy to TM
	


9. Security:  This statement of work is unclassified.  Access to information and documents produced will range from UNCLASSIFIED up to and including SECRET.  Contractor support will be in conformance with the attached DD 254 pertaining to this contract.  The Contractor project lead and all other Contractor personnel assigned to this task order must possess a SECRET clearance.  
DOD 5200.2-R, DOD Personnel Security Program, requires DOD military and civilian personnel, as well as DOD consultants and Contractor personnel, who perform work on sensitive automated information systems (ISs), to be assigned to positions which are designated at one of two sensitivity levels (ADP-I, ADP-II).  These designations equate to Critical Sensitive, Non‑Critical Sensitive.  
The specific tasks in this statement of work are determined by the Government to be ADP-II.  The Contractor will assure that individuals assigned to these positions have completed and submitted the appropriate forms.  All individuals will be U.S. citizens. 

DISA retains the right to request removal of Contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, clearly conflict with the interests of the Government.  The reason for removal will be fully documented in writing by the Contracting Officer.  When and if such removal occurs, the Contractor will, within five (5) working days, assign qualified personnel to any vacancy(ies) thus created.

All application tools, processes, data/database/support files, and systems developed by the Contractor under this task order shall be considered Government property and shall be turned over to the Government at the end of this delivery order, or sooner as deemed appropriate by the Government.
10. Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI): 

When the place of performance is within the DNMSC the Government will provide all necessary on-site support including office space, telephones, personal computers, software tools (MS Office Suite, Visual Basic), all licenses for simulation and other software tools used to complete these tasks, office supplies and administrative support for the duration of the task order.  

12.  Packaging, Packing, and Shipping: See paragraph D.1 of the ‘I Assure’ contract.
13. Inspection and Acceptance:  See paragraph E.1 of the ‘I Assure’ contract.
14. Other Pertinent Information or Special Considerations: The Contractor must have a complete and thorough understanding of the network architecture, infrastructure, and applications riding on the network in order to provide support to this task order.  In addition, the Contractor must have a complete and thorough understanding of NT and UNIX operating systems, Agilent Technologies LAN/WAN probes and NetMetrix software and HP OpenView/Network Node Manager software, and hardware and software data collectors.

14.1 Miscellaneous equipment required to support this task order is identified below.  The Government will determine the quantities needed in order to satisfy requirements.  

Miscellaneous equipment:

2ea, Laptop computers (min PIII 1GHz) equipped with 20 GB hard drive, minimum 512K SDRAM, CD ROM, 250 ZIP drive, 56K/Ethernet NIC card, and Windows 2K

2 ea, Removeable hard drives (min 20GB) to be used with the above laptops in a classified environment

1 ea, Agilent Technologies 100 Mbps Fast Ethernet probe

1 ea, Agilent Technologies 3-port V-series WAN probe

Miscellaneous network management software 

Misc. items (i.e., printer cables, patch cables, SCSI cables, LAN hubs) for connecting above equipment into existing networks 

Note: Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 794d) requires Federal agencies acquiring Electronic and Information Technology (EIT) to ensure that Federal employees with disabilities have access to and use of information and data that is comparable to the access and use by Federal employees who are not individuals with disabilities.  All EIT procured under this task order must meet 36 CFR 1194.26 accessibility standards for Desktop and Portable Computers.  For this task order, EIT devices meeting this requirement are the laptop computers.  Section 508 does not apply to the Agilent WAN and Fast Ethernet probes or to the network management software.   


14.2.  Identification of Possible Follow-on Work.  Possible follow-on work includes additional network analysis and assessment support and data collector system development to meet future requirements.


14.3.  Identification of Potential Conflicts of Interest (COI).  See paragraph H-6 of the ‘I Assure’ contract.


14.4.  Identification of Non-Disclosure Requirements.  Access to sensitive or proprietary information related to this task order is not anticipated at this time.  However, if during execution of this task order the Government determines that this information is essential for completion of the task then paragraph H.10 of the ‘I Assure’ contract applies and non-disclosure agreements signed by the Contractor will be required.

