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VERIDIAN INFORMATION SOLUTIONS INC

SHARON RATCLIFF

10560 ARROWHEAD DRIVE

FAIRFAX VA 22030-7305

$415,609.00

CODE

5R365

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-00-D-5020

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0017

4

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2003 Feb 26

4. REQ./ PURCH. REQUEST NO.

DTSMA30019

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

618-229-9504

EMAIL:

kellera@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ANNE (KAREN) KELLER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001
	
	1
	Each
	$415,609.00
	$415,609.00 

	
	Information Assurance Support Services

T&M

C4I NETWORK SIMULATION AND ASSESSMENT SUPPORT AS IN ACCORDANCE WITH SOW DATED 24 JAN 03.  PERIOD OF PERFORMANCE OF THIS ORDER IS FROM 01 MAR 03 THRU 30 SEP 03 AS IN ACCORDANCE WITH VERIDIAN PROPOSAL DATED 13 FEB 03 WHICH IS INCORPORATED BY REFERENCE.

PURCHASE REQUEST NUMBER: DTSMA30019


	

	
	
TOT MAX PRICE
	$415,609.00 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$415,609.00


FOB:  Destination

Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$415,609.00 


CLAUSES INCORPORATED BY FULL TEXT

CONTRACTOR Point of Contact

Contractor Name:  Veridian Information Solutions, Inc.

TIN:  

DUNS:  094012242

CAGE CODE:   2S436

Contractor POC:  

Email Address:  

Phone Number:  

Fax Number:  

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

‘I ASSURE’ TASK ORDER (TO) 

STATEMENT OF WORK (SOW)
24 January 2003
	Contract Number:
	DCA200-00-D-5020

	Order Number:
	

	Tracking Number:
	00140.00

	Previous Order Number:
	DCA200-00-D-5020-0007


1.  Points of Contact
2.  Order Title:  C4I Network Traffic Performance Support to the Combatant Commands (COCOMs)

3.  Background:  The Directorate for Technical Integration Services (TIS), Defense Information Systems Agency (DISA) is a world-class system engineering and technical integration organization dedicated to solving problems for, and supporting the unique engineering, integration and analysis needs of DISA's principal mission organizations and customers (Combatant Commands, Services, Defense Agencies, Office of the Secretary of Defense, and the Joint Staff).  A key responsibility of TIS is to improve the performance, survivability, and reliability of existing and planned Warfighter command, control, communications, computer, and intelligence (C4I) systems, integrate systems for better end-to-end performance, improve the operational visibility and manageability of DISA systems, and support DISA integration through development of cross-cutting architectures, and support the integration of new Defense Information Infrastructure (DII), and Defense Information Systems Network (DISN) capabilities through the development of architectures for new capabilities.  In addition, the DISA/TIS mission assists the DISA staff and the COCOMs in determining how new DII programs or systems, and key global DISA initiatives will affect the DISN.
The Combatant Command and Field Office Support Division (TS2) within the Directorate (TIS) provides a wide range of technical support to their customers including real time operational and exercise network traffic performance support; quick turnaround diagnosis and troubleshooting analysis; fast turn-around 'what if' engineering studies; assessing the impact of proposed new systems or architectural changes, and performing long range studies to determine if the Combatant Commanders C4I infrastructure will support wartime requirements. 
The support required from this task order is a continuation of the support previously provided to DISA/TS2 under task order 0007.
4.  Objectives:  DISA/TS2 developed a data collection and analysis system called LocalView that gives the COCOM the capability to view the performance of its C4I network in real time.  Contractor support for this task order will enable DISA/TS2 to: (1) provide LocalView O&M support, (2); provide information assurance support and (3) support the enhancement of the current capabilities of the LocalView collector.
5.  Scope:  The Contractor shall provide technical support to enhance the current version of the LocalView collector; develop documentation, test procedures and instructions necessary to sustain the operation of the LocalView collector; and enhance the LocalView collector to satisfy new customer generated requirements.
The Contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines, such as Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN) and Shared Data Environment (SHADE).  Specific services addressed in this SOW are:

· Task Area 2: Standards, Architecture, Engineering and Integration Support

6.  Specific Tasks:
6.1
Task-1 – Contract-Level and TO Management
6.1.1
Subtask 1 - Integration Management Control Planning. 

Provide the technical (task order level) and functional activities at the Contract Level needed for the Program Management of this SOW. Include productivity and management methods such as Quality Assurance, Progress/status reporting, and Program Reviews at the Contract and Task Order level. Provide the centralized administrative, clerical, documentation and related functions.

6.1.2
Subtask 2 - TO Management. 

Prepare TO Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution. Provide a monthly status report monitoring the quality assurance, progress/status reporting, and program reviews applied to the task order.

6.1.3 Contractor shall provide Monthly Status Reports.  

The reports will include the status of the work progress, program schedules, problems encountered, potential solutions, potential management/technical problems, and other information as deemed important to the task order. 


Deliverable: Status Report NLT (5) working days after the end of the monthly performance period.

6.2
Task 2 – LocalView Support

6.2.1 Subtask 1 - LocalView O&M Support.

DISA/TS2 recently developed a data collection and analysis system called LocalView that gives the COCOM the capability to view the performance of its C4I network in real time by collecting SNMP, RMON and NetFlow data directly off of the network routers and displaying the information in real time using a web based interface.  Prior to the release of a final version of LocalView in an operational environment the system will be deployed to USFK during an exercise to fully test it’s capabilities and to evaluate the performance of the software in it’s ability to provide real time network performance statistics including circuit status, circuit utilization, IP to IP statistics, top talkers/listeners/protocols, and traffic volumes.  A team of Government and Contractor personnel will test and evaluate the operation of the LocalView system, identify and document deficiencies (i.e., software bugs) found during this period.  The Government and the Contractor will review the results and determine the actions necessary to correct the deficiencies.  The Contractor will support the modification of the software to correct these deficiencies found during this test and evaluation period, update the installation instructions and procedures, and update the user and administrative instructions and procedures.  After the LocalView collector is placed in an operational environment the potential remains that a deficiency not previously identified will be discovered.  The Contractor will also support the modification of the software to correct any deficiencies found after the collector is placed in an operational environment. 
6.2.2
Subtask 2 – LocalView Information Assurance Support.

The LocalView collector system has gone through the security and accreditation process and received “type” approval from the DISA/CIO for worldwide installation on DISA and DoD classified and unclassified networks.  In order to obtain this accreditation security vulnerabilities identified during a security readiness review conducted by the DISA Field Security Operations (FSO) on the MS Windows 2000 operating system, MS IIS web server and MS SQL database were corrected.  In order to protect DoD networks against potential vulnerabilities Information Assurance Vulnerability Alerts (IAVAs) are periodically issued by DISA outlining potential security risks and the corrective actions necessary to minimize these risks.  The IAVAs need to be applied to the LocalView collector by the local site system administrators in order to maintain accreditation.  To ensure that when applying the IAVAs to the system the normal operation of the system is not affected, the Contractor in conjunction with the Government, will test the IAVA on the development system maintained in the DNMSC, evaluate the operation of the LocalView collector with the new IAVA installed on the system, and provide a set of instructions and documentation necessary for the IAVAs to be implemented by the local site system administrators.  

6.2.3
Subtask 3 – LocalView Software Enhancement Support.

The fielding of the LocalView collector system has resulted in the identification of new requirements and system improvements that require enhancements be made to the data collection system.  These include: 1) providing the COCOM with a theater level view of network performance using the outputs from multiple LocalView collectors, 2) enhance the function of the web interface to display network performance outputs from multiple routers on the same LocalView home page, 3) enhance the function of the administrator GUI, 4) provide secure remote management capability, 5) provide a report generator function, 6) provide a data export capability, 7) provide the ability to pass NetFlow data to another collector, and 8) assist with maintaining configuration control over software updates, changes and enhancements.  DISA/TS2 and the Contractors will meet to assess the requirements and determine the technical approach required to enhance the LocalView collector.  The level of support required for this task will be based on the outcome of this meeting and agreed upon by all parties.


Deliverable: Monthly Status Report NLT (5) working days after the end of the monthly performance period.

7. Place of Performance:  The primary place of performance will be at the Government’s facility at 5275 Leesburg Pike, Falls Church VA.  The Contractor will be required to perform at least 70% of the task at the Government’s facility.  When performing work at the Government’s facility, the Government will provide all necessary support such as office space, personal computers and administrative support for the duration of the task order.  
Periodic local travel between the Contractor’s facility and DISA/TS2 will be required in order to complete the tasks.  Travel outside the Washington, DC area is required by the Contractor and shall be coordinated with and approved by the Task Monitor prior to being undertaken by the Contractor.  The Contractor will be required to travel to CFC/USFK, Seoul Korea in support of this task order.

CFC/USFK, Seoul Korea – one (1) trip; twenty-one (21) days in length per trip; one (1) staff member per trip

CFC/USFK, Seoul Korea – one (1) trip; twenty-eight (28) days in length per trip; one (1) staff member per trip

8. Period of Performance:  The period of performance is 210 days after award of contract.

9. Deliverable/Delivery Schedule:  

	SOW Task #
	Deliverable 
Title
	CDRL/
DID#
	Due 
Date
	# Cys
	Distribution
	Frequency and 
Remarks

	6.1.3
	Status Report
	Contractor Determined Format
	5 days after end of performance period
	1
	One Copy to TM; Letter Only to KO
	Monthly

	6.2
	Monthly Status Report
	Contractor Determined Format
	5 days after end of performance period
	1
	One Copy to TM; Letter Only to KO
	Monthly


10. Security:  This statement of work is unclassified.  Access to information and documents produced will range from Unclassified up to and including Secret.  Contractor support will be in conformance with the attached DD 254 pertaining to this contract.  The Contractor project lead must possess a Top Secret clearance.  All other Contractor personnel assigned to this task order must possess a minimum Secret clearance.  
DOD 5200.2-R, DOD Personnel Security Program, requires DOD military and civilian personnel, as well as DOD consultants and Contractor personnel, who perform work on sensitive automated information systems (ISs), to be assigned to positions which are designated at one of two sensitivity levels (ADP-I, ADP-II).  These designations equate to Critical Sensitive, Non‑Critical Sensitive.  
The specific tasks in this statement of work are determined by the Government to be ADP-II.  The Contractor will assure that individuals assigned to these positions have completed and submitted the appropriate forms.  All individuals will be U.S. citizens. 

DISA retains the right to request removal of Contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, clearly conflict with the interests of the Government.  The reason for removal will be fully documented in writing by the Contracting Officer.  When and if such removal occurs, the Contractor will, within five (5) working days, assign qualified personnel to any vacancy(ies) thus created.

All application tools, processes, data/database/support files, and systems developed by the Contractor under this task order shall be considered Government property and shall be turned over to the Government at the end of this delivery order, or sooner as deemed appropriate by the Government.
11. Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI): 

The work is performed at the Government’s facility, the Government will provide all necessary on-site support including office space, telephones, personal computers, software tools (MS Office Suite, Visual Basic), all licenses for simulation and other software tools used to complete these tasks, office supplies and administrative support for the duration of the task order.  

12.  Packaging, Packing, and Shipping: See paragraph D.1 of the ‘I Assure’ contract.
13. Inspection and Acceptance:  See paragraph E.1 of the ‘I Assure’ contract.
14. Other Pertinent Information or Special Considerations: 
14.1 The overall Level of Effort (LOE) required to support this SOW is estimated at 3,876 hours. 

14.2. Identification of Potential Conflicts of Interest (COI).  See paragraph H-6 of the ‘I Assure’ contract.

14.3. Identification of Non-Disclosure Requirements.  Access to sensitive or proprietary information related to this task order is not anticipated at this time.  However, if during execution of this task order the Government determines that this information is essential for completion of the task then paragraph H.10 of the ‘I Assure’ contract applies and non-disclosure agreements signed by the Contractor will be required.

