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ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
Revision 1 - as of 30 Sep 2002 
	Contract Number:
	DCA200-02-D-5014

	Task Order Number:
	001501

	Encore Tracking Number:
	00051.01

	Follow-on to Encore Contract and Task Order Number:
	Not Applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  Maryland Procurement Office (MPO)/Y1 Migration, Reengineering and Integration Support

3.  Background.  The MPO is committed to migration from legacy programs and information systems to upgraded and integrated open systems.  MPO/Y1 has begun the process of technical upgrades and systems integration.  This progress has proved vital to future objectives and Y1 wishes to initiate new work to meet user requirements.  Similar tasks were accomplished under DEIS II Task Order DCA100-96-D-0048/0177, which demonstrated the value of adding more tasks.  MPO/Y1 looks to this new Encore vehicle to further the great strides that were made under DEIS II.

4.  Objectives.  The objective of this effort is to increase the progress involving migration from legacy information systems within MPO/Y1.  Y15 Computer Services coordinates migration efforts within Y1 and will facilitate these efforts.

5.  Scope.

a.  The scope of this task order is to provide support to the upgrading of legacy systems and reengineering of information systems into an open system environment.  This support may include:

· Baseline Assessments

· Migration of Legacy Systems Strategy Development

· Life-Cycle Maintenance of Migrated Systems

· Execution of Proofs-of-Concepts and Prototypes

· Integration Prototyping and Testing

· Integration Engineering including Software Development

· Reengineering Standards and Technology Implementation

· Documentation


b.  The contractor shall comply with the appropriate Department of Defense (DoD) approved architectures, programs, standards and guidelines (e.g. Defense Information Infrastructure (DII) Strategic Technical Guidance (STG), DII Common Operating Environment (COE), Defense Information Systems Network (DISN), Shared Data Environment (SHADE)).  The Encore SOW Task Areas involved include:

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 5 - Requirements Analysis
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
6.  Specific Tasks.  The following tasks shall be performed in support of Y14 and Y15.
6.1  Task 1 - Task Order Management and General Development.  As directed by the Task Monitors, review and provide recommendations on program specifications delivered by customers.  Develop software programs, in the IBM OS/390 development environment using the PL/1 programming language, to be used in the generation of key and the production of keying material in conformance with the Y15 programming standards.  The development environment Test and thoroughly document (internal to Y15) programs.  Perform peer reviews of programs written in PL/1 by other programmers.

Deliverables:
A003 - Task Order Management Plan
A008 - Status Report
6.2  Task 2 - Legacy System Migration.  The contractor shall support Y1 migration to two new technologies.  Efforts will include converting, testing and documenting programs plus life-cycle maintenance for migrated systems.  Technical assistance shall also be provided to Government personnel in support of updating software and procedures.  The two programs migrating to new technologies are:


a.  MP40 Program.  This program consists of migrating software from a legacy system to desktop workstation technology and requires interface to several off-line systems.  Tasks include write, revise, test, document and provide life-cycle support for Pascal and Assembly level programs required by the workstation to control off-line systems using simulations in the migration/integration laboratory.  Evaluate and update procedures and programs that are required for compilation and execution on the production systems.  The contractor shall include the progress of these efforts in a Migration Status Report (A005) and a Migration Report (A005) when the program has been developed or integrated by the contractor.


b.  Object-Oriented (OO) Mentoring Services.  The contractor shall provide mentoring services during Phase III of the Y151 Language Conversion Project.  The services that will be required are:

· Instruction in the use of Rational configuration management tool

· Instruction in the use of Rational software development and test products

· Instruction in the use of a Java integrated development environment (IDE)

· Mentoring of Y152 personnel in OO requirements gathering

· Mentoring of Y151 personnel in OO requirement analysis

· Mentoring of Y1521 personnel in OO design

The contractor shall include the progress and status of these efforts in the Monthly Status Report (A008).

Deliverables:
A005 - Migration Status Report (MP40 Program)
A005 - Migration Report (MP40 Program)
A005 - Migration Status Report (OO Program)
A005 - Migration Report (OO Program)
6.2  Task 3 - Prototyping, Testing and Integrating.  The contractor shall conduct the development and testing of prototypes and the integration of them into an operational environment when approved.  The contractor shall include the progress of these efforts in a Prototyping Status Report (A005) and provide a Prototyping Report (A005) when the program has been developed or integrated by the contractor.  Representative efforts that Y14 has been tasked with include:


a.  Key Production System Development.  Provide technical support in the development/upgrade of various key production systems in the Y1 production facility.  Specific tasks include, but are not limited to, software development for:  systems control, operator interface, error handling, data acquisition, database control and maintenance routines.  The development environments shall include DOS, Windows 95, 98 and NT utilizing the C, C++ and Pascal programming languages.


b.  Key Management Infrastructure (KMI) Program.  Provide technical support to KMI, a project to send cryptographic key over public networks.  Specific tasks include, but are not limited to:  develop software requirements analysis for KSOE, design and implement database and changes, software design of Library access controls, assist design of other KSOE functions, develop and test access control, research third party software for reading digital certificates.  Thoroughly document all work on KSO system.

Deliverables:
A005 - Prototyping Status Report (Key Production System)
A005 - Prototyping Report (Key Production System)
A005 - Prototyping Status Report (KSO)
A005 - Prototyping Report (KSO)
6.2  Task 4 - Upgrade and Document Key Tape Production Software.  The contractor shall upgrade the Pascal software code and operating system of the Punch-Verify-Print (PVP) system currently used by Y1 to produce cryptographic punched paper key tape.  The resulting code shall be written in a modern language within a more flexible architecture.  The completed code shall be fully documented and ready to be placed under Y14 Configuration Control.  Experience gleaned from this activity will then be translated into the development of new code for the Integrated Tape Production System (ITPS), which Y14 is developing to replace the PVPs and other associated key tape production equipment.  The contractor shall develop and document new software to control ITPS production operations.  The software shall include tracking and reporting functionality to track all production jobs and report on the status, completion date/time, and other relevant information for each job through all production stages.  The ITPS software shall also include functionality to identify probable maintenance problem areas by detecting and reporting deterioration of system operation, as well as reporting their possible causes.  The ITPS software shall also provide on-line maintenance and operator help documentation.  The contractor shall include the progress of these efforts in a Key Tape Production Software Upgrade Status Report (A005) and provide a Key Tape Production Software Upgrade Report (A005) when code has been successfully developed and integrated into either the PVPs or ITPS.

Deliverables:
A005 - Key Tape Production Software Upgrade Status Report
A005 - Key Tape Production Software Upgrade Report
6.2  Task 5 - SNAPSHOT.  In an effort to control contracting expenses, establish a full knowledge of the software among government personnel, and provide a faster and more efficient response to software problems, Y18 is contracting out for a system engineer with expertise in business modeling, requirements analysis and project management to create business models and business use cases of the current and proposed Y1 registration, ordering, and accounting business processes.  This will eventually lead into a plan for redeveloping/reengineering the Y1 systems.  The contractor shall have a minimum of five years experience working in software engineering and/or system engineering fields with an emphasis on software requirements.  The contractor shall have experience with UML, software processes, requirements analysis, and change management.  The contractor shall work with the Government lead and Y1 System Architect.  The following deliverables will be expected:

Deliverables:
A005 - SNAPSHOT - A Business Modeling Plan
A005 - SNAPSHOT - Business Use Cases for Registration, Ordering and Accounting
A005 - SNAPSHOT - Rational Rose Business Use Case Models for Registration, Ordering and Accounting
A005 - SNAPSHOT - Rational Rose Activity Diagrams for Registration, Ordering and Accounting
A005 - SNAPSHOT - Business Use Case requirements within Rational Requisite Pro Requirements Management Tool
A005 - SNAPSHOT Status Report
A005 - SNAPSHOT Analysis Report
7.  Place of Performance.  The primary place of performance for Tasks 1 through 4 will be at the MPO/ Y1 offices at Fort Meade, MD.  The primary place of performance for Task 5 will be at the MPO/Y1 offices at Finksburg, MD.  The Government will provide all necessary facilities such as office space and computer access for the duration of the task order.  Local travel within the Washington, DC metropolitan area will be required.  Long distance travel outside the Washington, DC area is not anticipated and will require prior approval from the Government TM.

8.  Period of Performance.  The period of performance is 356 calendar days (11 Oct 2002  - 10 Oct 2003 ).

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	A003/DI-MGMT-80347
	Standard Distribution*
	10

	1
	Monthly Status Report
	Contractor-Determined Format
	Standard Distribution*
	Monthly, on 5th Workday

	2
	Migration Status Report (MP40)
	Contractor-Determined Format
	Standard Distribution*
	Monthly, on 5th Workday

	2
	Migration Report (MP40)
	Contractor-Determined Format
	Standard Distribution*
	10 days after completion

	2
	Migration Status Report (OO)
	Contractor-Determined Format
	Standard Distribution*
	Monthly, on 5th Workday

	2
	Migration Report (OO)
	Contractor-Determined Format
	Standard Distribution*
	10 days after completion

	3
	Prototyping Status Report (KPS)
	Contractor-Determined Format
	Standard Distribution*
	Monthly, on 5th Workday

	3
	Prototyping Report (KPS)
	Contractor-Determined Format
	Standard Distribution*
	10 days after completion

	3
	Prototyping Status Report (KSO)
	Contractor-Determined Format
	Standard Distribution*
	Monthly, on 5th Workday

	3
	Prototyping Report (KSO)
	Contractor-Determined Format
	Standard Distribution*
	10 days after completion

	4
	KTPS Upgrade Status Report
	Contractor-Determined Format
	Standard Distribution*
	Monthly, on 5th Workday

	4
	KTPS Upgrade Report
	Contractor-Determined Format
	Standard Distribution*
	10 days after completion

	5
	SNAPSHOT Status Report
	Contractor-Determined

Format
	Standard Distribution*
	Monthly, on 5th Workday

	5
	SNAPSHOT Analysis Report
	Contractor-Determined

Format
	Standard Distribution*
	Monthly, on 5th Workday

	5
	SNAPSHOT Business Modeling Plan
	Contractor-Determined

Format
	Standard Distribution*
	77 days 

	5
	SNAPSHOT Business Use Case Reg/Order/Acct
	Contractor-Determined

Format
	Standard Distribution*
	77 days 

	5
	SNAPSHOT Rationale Rose Business Use Case Reg/Order/Acct
	Contractor-Determined

Format
	Standard Distribution*
	77 days 

	5
	SNAPSHOT Rationale Rose Activity Diagrams for Reg/Order/Acct
	Contractor-Determined

Format
	Standard Distribution*
	77 days 

	5
	SNAPSHOT Business Use Case Requirements for Pro Requirements Management Tool.
	Contractor-Determined

Format
	Standard Distribution*
	77 days 

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO/AQSS32); 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  Contractor personnel working on the MPO/Y1 project require a TOP SECRET SPECIAL INTELLIGENCE clearance as a minimum.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI). The Government will provide access to network management console(s) on a shared basis with existing MPO personnel.  The Government will provide the contractor personnel with a network connection and access to a restricted account on the MPO corporate e-mail system.  Additional reference material may be identified during the execution of this task order.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  MPO/Y1 anticipates follow-on work with the addition of other Y1 organizations to this effort.


b.  Identification of Potential Conflicts of Interest (COI).  None.


c.  Identification of Non-Disclosure Requirements.  Standard non-disclosure of classified information rules withstanding, there are no additional non-disclosure agreements necessary for Encore contractors to work these task orders.


d.  Packaging, Packing and Shipping Instructions.  There are no task order-unique requirements that exceed the requirements in Section D of the Encore contract.


e.  Inspection and Acceptance Criteria.  See Section E of the Encore contract.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

	DEPARTMENT OF DEFENSE
	1. CLEARANCE AND SAFEGUARDING

	CONTRACT SECURITY CLASSIFICATION SPECIFICATION
	a. FACILITY CLEARANCE REQUIRED:
	TOP SECRET

	(The requirements of the DoD Industrial Security Manual apply to all security aspects of this effort))
	b. LEVEL OF SAFEGUARDING REQUIRED:
	NA

	2. THIS SPECIFICATION IS FOR: (X and complete as applicable)
	3. THIS SPECIFICATION IS: (X and complete as applicable)

	
	a. PRIME CONTRACT NUMBER
	
	a. ORIGINAL (Complete date in all cases)
	Date (YYMMDD)

	X
	DCA200-02-D-5014/0015
	X
	
	20021030

	
	b. SUBCONTRACT NUMBER
	
	b. REVISED (Supersedes all previous specs)
	Revision No.
	Date (YYMMDD)

	
	
	
	
	
	

	
	c. SOLICITATION OR OTHER NUMBER
	DUE DATE (YYMMDD)
	
	c. FINAL (Complete item 5 in all cases)
	Date (YYMMDD)

	
	
	
	
	
	

	4. IS THIS A FOLLOW-ON CONTRACT?
 FORMCHECKBOX 
 YES
 FORMCHECKBOX 
 NO, If yes, complete the following

Classified material received or generated under DCA100-96-D-0048 is transferred to this follow-on contract

	5. IS THIS A FINAL DD FORM 254?
 FORMCHECKBOX 
 YES
 FORMCHECKBOX 
 NO, If yes, complete the following:

In response to the contractors request dated      , retention of the identified classified material is authorized for a period of:      

	6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code)
	
	

	a. NAME, ADDRESS, AND ZIP
	b. CAGE CODE
	c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code) 

	Unisys, U.S. Government Group

8008 Westpark Drive

McLean, VA  22102-3106
	4W798
	Capital Area, DIS

Hoffman Building

2461 Eisenhower Avenue

Alexandria, VA  22331-1000

	7. SUBCONTRACTOR
	
	

	a. NAME, ADDRESS, AND ZIP
	b. CAGE CODE
	c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

	
	
	

	8. ACTUAL PERFORMANCE
	
	

	a. LOCATION
	b. CAGE CODE
	c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

	NSA, OPS 3 Building

9800 Savage Rd

Fort George G. Meade, MD 20755-6000
	
	

	9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
Maryland Procurement Office (MPO)/Y1 Migration, Reengineering and Integration Support

	10. THIS CONTRACT WILL REQUIRE ACCESS TO:
	YES
	NO
	11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL:
	YES
	NO

	a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION
	
	X
	a. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRACTORS FACILITY OR GOVERNMENT  ACTIVITY
	X
	

	b. RESTRICTED DATA
	
	X
	b. RECEIVE CLASSIFIED DOCUMENTS ONLY
	
	X

	c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION
	
	X
	c. RECEIVE AND GENERATE CLASSIFIED MATERIAL
	X
	

	d. FORMERLY RESTRICTED DATA
	
	X
	d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE
	
	X

	e. INTELLIGENCE INFORMATION
	
	
	e. PERFORM SERVICES ONLY
	X
	

	(1) Sensitive Compartmented Information (SCI)
	X
	
	f. HAVE ACCESS TO US CLASSIFIED INFORMATION OUTSIDE THE U.S., PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES
	
	X

	(2) Non-SCI
	
	X
	g. BE AUTHORIZED TO USE THE SERVICES OF THE DEFENSE TECHNICAL INFORMATION CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER
	
	X

	f. SPECIAL ACCESS INFORMATION
	
	X
	h. REQUIRE A COMSEC ACCOUNT
	
	X

	g. NATO INFORMATION
	X
	
	i. HAVE TEMPEST REQUIREMENTS
	
	X

	h. FOREIGN GOVERNMENT INFORMATION
	
	X
	j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS
	
	X

	i. LIMITED DISSEMINATION INFORMATION
	
	X
	k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE
	
	X

	j. FOR OFFICIAL USE ONLY INFORMATION
	X
	
	l. OTHER (Specify)
	
	

	k. OTHER (Specify)
	
	
	
	
	

	     
	
	
	
	
	


DD Form 254, DEC 99 (EF)
Previous editions are obsolete.
(DISA IRXDTS, Inc.)
	12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall be submitted for approval prior to release
 FORMCHECKBOX 
 DIRECT
 FORMCHECKBOX 
 THROUGH (Specify)

	Public release of SCI/SAP material is not authorized.



	to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.

*In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

	13.  SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below. If any difficulty is encountered in applying this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be handled and protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein. Add additional pages as needed to provide complete guidance.)

	Security Guidance. This task order requires access to Sensitive Compartmented Information (SCI).


a. The Director, Defense Intelligence Agency (DIA), and the Director, NSA, as the executive agents for DIA, have exclusive security responsibility for SCI released to the contractor or developed under this task order.


b. All contractor personnel requiring access to SCI information must: be U.S. citizens, have been granted a final TOP SECRET security clearance by the U.S. Government, have been approved as meeting DCID 1/14 criteria by a Government Cognizant Security Agency, and must have been indoctrinated for the applicable compartments of SCI access prior to being given any access to such information released or generated under this task order. Immigrant aliens, personnel with an interim clearance, or personnel holding contractor-granted CONFIDENTIAL clearances, are not eligible for access to classified information released or generated under this task order without the expressed permission of the Director, NSA (through the NSA Security (SSO) and the Director, DIA).


c. Classified material released or generated under this task order is not releasable to foreign nationals without the expressed written permission of the Director, NSA (SSO) and the Director, DIA.


d. The contractor and Task Monitor (TM) will revalidate all SCI billets under this task order annually or when a revised DD Form 254 is issued, whichever is sooner. The Government activity will provide security classification guidance for the performance of this task order. Any classified information generated in performance of this task order shall be classified according to the markings on the source material. All classified information received is the property of the U.S. Government. The U.S. Government shall be contacted at the expiration or termination of this task order for proper disposition instructions.

General Information. All classified visit requests by contractor personnel shall be forwarded to the TM for approval and for need-to-know certification before the requests are sent to the facility to be visited. The TM must be notified and must approve the receipt and/or generation of classified under this task order. All classified information received and/or generated under this task order is the property of the U. S. Government, regardless of proprietary claims. Upon completion or termination of this task order, the U.S. Government shall be contacted for destruction and disposition instructions.

	14.  ADDITIONAL SECURITY. Requirements, in addition to NISPOM requirements, are established for this contract. (If Yes, identify the pertinent contractual clauses in
 FORMCHECKBOX 
 YES
 FORMCHECKBOX 
 NO
the contract document itself, or provide an appropriate statement which identifies additional requirements. Provide a copy of the requirements to the

cognizant security office. Use Item 13 if additional space is required.)

	

	15.  INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. (If yes, explain and identify specific areas or
 FORMCHECKBOX 
 YES
 FORMCHECKBOX 
 NO
elements carved out  and the activity responsible for inspections. Use Item 13 if more space is needed.)

	

	16.  CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified information to be released or generated under this classified effort.  All questions shall be referred to the official named below.

	a. TYPED NAME OF CERTIFYING OFFICIAL
	b. TITLE
	c. TELEPHONE (Include Area Code)

	Mark S. Schneider
	Contracting Officer
	(618) 229-9132

	d. ADDRESS (Include Zip Code)
DISA/DITCO-Scott (AQSS32)

2300 East Drive, Scott AFB, IL  62225-5406
	17. REQUIRED DISTRIBUTION
 FORMCHECKBOX 
 a. CONTRACTOR

 FORMCHECKBOX 
 b. SUBCONTRACTOR

 FORMCHECKBOX 
 c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

 FORMCHECKBOX 
 d.  U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION

 FORMCHECKBOX 
 e. ADMINISTRATIVE CONTRACTING OFFICER


	e. SIGNATURE[image: image1.png]



	 FORMCHECKBOX 
 f. OTHERS AS NECESSARY


DD FORM 254 Reverse, DEC 99
Previous editions are obsolete.
(DISA IRXDTS, Inc.)
14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)





	a.  This modification is issued:


	(1) To incorporate a revised Statement of Work (SOW), dated 30 September 2002, for Maryland Procurement Office (MPO)/Y1 Migration, Reengineering and Integration Support (Encore Tracking No. 00051.01).  The revised SOW adds Task 5, Snapshot, to the requirement and the delivery schedule.  Unisys proposal dated 31 October 2002 is incorporated by reference.


	(2) To incorporate the attached DD Form 254, DOD Contract Security Classification Specification, into this task order.





	b.  The total order amount is increased by $58,803.36 from $1,490,165.02 (NTE) to $1,548,968.38 (NTE).





	c.  All other terms and conditions remain unchanged.





Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.























X





X





STANDARD FORM 30 (REV. 10-83)


PRESCRIBED BY GSA


FAR (48 CFR) 53.243





30-105





NSN 7540-01-152-8070


PREVIOUS EDITION UNUSABLE





 C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:











 D.  OTHER (Specify type of modification and authority)





UNILATERAL, ACCEPTANCE OF UNISYS PROPOSAL DATED 31 OCTOBER 2002





 B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO AUTHORITY OF FAR 43.103(b).





 A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.





FACILITY CODE 





 16C.  DATE SIGNED





5 Nov 2002





 16B.  UNITED STATES OF AMERICA


BY�





 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)





Mark S. Schneider


Contracting Officer





15C. DATE SIGNED





15B.  CONTRACTOR/OFFEROR





15A.  NAME AND TITLE OF SIGNER (Type or print)








E.   IMPORTANT:    Contractor     is not,       is required to sign this document and return  ONE  copies to the issuing office.





(X)





X











13.  THIS APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS


IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.





12.  ACCOUNTING AND APPROPRIATION DATA (If required)





AA:  97X4930.5F20 000 C1013 0 068142 2F 255011 - INCREASE $58,803.36





       The above numbered solicitation is amended as set forth in item 14.  The hour and date specified for receipt of  Offers      is extended,     is not extended.


Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods.


(a) By completing Items 8 and 15, and returning 0 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or ( c )  By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT  OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.





11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS





10B.  DATED (SEE ITEM 13)


11 OCTOBER 2002





10A.  MODIFICATION OF CONTRACT/ORDER NO.


DCA200-02-D-5014/0015





9B.  DATED (SEE ITEM 11)





9A. AMENDMENT OF SOLICITATION NO.








X





CODE 





8.  NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)


UNISYS, U.S. GOVERNMENT GROUP


MARLENE EMMONS


8008 WESTPARK DRIVE


MCLEAN, VA  22103





CAGE:  4W798, DUNS:  150780674

















HC1013





PAGE OF PAGES





1	1





7.  ADMINISTERED BY (If other than Item 6) 	CODE





5.  PROJECT NO (If applicable)





6.  ISSUED BY	CODE


DEFENSE INFORMATION SYSTEMS AGENCY


DITCO-SCOTT (AQSS32)


2300 EAST DRIVE


SCOTT AFB  IL  62225-5406








3.  EFFECTIVE DATE





05 NOVEMBER 2002





 4.  REQUISITION/PURCHASE REQ. NO.





H98230Y1031200





2.  AMENDMENT/MODIFICATION NO.





01





AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT


CMS	J





1.  CONTRACT ID CODE








