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Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Lot
	$172,268.40
	$172,268.40 

	
	Encore - Base Period

T&M

Korean Air Campaign Analysis to HQ PACAF as described in the attached Statement of Work (SOW), dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal, dated 23 Sep 2003 and revised 25 Sep 2003, is hereby incorporated by reference.

The period of performance for the base period is 260 calendar days (29 Sep 2003 - 14 Jun 2004).

Time-and-Materials (T&M) - Not-to-Exceed (NTE) amount.  The contractor is authorized to invoice mothly for actual labor hours performed and other direct costs (ODCs) incurred.

PURCHASE REQUEST NUMBER: N0000000306624


	

	
	
TOT ESTIMATED PRICE
	$172,268.40 

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$172,268.40


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1001
	
	1
	Lot
	$48,186.48
	$48,186.48 

	OPTION
	Encore - Option Year (OY) 1

T&M

Korea Air Campaign Analysis to PACAF in accordance with attached SOW, dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal, dated 23 Sep 2003 and revised 25 Sep 2003, is incorporated by reference.

The period of performance is 106 calendar days (15 June 2004 - 28 Sep 2004).

T&M - NTE amount.


	

	
	
TOT ESTIMATED PRICE
	$48,186.48 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2001
	
	1
	Lot
	$198,332.76
	$198,332.76 

	OPTION
	Encore - OY2

T&M

Services for Korea Air Campaign Analysis for PACAF in accordance with attached Statement of Work (SOW), dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal, dated 23 Sep 2003 and revised 25 Sep 2003, is incorporated by reference.

The period of performance is 365 calendar days (29 Sep 2004 - 28 Sep 2005).

T&M - NTE amount.


	

	
	
TOT ESTIMATED PRICE
	$198,332.76 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	3001
	
	1
	Lot
	$207,156.67
	$207,156.67 

	OPTION
	Encore - OY3

T&M

Services for Korea Air Campaign Analysis for PACAF in accordance with attached SOW, dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal, dated 23 Sep 2003 and revised 25 Sep 2003, is incorporated by reference.

The period of performance is 365 calendar days (29 Sep 2005 - 28 Sep 2006).

T&M - NTE amount.


	

	
	
TOT ESTIMATED PRICE
	$207,156.67 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	4001
	
	1
	Lot
	$215,251.98
	$215,251.98 

	OPTION
	Encore - OY4

T&M

Services for Korea Air Campaign Analysis for PACAF in accordance with attached SOW, dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal, dated 23 Sep 2003 and revised 25 Sep 2003, is incorporated by reference.

The period of performance is 365 calendar days (29 Sep 2006 - 28 Sep 2007).

T&M - NTE amount.


	

	
	
TOT ESTIMATED PRICE
	$215,251.98 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	5001
	
	1
	Lot
	$222,834.28
	$222,834.28 

	OPTION
	Encore - OY5

T&M

Services for Korea Air Campaign Analysis for PACAF in accordance with attached SOW, dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal, dated 23 Sep 2003 and revised 25 Sep 2003, is incorporated by reference.

The period of performance is 366 calendar days (29 Sep 2007 - 28 Sep 2008).

T&M - NTE amount.


	

	
	
TOT ESTIMATED PRICE
	$222,834.28 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	6001
	
	1
	Lot
	$128,783.04
	$128,783.04 

	OPTION
	Encore Service

T&M

Option Period 6 - Service for Korea Air Campaign Analysis for PACAF in accordance with attached Statement of Work (SOW), dated 16 Sep 2003 (Tracking Number 00164.00).  Northrop Grumman's proposal dated 23 Sep 2003 and revised 25 Sep 2003 is incorporated by reference.

Period of Performance is 166 Calendar Days - 29 Sep 2008 - 13 Mar 2009

Time-and-Materials (T&M) Not-to-Exceed (NTE) amount.


	

	
	
TOT ESTIMATED PRICE
	$128,783.04 

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

Section I - Contract Clauses 

CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$172,268.40


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
N0000000306624
$172,268.40

Contractor Point of Contact
Contractor Name:  Northrop Grumman Information Technology

DUNS:  064677243

CAGE Code:  1V4D7

Contractor POC:  Jeanne Nistler

E-Mail Address:  jeanne.nistler@ngc.com
Phone Number:  (703) 620-8041

Fax Number:  (703) 620-8050

Electronic invoices may be sent to:  invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT
If payment is to be made via credit card, contact the Contracting Officer listed above.

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 16 Sep 2003 (revised)
	Contract Number:
	DCA200-02-D-5010

	Task Order Number:
	0024

	Encore Tracking Number:
	00164.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  Korea Air Campaign Analysis

3.  Background.  PACAF, as a major overseas command, has two air operations centers (AOCs).  One, supporting 7AF and Combined Forces Command’s (CFC) Air Component Command (ACC) in Korea and one supporting the 502AOG in Hawaii, plan and direct air operations.  Senior officer decision-making regarding operational plans, deployment and employment of air forces, and targets depends upon sound, knowledgeable analysis of alternatives.  Quantitative analysis of alternatives and assessment of operations is an activity of the AOC’s Strategy Cell.

4.  Objectives.  The objective of this TO is to provide operational analysis for Strategy Assessment for decision-making by PACAF warfighting commanders and their staffs.  This TO provides the subject matter expertise to employ large computer simulations and computer databases to conduct analysis of air operations alternatives and to assess campaign effectiveness.

5.  Scope.  This task order covers a base period and six option year periods.
· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 4 - Business Process Reengineering
· Task Area 5 - Requirements Analysis
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
· Task Area 11 - Licensing and Support
6.  Specific Tasks.  Implementation of individual subtasks will be based on Government direction and associated funding.
6.1  Task 1 - Operational Analysis at 7AF.  In each TO period, the contractor shall conduct Operational Analysis at Osan AB for 7AF’s Korea AOC.  The contractor shall directly support the AOC Strategy Division with an ongoing assessment of ACC’s campaign plans and the operational effects these campaigns are expected to achieve.  This involves the development and analysis of measures of effectiveness, measures of performance, and success indicators for all strategies that ACC chooses to pursue, real-world or exercise.  In this role, the contractor shall provide analytical support to OPLAN development, force analysis (friendly and enemy), effectiveness, and risk.  Additionally, the contractor shall coordinate with operational assessment agencies both within and external to the Korean Theater.  To properly support these expectations, he or she must have an in-depth knowledge base of the Korean Theater of Operations (friendly and enemy order of battle), AOC processes and products, and be well-versed in current computer modeling and simulation methodologies and the various databases these methodologies employ.

6.1.1  Subtask 1 - Analysis for Air Component Command (ACC) Strategy Development, Operational Planning and Decision-Making Requirements.  Specific areas of analysis include air component OPLAN development, course of action (COA) assessment, OPLAN effectiveness, risk assessments, forces analysis (TPFDD), threat, logistics (munitions requirements), C4I connectivity and integration.  Through various quantitative methodologies including computer models and simulations (Thunder), C4I hardware and their respective databases, analytic products will be provided to the Strategy Cell.

6.1.1.1  Subtask 1.1 - Assess Operational Requirements and COAs for the Air Component Commander in the Korean Theater.  Air analysis will require an in-depth understanding of all air aspects of the OPLAN, threat, and the interrelationship with the ground and naval component organizational structure, command relationships and assets.  The contractor shall participate in the annual pre-positioned integrated tasking order (Pre-ITO) development and provide analysis to ACC during this effort.  Additionally, the Contractor shall perform assessments in support of COA development.  Finally, the contractor shall document all related air analyses and studies and participate in collaborative studies with CINCCFC, the Joint Staff, and U.S. Air Force’s Air Combat Command’s analysis and simulations centers.

6.1.2  Subtask 1.2 - Collaborative Analyses.  The contractor shall coordinate and conduct collaborative analysis with external agencies to include the Air Forces Studies and Analysis (AFSAA) and Joint Warfare Analysis Center (JWAC) in support of Combined Forces Command’s (CFC) Air Component Command (ACC), US Air Forces Korea (USAFK) for US Seventh Air Force.  This will include the exchange of information and data as required to support identified studies and analyses.  The results may be posted by the contractor, at Government direction, on a classified web site.

Deliverables:
Study Plan
Pre-ITO Analysis
Strategy Assessment
6.2  Subtask 2 - Analyses During CFC/USFK Exercises.

6.2.1  Subtask 2.1 - Scenario Development.  The contractor shall analyze proposed scenarios, graphical battle summaries, and STARTEX data in response to ACC questions.

6.2.2  Subtask 2.2 - Exercise Preparation.  Both at home station and at remote sites, the contractor shall ensure all Government provided equipment is deployable and functional upon set-up for CFC/USFK and ACC exercises.

6.2.3  Subtask 2.3 - Exercise Participation.  The contractor shall directly support the Strategy Division by providing a thorough, campaign level assessment of the aerospace effort in achieving CFC objectives.  Specifically, the contractor performs analysis of theater air operations and provides air employment alternatives.  At a minimum, this will include participation in CFC’s annual Command Post Exercises (CPX) Ulchi Focus Lens, Foal Eagle (FE) and Reception, Staging, Onward Movement and Integration (RSO&I).

Deliverables:
Study Plan
Exercise Analytic Report
6.3  Subtask 3 - Air Operations Center(AOC) Strategy Development Support.  The contractor shall employ strategy to task methodologies, in concert with the Strategy Plans Team, to develop aerospace measures of effect and success indicators to assess accomplishment of the Combined Forces Air Component Commander’s objectives and tasks.  This will include assessment of the ACC OPLAN, the Combined Joint Air Operations Plan (CJAOP), the Air Operations Directive (AOD), the Master Air Attack Plan (MAAP), and Integrated Tasking Order (ITO) to measure the effectiveness of air in supporting the overall theater campaign plan.

6.3.1  Subtask 3.1 - Overall Assessment Plan.  Using relevant information from sources such as intelligence, surveillance, reconnaissance, information warfare, operations, logistics, communications to develop an overall operational assessment plan to evaluate campaign planning and execution.

6.3.2  Subtask 3.2 - Report Air Operations Plans Effectiveness.  Report and assess CJAOP, AOD, MAAP and ITO effectiveness in terms of objective and task accomplishment, adherence or divergence from the established plan, and optimum use of available resources (e.g., platforms, munitions, etc.).

6.3.3  Subtask 3.3 - Monitor Aerospace Effort.  Report on the execution of the aerospace effort by providing operational assessment of the CFACC campaign objectives.

6.3.4  Subtask 3.4 - Integrate Air and Theater Operational Assessment for the CFACC with CFC.  Ensure a cohesive picture between the campaign plan in general and the aerospace portion of that campaign plan.

6.3.5  Subtask 3.5 - Recommend Weight of Operational Effort.  Based on the assessment, recommend continuing, modifying, or changing the air and space strategy.  Recommendations may include a shift in priorities, focus, weight of effort toward air and space objectives, or a shift in phase, or a initiation of a branch plan, etc.

Deliverables:
Study Plan
Strategy Assessment
7.  Place of Performance.
7.1.  Primary Location.  In Government site at 607 Combat Plans Squadron, Building 935 (Hardened Theater Air Control Center/Korea Combined Information Operations Center complex), Osan Air Base, Republic of Korea.

7.2.  Travel.  Anticipated annual contractor travel requirements of Task 1 are:

	Purpose
	Date
	Length
	# Days
	From
	To

	Weapons Analysis Data Support
	Nov
	7 Days
	1
	Osan AB
	Eglin AFB, FL

	Target Analysis Support
	Mar
	7 Days
	1
	Osan AB
	Wash, DC

	Coordination with USFK
	6 Trips
	1 Day
	1
	Osan AB
	Seoul, Korea


8.  Period of Performance.  The period of performance for the base period is 260 calendar days (29 Sep 2003 - 14 Jun 2004).  Six option periods will follow the base period.  The period of performance for these periods is as follows (in calendar days, starting from the date of the task order award):

· 260 Calendar Days Spanning Encore Years 2 and 3
Base Period

· 106 Calendar Days Spanning Encore Year 3 (partial)
First Option Period

· 365 Calendar Days Spanning Encore Years 3 and 4
Second Option Period

· 365 Calendar Days Spanning Encore Years 4 and 5
Third Option Period

· 365 Calendar Days Spanning Encore Years 5 and 6
Fourth Option Period

· 366 Calendar Days Spanning Encore Years 6 and 7
Fifth Option Period

· 166 Calendar Days Spanning Encore Year 7 (partial)
Sixth Option Period

Subsequent options of this task order may include additional levels of technical support labor.  The Government currently anticipates that requirements will extend through the option years.  This is not a promise to expand the task order, but an indication of where the task order could lead.  Option years priced in the original contractor proposal are binding and can be exercised at the discretion of the Government.  When exercising options, the Government may extend the term of this task order by written notice to the contractor within five (5) business days of expiration provided that the Government gives the contractor a preliminary written notice of its intent to extend at least 60 days before the task order expires.  The preliminary notice does not commit the Government to an extension.  These option periods are considered to have been competed and can be exercised to extend the task order without further advertisement or competition.  The contractual commitment is for the base period.  Options are contingent upon funds being available and contingent to the Government’s exercise of the right to extend as noted herein.  The Government may exercise the options depending on evolution of requirements and the success of the base effort.  The Government can implement these options as required and at the discretion of the Government.

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Study Plan
	Contractor-Determined Format
	Standard Distribution*
	30

	1
	Quarterly Status Report
	Contractor-Determined Format
	Standard Distribution*
	The tenth calendar day after the end of each quarter

	1
	Pre-ITO Analysis
	Contractor-Determined Format
	Standard Distribution*
	Ten calendar days before END of TO period **

	1
	Exercise Analytic Report
	Contractor-Determined Format
	Standard Distribution*
	180 and 345**

	1
	Strategy Assessment
	Contractor-Determined Format
	Standard Distribution*
	Ten calendar days before END of TO period **

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil and to the Primary TM; 1 copy of the transmittal letter with the deliverable to the Alternate TM

** Unless the Government did not prepare a pre-ITO or conduct an exercise requiring analysis or require strategy assessment in the TO period


10.  Security.
10.1  Facility and Personnel Security Clearance.  The contractor shall possess a facility clearance at the classification level of at least SECRET.

10.2  Personnel Security Requirements.  Personnel performing work on this contract must possess a TOP SECRET security clearance as a minimum.

10.3  The Encore DD Form 254 security instruction applies.

10.4 A Contractor Visitor Group Security Agreement is anticipated for this contract based on the need for contractor employees to spend time on a Government installation.  In such the contractor shall sign an agreement with the host Security Police tailored to the period for which the contractor requires on base oversight.  Security agreements are not required for periods of ninety (90) days or less.  The contractor shall:

10.4.1  Notify the Government security activity in accordance with the Air Force Supplement to the Federal Acquisition Regulation, paragraph 5352.204 9000.  However, execution of a Contractor Visitor Group Security Agreement is not required for performance periods of ninety (90) calendar days or less.

10.4.2  Arrange for entry into restricted areas, base entry, vehicle passes, and other requirements in conjunction with the notification of the Government security activity,
11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).
11.1  GFI.  Current theater OPLANS and the various publications that support them.  Joint and Air Doctrine libraries.

11.2  GFE and Services at a Government Facility.

11.2.1  Utilities.  The Government will provide all electricity, water and sewage at Government facilities at no additional cost to the contractor.

11.2.1.1  Electronic Data Dissemination.  The Government will make available to the contractor, Government means for electronic dissemination of information to which the Government, in its rules for information protection and operational security, limits access from the general public.  These means will be Government-provided user accounts for electronic mail, world-wide web, and other military-domain Internet access.  The contractor shall follow applicable DoD, Air Force, PACAF and local site rules concerning the use of and protection of such accounts.  In case of question, the Government will decide which rules and procedures apply.  The Government’s decision to revoke a contractor’s employee access is not protestable.

11.2.1.2  Telephone and Internet Access.  Military telephone service may be provided by the Government as available.  Contractor personnel subject to after hours maintenance service must provide residence telephone service at no expense to the Government.  The Government may direct the contractor to procure telephone and Internet access from commercial and/or off-base providers in lieu of providing this service to the contractor for office automation and administration.  Mandatory training courses (normally provided via the computer) may be required by all contractor personnel having access to Government networks and phones.

11.2.1.3  Making Long Distance Telephone Calls for Official Use.  The Government may elect to either reimburse the contractor for long distance telephone calls made for official use or may provide Government phone lines with such access.  The contractor shall provide the Government with records of long distance calls.  The Government may disallow reimbursement of calls.

11.2.1.4  Work Space.  The Government will provide secure work space and furniture.

11.2.1.5  Classified Waste Destruction.  The Government will provide for the destruction of classified waste.

11.2.1.6  Custodial Service.  Janitorial service equivalent to the site will be provided in workspace assigned.

11.2.1.7  Police and Security Service.  The Government will provide police protection and be responsible for physical security within workspace assigned.

11.2.1.8  Security Badges.  The Government will provide security badges and passes for access to controlled areas upon verification of security clearance.

11.2.1.9  Fire Prevention Service.  Fire prevention and protection service will be provided.  The Government will provide and maintain fire detection equipment, fire alarms, and extinguishers and provide periodic inspection service in workspace assigned.

11.2.2  Avoiding Duplication of Support Expenses.  The contractor shall avoid incurring direct or indirect cost in duplicating work or support capability available at or through Air Force installations involved in the performance of this contract or subcontract hereunder.  Therefore, the contractor agrees to utilize all available Government or Government-controlled work space, equipment, supplies spare parts, materials, services or other support (including communications services) at or available through any Air Force installation where work under this contract is performed.  Unless otherwise stipulated in this contract, such items will be made available on a “no-charge-for-use” basis and the values thereof shall be a part of the consideration for this task order.

11.3  Immunizations.

11.3.1  General.  The Government, on a cost-reimbursable (to the Government) basis, will provide immunizations.  The Government will require Wartime Essential contractor employees to have the same level of immunization as their site-specific military equivalents (e.g., Malaria, Flu, Anthrax, etc.) and non-Wartime Essential contractor employees to have sufficient immunizations to enable temporary duty (TDY) to overseas military exercise locations.

11.3.2  Anthrax.  The DoD Anthrax Vaccine Immunization Program (AVIP) applies to all contractor employees designated Wartime Essential who are assigned or TDY in the Korean Peninsula or other officially designated high-threat area for any period of time.  Prior to entry into the designated high threat areas, these Wartime Essential contractor personnel must initiate vaccination against anthrax in accordance with the prescribed immunization schedule.  Ideally, Wartime Essential contractor personnel should receive at least the first three vaccinations in the series.  In those rare circumstances when an individual is not able to take or continue with the anthrax vaccination for medical or administrative reasons, the individual will be evaluated for usefulness to travel to the high threat area in accordance with Air Force AVIP criteria.  Contractor personnel, whose positions are not designated Wartime Essential, are not required to participate in the DoD AVIP.

12.  Other Pertinent Information or Special Considerations.
12.1  Personnel.  The contractor shall not employ persons for work on this contract if such employee is identified to the contractor by the contracting officer as a potential threat to the health, safety, security, general well being or operational mission of the installation and its population

12.1.1  Qualifications.  Personnel will have at least two years experience within the past four years utilizing computer operating systems necessary to support installation and operation of applicable air campaign simulations, analytic tools, and models.

12.1.2  Work Environment.  The ability to work in the military environment where the contractor is expected to work closely with, and as part of, a military team to meet the organization’s mission objectives.

12.1.3  Be prepared to travel overseas or to the CONUS on temporary duty assignments.

12.2  Labor Schedule.  Analysis supports both deliberate planning and crisis response.  For deliberate planning, the work schedule is a 40-hour per week but there are two 2 surge periods at approximately 60 hours per week (vice 40 hours per week) during the Pre-ITO build period (mid-January) and Ulchi Focus Lens (late-Summer).  Each surge period lasts two weeks.


a.  Identification of Possible Follow-on Work.  The Government anticipates that if the mission requires and if funds become available, the maximum number of operations analysts within the scope of Task 1 at Osan AB is:

Task Order Period
Min Qty
Max Qty

Base
01
01

Option 1
01
01

Option 2
01
10

Option 3
01
10

Option 4
01
10

Option 5
01
10

Option 6
01
10

The Government anticipates that if the mission requires and if funds become available, analysis may be established at Hickam AFB to serve either HQ PACAF and/or the 502AOG.  The number of operations analysts within the scope of a possible future task may be in the following range:

Task Order Period
Min Qty
Max Qty

Base
00
00

Option 1
00
01

Option 2
00
10

Option 3
00
10

Option 4
00
10

Option 5
00
10

Option 6
00
10

Follow-on work may result in Government request to designate contractor’s employee(s) as wartime-essential; however, the Government is not ready, at the time of this solicitation, to provide guidance on allowable reimbursable contractor costs or incentives associated with wartime-essential categorization; nor is the Government ready to define the conditions and processes that determine, for contractual purposes, when wartime status commences.

12.3  Conflicts of Interest (COI) and Non-Disclosure, Shipping and Inspection.

12.3.1.  Identification of Potential COI.  The contractor shall notify the TM immediately when an organizational conflict of interest arises rendering the contractor unable to provide impartial analysis or if the o contractor is in a situation to gain unfair competitive advantage.  The TM, in consultation with the KO, will consider actions necessary to eliminate the COI or its appearance by means not limited to requiring a nondisclosure agreement, requiring contractor provide a subcontractor not having a COI, or suspending the TO.

12.3.2.  Identification of Non-Disclosure Requirements.  The contractor shall not employ any person who is an employee of the United States Government if the employment of that person would create a conflict of interest.  Additionally, the contractor shall not employ any person who is an employee of the Department of the Air Force, either military or civilian, unless such person seeks and receives approval according to DoD Directive 5500.7.  A nondisclosure agreement concerning classified information is required between the Government and the contractor’s employee(s).

12.3.3.  Packaging, Packing and Shipping Instructions.  Air Force regulations on marking, wrapping, and physically transmitting classified documents apply.

12.3.4.  Inspection and Acceptance Criteria.  The Government requires the deliverables to be complete in proportion to the time allotted.

12.4  Status of Force Agreement (SOFA) for Invited Contractors in Korea
INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS

UNDER U.S. - REPUBLIC OF KOREA (ROK)

Invited contractor and TR status shall be governed by the U.S.-ROK Status of Forces Agreement (SOFA) as implemented by USFK Reg 700-19.


a.  Invited contractor or TR status under the SOFA is subject to the written approval of ACofS, Acquisition Management (FKAQ), Unit #15237, APO AP 96205-5237.


b.  The contracting officer will coordinate with HQ USFK, ACofS, Acquisition Management (FKAQ), IAW FAR 25.8, and USFK Reg 700-19.  The ACofS, Acquisition Management will determine the appropriate contractor status under the SOFA and notify the contracting officer of that determination.


c.  Subject to the above determination, the contractor, including its employees and lawful dependents, may be accorded such privileges and exemptions under conditions and limitations as specified in the SOFA and USFK Reg 700-19.  These privileges and exemptions may be furnished during the performance period of the contract, subject to their availability and continued SOFA status.  Logistic support privileges are provided on an as-available basis to properly authorized individuals.  


d.  The contractor warrants and shall ensure that collectively, and individually, its officials and employees performing under this contract will not perform any contract, service, or other business activity in the ROK, except under U.S. Government contracts and that performance is IAW the SOFA.


e.  The contractor’s direct employment of any Korean-National labor for performance of this contract shall be governed by ROK Labor Law and USFK Regulation(s) pertaining to the direct employment and personnel administration of Korean National personnel.


f.  The authorities of the ROK have the right to exercise jurisdiction over invited contractors and technical representatives, including contractor officials, employees and their dependents, for offenses committed in the ROK and punishable by the laws of the ROK.  In recognition of the role of such persons in the defense of the ROK, they will be subject to the provisions of Article XXII, SOFA, related Agreed Minutes and Understandings.  In those cases in which the authorities of the ROK decide not to exercise jurisdiction, they shall notify the U.S. military authorities as soon as possible.  Upon such notification, the military authorities will have the right to exercise jurisdiction as is conferred by the laws of the U.S.


g.  Invited contractors and technical representatives agree to cooperate fully with the USFK sponsoring agency and RO on all matters pertaining to logistic support.  In particular, contractors will provide the assigned sponsoring agency prompt and accurate reports of changes in employee status as required by USFK Reg 700-19.


h.  Except for contractor air crews flying Air Mobility Command missions, all U.S. contractors performing work on USAF classified contracts will report to the nearest Security Forces Information Security Section for the geographical area where the contract is to be performed to receive information concerning local security requirements.


i.  Invited contractor and technical representative status may be withdrawn by USFK/FKAQ upon:



(1)  Completion or termination of the contract.



(2)  Determination that the contractor or its employees are engaged in business activities in the ROK other than those pertaining to U.S. armed forces.



(3)  Determination that the contractor or its employees are engaged in practices illegal in the ROK or are violating USFK regulations.


j.  It is agreed that the withdrawal of invited contractor or technical representative status, or the withdrawal of, or failure to provide any of the privileges associated therewith by the U.S. and USFK, shall not constitute grounds for excusable delay by the contractor in the performance of the contract and will not justify or excuse the contractor defaulting in the performance of this contract.  Furthermore, it is agreed that withdrawal of SOFA Status for reasons outlined in USFK Reg 700-19, paragraphs 2-6a through 2-6c above shall not serve as a basis for the contractor filing any claims against the U.S. or USFK.  Under no circumstance shall the withdrawal of SOFA Status or privileges be considered or construed as a breach of contract by the U.S. or USFK.

12.5  Chemical Biological Protective System for Korea.

12.5.1  Chemical Biological (CB) Protective System for Korea Employees.  The contractor must furnish each non-Wartime Essential employee, granted SOFA-Status by USFK, a chemical biological (CB) protective system that meets the USFK FPPI standard described in Appendix A.  Company-provided protective systems will not constitute GFE under the terms and conditions of the contract.  The contractor shall provide purchasing, logistics, maintenance, training and replacement of all protective systems issued to its non-Wartime Essential employees living in Korea.  The Government will not issue to the contractor any CB protective systems for non wartime-essential employees.

12.5.2  Chemical Biological (CB) Protective System for Korea Dependents.  The contractor must furnish each dependent, living in Korea, of SOFA-Status contractor personnel a chemical biological (CB) protective system that meets the USFK FPPI standard described in Appendix A.  Company-provided protective systems will not constitute Government-furnished equipment (GFE) under the terms and conditions of the contract.  The contractor shall provide purchasing, logistics, maintenance, training and replacement of all protective systems issued to its employees' dependents.  The Government will not issue to the contractor any CB protective systems for dependents of employees.

12.6  Intellectual Property and Ownership of Information.

12.6.1  Intellectual Property.  This task order is funded by the United States Government.  All intellectual property generated and/or delivered pursuant to this task order will be subject to appropriate federal acquisition regulations which entitle the Government to unlimited license rights in technical data and computer software developed exclusively with Government funds, a nonexclusive “paid-up” license to practice any patentable invention or discovery made during the performance of this task order, and a “paid-up” nonexclusive and irrevocable worldwide license to reproduce all works (including technical and scientific articles) produced during this task order.

12.6.2  Government Ownership of Information in Draft and Final Form.  Whether in draft or final form, any of the following, developed by the contractor in performance of this task order is Government-owned information: exercise plans, implementation plans, configuration control records, software designs, software codes, inventory data and computer-stored data, password and user account information.

12.6.3  Requirement to Preserve Exercise Data.  The contractor shall, upon Government direction, preserve, catalog, and maintain data, databases, and software scripts produced or otherwise recorded for and during exercises.  The contractor agrees to preserve and make available to the TM, if requested, copies of all databases, records and other documentation, developed or acquired under this contract or preceding contracts for this effort, regarding performance of the work required by this task order.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

The information technology used for analysis is embedded within the AOC weapon system, AN/USQ-163.

APPENDIX A
USFK FPPI CHEMICAL BIOLOGICAL (CB) PROTECTIVE SYSTEM
A.1  STANDARD.
The USFK Force and Family Protection Initiative (FPPI) leaves determination of what constitutes a suitable protective system up to each contractor's discretion but requires that such chemical biological protective systems afford protection equivalent to the protection provided by the US M17A2 protective mask, the Civilian Adult Hood Blower System manufactured by DEA Research & Development Ltd., or another equivalent system that provides the following minimum levels of protection:

A.1.1  Protective factor of at least 1667

A.1.2.  Protects against all known military CB agents listed in U.S. Army Field Manual (USAFM) 3-9, all aerosols, organic vapors with a vapor pressure of <1000 pascals at the temperature of the filter and some acidic gases including hydrogen chloride, sulfur dioxide, and sulfuric acid.  USAFM 3-9 is available online at: http://155.217.58.58/atdls.htm.
A.1.3.  Particulate filter must remove all particulate (liquid and solid) with 99.97% efficiency

A.1.4.  Vapor filter with activated charcoal of other media to adsorb & react with vapors

A.1.5.  Must protect for a minimum of 2 hrs against moderate levels (100,000 mg-min/m3) of agent vapor.

A.1.6.  Must be capable of being operated for a minimum of 10 consecutive hours while resting or at low levels of activity.

A.2  CHANGES TO STANDARD.
The FPPI protection standard is current as of the Paragraph G.3 reference date.  The protection standard for this ETS contract is subject to change to comply with USFK protection policy.

A.3  REFERENCES.
A.3.1  USFK/J4 Policy Memo to Contracting Offices, “Protective Equipment for Invited Contractors and Technical Representatives on Wartime Critical Contracts,” 14 Dec 99.

A.3.2  USFK/J4 Policy Memo to Contracting Offices, 14 Dec 99, “Protective Systems for Invited Contractors and Technical Representatives on Non-Wartime Critical Contracts,” 14 Dec 99.

