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Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Lot
	$1,235,980.53
	$1,235,980.53 

	
	Encore - Labor

T&M

Global Combat Support System (GCSS) Data Applications and Integration Analysis Support, as described in the attached statement of work, dated December 23, 2003 (Encore Tracking Number 00209.00).  Unisys, U.S. Government Group proposal number 04-Unisys-182-0, dated January 15, 2004 is hereby incorporated by reference.

The period of performance is 366 calendar days (January 17, 2004 through January 16, 2005).

Time-and-Materials(T&M) - Not-to-Exceed(NTE) - the contractor is authorized to invoice monthly for actual labor hours performed and other direct costs (ODCs) incurred.

PURCHASE REQUEST NUMBER: DGEMZ40510


	

	
	
TOT ESTIMATED PRICE
	$1,235,980.53 

	
	
CEILING PRICE
	

	
	
	


FOB:  Destination

Section C - Descriptions and Specifications

STATEMENT OF WORK
ENCORE TASK ORDER (TO)STATEMENT OF WORK (SOW)
as of 23 Dec 2003
	Contract Number:
	DCA200-02-D-5014

	Task Order Number:
	0044

	Encore Tracking Number:
	00209.00

	Follow-on to Encore Contract and Task Order Number:
	DCA200-02-D-5014/0008, 0017


1.  Task Monitors (TMs).
2.  Task Order Title.  Global Combat Support System (GCSS) Data Applications and Integration Analysis Support

3.  Background.  One of the major elements in the successful waging of war is ensuring the flow of personnel and supplies to and from the battlefield throughout all phases of an operation (mobilization, deployment, engagement, sustainment, and redeployment).  In order to develop and sustain this flow, logistics commanders in the field need to have information that will allow them to understand both the tactical and logistics situation.  Currently, this is not easy for U.S. Forces due to a number of factors.  The most significant factor is the state of the art of logistics information systems, which tend to be “stove piped” systems developed in relative isolation.  Recognizing the need to provide commanders in the field with a better and more integrated source of logistics information, the Defense Information Systems Agency (DISA), with guidance from the Joint Logistics Staff, has initiated an effort to develop the GCSS.  The GCSS provides an integrated view of the logistics situation; essentially a logistics situational awareness display.  This is being accomplished through the addition of GCSS segments consisting of Common Operational Picture - Combat Support Enhanced (COP-CSE) and the GCSS Portal.  DISA is developing the GCSS using an iterative design approach, fielding in increments with each increment more mature than the last.  This will provide DISA with the opportunity to better understand and integrate user requirements and design input into the development of the system.  The first fielding coincided with the Ulchi Focus Lens (UFL) Exercise in August of 1998.  This fielding consisted of a prototype of the COP-CSE Version 1.1.1.0, which provided limited GCSS functionality.  It was fielded at the following basic locations during UFL:

· Yongsan Army Base, Korea

· Command Post Tango, Korea

· Osan Air Force Base, Korea

· Taegu, Korea

· Hickam Air Force Base, Hawaii

· Camp Smith, Hawaii

· Ft. Shafter, Hawaii

· ALCOM, Alaska

4.  Objective.  The objective of this task order is to provide technical support to the GCSS Engineering Division with data engineering activities.  Specifically, the contractor shall conduct the following activities during the execution of the contract:  analysis of GCSS Authoritative and non-authoritative Data Sources for their ability to satisfy GCSS requirements; analysis of GCSS Requirements for completeness; quality assurance analysis of GCSS authoritative and non-authoritative data sources; query development, which supports the GCSS software development effort; test and evaluation of GCSS software products, to ensure software quality assurance and the software’s ability to satisfy the GCSS requirements.  The GCSS derived its requirements from the GCSS Capstone Requirements Document (Draft), 03 January 1999, J4, Logistics Information Systems Directorate (currently in JROC review); and the Joint Staff, Logistics Information Systems Division, Validation Approval of Mission Need Statement (MNS) for Global Combat Support System, 10 September 1997, signed by Director of the Joint Staff.

5.  Scope.  The contractor shall provide engineering, technical, program support services required under the task areas as described in Section 6 of this document.  The scope of this effort will span the breadth of the APC2 mission required under the following task areas:

· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 5 - Requirements Analysis
· Task Area 7 - Information and Knowledge Engineering
· Task Area 10 - Test and Evaluation
6.  Specific Tasks.  This task order provides the following:

· Task 1 - GCSS System Engineering Research and Development Support

· Task 2 - GCSS System Engineering Operations and Maintenance Support

All data item descriptions (DIDs) for the following tasks can be found in http://astimage.daps.dla.mil/.  All deliverables for the tasks within this SOW must adhere to the following:

· All written reports (unless otherwise noted) shall be delivered via email in a Microsoft Word 2000 compatible format to the Primary and Alternate Task Monitors with one copy of the cover letter forwarded to the Contracting Officer at encore@scott.disa.mil.

· All software and software documentation produced will be delivered in compliance with the Integration & Runtime Specification (I&RTS) and Configuration Management (CM) procedures, which can be downloaded from the following URL: http://dod-ead.mont.disa.mil/cm/cm_page.html
6.1 Task 1 - Research and Development Tasks.
6.1.1  Subtask 1 - TO Management.  Prepare Project Management Plan (PMP) (A001) describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution. The contractor shall revise the PMP for final delivery 14 days after receipt of Government comments on the draft PMP.  Provide the centralized administrative, clerical, documentation and related functions that are consistent/seamless with the processes being developed by the JPO.  The contractor shall produce a weekly Contractor Progress/Status Report (A002) via email reporting technical progress, quality assurance, configuration management, risks, and security management as applied to conduct of the TO.  The Contractor Progress/Status Report will also include appendices as appropriate for new capabilities provided, trip reports, engineering plans, life cycle support plans, etc.  Additionally, the contractor shall provide a Financial Progress Report (A003) within the weekly report, detailing the hours spent and dollars expended by subtask and GCSS version number for all labor categories, and the total hours spent and dollars expended since contract award.  The contractor shall provide and deliver a monthly contract level In Progress Review (IPR) briefing (A004), narrated Power Point presentation.  The contractor shall also provide a weekly status via E-mail giving an updated status and potential issues report for the tasks and subtasks in this task order.

6.1.2  Subtask 2 - Data Analysis.  The contractor shall respond to data analysis tasks from the Government. These tasks will be based on approved user requirements and incident reports (IRs) encountered during system and acceptance testing.  The contractor shall examine functional, and technical requirements and/or issues to provide effective solutions for integration efforts.  These studies may include, but are not limited to, the following considerations:

· Requirements Analysis

· Compliance with Legal and Regulatory Guidance

· Interoperability

· Architectures

· Common Infrastructure Services

· Security

· Standards

· Data Sharing

· Functional and Technical Integration

· Benchmarking/Base lining

The contractor shall respond to each task with a Data Analysis Report (DAR) (A005) using the format specified in the GCSS Requirements Document.  Upon written request of analysis of new application databases, the contractor shall produce a New Source System Analysis technical report (A006) instead of a DAR.  This technical report shall include, but not be limited to the following information.

· List of tables, which would provide the data to satisfy the GCSS data requirements

· Recommendation on attributes by which to retrieve the requested information.

· Documentation on indexes or lack of indexes on attributes used to retrieve required information.

· Recommended additional access controls

· Recommended additional queries

· Analysis of source systems data quality

Based on IRs received from testing or the user community and approved by GCSS Systems Engineering or GCSS Configuration Management Board, the contractor shall analyze deficiencies and propose solutions to the problem.  Problem solution shall be documented as input to the GCSS IR tracking system (A007).  A minimum of 25 IRs requiring data analysis is anticipated during this contract period.

6.1.3  Subtask 3 - Query Development.  The contractor shall develop data queries in support of the GCSS requirements.  Specifically, the contractor shall analyze the requirements, use the provided authoritative data source, or in the event a data source has not yet been provided, locate data sources and algorithms to satisfy those requirements; examine the database structure and its architecture and the sources for accuracy and currency, determine options for accessing the data, and develop the SQL statements to execute the queries.  In accordance with the Data Engineering Team’s query development process, the contractor shall complete an initial test of all queries, during the contractor integration phase of software development.  If poor query performance is discovered during the query development phase, the contractor shall document query performance statistics the DET process tool (A007).

6.1.4  Subtask 4 - Application Development Support.  The contractor shall assist the applications developer, as needed, in implementing the approved solution.  The contractor shall assist the application developer by providing expertise including, but not limited to the following:

· System Functionality clarifications

· Data related functionality constraints (Lack of data, because of poor source system quality)

· Functional algorithms in support of data requirements

· Applicable display mechanisms to support data availability from authoritative/approved sources.

· Expertise in the flow of information displayed by GCSS (how and in what order is information displayed from the application)

· Identification of the ability to drill down to access more information within GCSS; and the order in which information should be presented

The contractor shall also perform periodic updates of the GCSS Units, Sites and Tracks Data Store (USTDS)/Combat Support Data Store (CSDS) to include but not be limited to airfields and seaport reference tables.  Using current data obtained currently from NIMA, MTMC and other Government supplied data sources as provided, the contractor shall analyze the differences between the new and existing tables, build the required data structures, and deliver the new tables in a computer software end item (an Oracle export file format) (A008).  Two updates of the airfield and seaport reference tables are anticipated during this contract period.  The contractor shall provide documentation of the oracle export in the form of a Data Update Technical Report (A006).  Documentation shall include, but not be limited to, schema of table structure, table descriptions, size and number of records in each table.

6.1.5  Subtask 5 - Data Quality and Performance Benchmarking.  The contractor shall provide Data Quality improvement support in the following areas.

· The contractor shall provide input and prepare presentation materials, which detail query challenges, changes and issues in support of the GCSS DET Query Review (in the form of a technical report  (A006) and presentation materials (A004)).

· The contractor shall advise the Data Engineering Team Lead on Data quality improvements.  These improvements shall be emailed to the Data Engineering and Systems Engineering team lead in the form of a Data quality technical report (A006).  The contractor shall submit at least three improvements to GCSS Data Quality within the period of performance of this task order.

The contractor shall provide input to the business processes required to automate the updates to the USTDS/CSDS.  Engineering Business Process Input shall be in the form of a technical report (A006).  The contractor shall provide input to the GCSS Data Management Plan (A006), which governs GCSS policy for data stored in USTDS/CSDS and access to GCSS data sources.  The contractor shall provide performance benchmarking on all GCSS queries.  The contractor shall document the sources, which provide poor query performance.  All queries and query performance statistics shall be documented in the DET process tool (A007).

6.1.6  Subtask 6 - System Test Support.  The contractor shall conduct at least 4 types of software system testing.

· Initial Query Testing.  Initial query testing will take place at the end of the Data Engineering query development process.  The contractor shall input test results as an update in the Data Engineering process tool (A007).

· Contractor Integration Testing.  Contractor Integration testing is testing by the GCSS development team.  The contractor shall support the GCSS development team, by testing the developed capabilities against the GCSS requirement.  The contractor shall receive requests for capability compliance testing by a submission of a data request titled “capability test request” in the DET process tool currently developed in PVCS (to be moved to the Rational process tool).  The contractor shall document the results of integration testing in the DET process tool (A007).

· Acceptance Testing.  Acceptance testing is the Government’s test of the developed capability against the user’s requirements.  A positive result from acceptance testing qualifies a capability for a GCSS release.  The contractor shall support the Government by providing expected results when available to the GCSS testing team and by participating on the testing team (performing tests).  Acceptance testing results will be documented in the GCSS GET Site and the new Rational Unified Process tool when implemented. (A007)

6.1.7  Subtask 7 - Meetings and Briefings.  The contractor shall attend selected meetings with the Government to act as the technical advisor at such meetings.  The contractor may also be requested to present briefings at meetings and shall provide Presentation Materials (A004) as necessary.

6.2  Task 2 - Operations and Maintenance Tasks.
6.2.1  Subtask 1 - GCSS Demonstrations and Exercise Support.  The contractor shall assist DISA with technical support during planned exercises during the year.  It is anticipated that there will be three planned exercises during this contract period.  The contractor shall be notified of GCSS participation in exercises at least one week before exercise start date.  The contractor shall prepare an After Action Report (A002), as an enclosure to the weekly progress report, to identify the date and to whom the support was provided to, define the specific support provided, and identify any issues that may have arisen during the support.  The contractor shall document software deficiencies and new requirements submitted during exercise support.  In the event that a New Requirement or Deficiency occurs during the exercise, the contractor shall submit a copy of the AAR to the Requirements lead or the Configuration Management lead respectively.

6.2.2  Subtask - 2 GCSS Help Desk and User Support.  The contractor shall provide Subject Matter Experts (SME)s, which are available to support the GCSS HelpDesk.  Until the Help Desk achieves experience in responding to user questions about GCSS functionality and data sources, the contractor shall provide technical support to the Help Desk and the GCSS Deployment and Sustainment branch.  The contractor shall provide assistance when a Problem Report (GPR), or question arises on GCSS functionality or Data clarification.  Questions and further clarification on GCSS functionality may also arise as a result of demonstrations and exercises.  The contractor shall provide data clarification and functionality support to users and prospective users.  The Government will contact the appropriate SME.  The contractor-SME shall respond to the Government or the entity requesting support (user, DECC-D) and advise the Government (GCSS System Engineering) within 24 hours of request via email (with a courtesy copy to Data and Systems Engineering).  The title of the email shall begin with the words “User Support.”  The contractor shall provide a detailed description of the support provided in the weekly report (A002).

7.  Place of Performance.

a.  The majority of work will be performed at the Government facilities located at 5275 Leesburg Pike, Seven Skyline Place, Falls Church, VA.  These contractors are already on site at Seven Skyline Place and occupy five (5) cubicles.


b.  Local travel from place of performance to other facilities within the National Capital Region (NCR) will be required on a regular basis for data gathering, meetings, testing, etc.


c.  Additionally, in support of this task, the analysis team will require occasional long distance travel approximately three times per year.  Anticipated sites include USPACOM Hawaii and JFCOM Norfolk.  Travel to other worldwide military sites for Program Reviews and technical conferences are possible.  The TM may designate other sites as required for the performance of this task.

8.  Period of Performance.  The period of performance for this task order is 366 calendar days (17 Jan 2004 - 16 Jan 2005).

9.  Delivery Schedule.
	SOW Task#
	SOW Sub-Task#
	Deliverable Title
	CDRL/DID#
	Calendar Days After TO Start

	1
	1
	TO Management Plan
	A001/DI-MGMT-80347
	Draft - 15

Final - 30

	1
	1
	Progress/Status Report
	A002/DI-MGMT-80227
	Weekly, on 5th Work Day

	1
	1
	Financial Progress Report
	A003/DI-MGMT-80227
	Weekly, (Within the Weekly Progress Report)

	1
	1
	In Progress Review
	A004/DI-ADMN-81373
	Monthly, 2 Weeks After Written request

	1
	2
	Data Analysis Report  (DAR)
	A005/DI-MISC-80508
	Two Weeks After Written Request

	1
	2
	New Source System Analysis Technical Report
	A006/DI-MISC-80508
	Draft - 45 After Start of Analysis

Final - 15 After Government Comments

	1
	2
	IR Tracking System Input
	A007/DI-MISC-80508
	1 Week After IR Submission

	1
	3
	Input to DET process tool
	A007/DI-MISC-80508
	24 Hours After Test

	1
	4
	Computer Software End Item (Oracle Export)
	A008/DI-MCCR-80700
	Two Weeks After Written Request

	1
	4
	Data Update Technical Report
	A006/DI-MISC-80508
	Submitted With the Oracle Export Computer Software End Item Above (2 Weeks After Written Request)

	1
	5
	Query Review Technical Report
	A006/DI-MISC-80508
	Two Weeks After Written Request

	1
	5
	Presentation Materials
	A004/DI-ADMN-81373
	Two Weeks After Written Request

	1
	5
	Data Quality Improvement Technical Report
	A006/DI-MISC-80508
	Two Weeks After Written Request

	1
	5
	Engineering Business Process technical Report
	A006/DI-MISC-80508
	Two Weeks After Written Request

	1
	5
	Input to the GCSS Data Management Plan
	A006/DI-MISC-80508
	Two Weeks After Written Request

	1
	5
	Input to DET Process Tool
	A007/DI-MISC-80508
	24 hours After Test

	1
	6
	Test Results Input to DET Process Tool
	A007/DI-MISC-80508
	24 hours After Test

	1
	6
	Integration Test Results Input to the DET Process Tool
	A007/DI-MISC-80508
	24 hours After Test

	1
	6
	Acceptance Test Results Input to the Systems Engineering tracking Tool
	A007/DI-MISC-80508
	24 hours After Test

	1
	6
	Presentation Materials
	A004/DI-ADMN-81373
	Three Days After Written Request

	2
	1
	After Action Technical Report
	A002/DI-MGMT-80227
	Within the Next Weekly Report

	2
	2
	User Support Report
	A002/DI-MGMT-80227
	Within the Next Weekly Report


10.  Security.  All technical personnel working on this SOW, when access to US Secret material is required, must possess, as a minimum, a US DOD SECRET clearance. If the TM determines that the work is unclassified, the contractor may assign uncleared personnel to the tasks.  The default is US Secret; uncleared persons may work on this TO only with specific written approval from the TM.  Occasionally the work requires security clearances higher than US Secret, such as but not limited to NATO SECRET and US TOP SECRET/SCI level.  Key technical personnel on this task must be cleared to US TOP SECRET/SCI level.  Personnel designated to work on this TO will submit, within three (3) days after the start of this TO, written certification of their clearance level and term of viability.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  The Government will provide a work area for contractor personnel that is comparable to that already occupied by present Government personnel.  The Government will also provide access to Class A phone service, and personal computers.  If provided, the contractor shall control all equipment and software provided by the Government as GFE.  The contractor shall release all GFE equipment to the Government upon termination of the specific task or subtask; whichever date is earlier, in which its use is no longer necessary.  The following is a listed inventory of GFE:

	GFE HARDWARE

	COMPUTER/CPU:
	INTERGRAPH

Model # TD-200

Serial # H1ZMJF

Bar Code: 0069806

	MONITOR
	INTERGRAPH

Model # TX-D7F34W

Serial # FB7160888 

Bar Code: 0069789

	COMPUTER/CPU
	INTERGRAPH

Model # TD-200

Serial # H1ZM3L 

Bar Code: 0069802

	MONITOR 
	INTERGRAPH

Model # TX-D1734NM

Serial # FB6650446 

Bar Code: 0069781

	COMPUTER/CPU
	HP Vectra

Model # D5051N

Serial # US73514838

Bar Code: N046538

	MONITOR
	DELL

Model #TRINITRON D2026T

Serial #  2009302 

Bar Code: 0066404

	COMPUTER/CPU
	INTERGRAPH

Model # TD-200

Serial # H1ZM3C 

Bar Code: 0069816

	MONITOR
	INTERGRAPH

Model # 7SD69 TX-D7F3

Serial # FB7160889 

Bar Code: 0069783

	COMPUTER/CPU
	HP Vectra

Model # D5051N

Serial # US73519307

Bar Code: N046253

	MONITOR
	IDEK Iiyama

Model # MF-5421A

Serial # 912001

Bar Code: 0052923

	COMPUTER/CPU
	INTERGRAPH

Model # TD-200

Serial # H23X6B

Bar Code: N041865

	MONITOR
	INTERGRAPH

Model # 7SD69 TX-D7F3

Serial # FB7160893 

Bar Code: 0069779

	COMPUTER/CPU
	HP Vectra

Model # D5051N

Serial # US73409302

Bar Code: N045895


12.  Other Pertinent Information or Special Considerations.

a.  Packaging, Packing and Shipping Instructions.See Section D of the Encore contract.


b.  Inspection and Acceptance Criteria.  See Section E of the Encore contract.


c.  Accounting and Appropriation Data.  See Item 17 of the DD Form 1155, Order for Supplies or Services.


d.  Deliverables.  The contractor shall deliver the software end item by checking the software into the GCSS Configuration Management tool.  If the tool does not automatically email the DET and SE lead of delivery, the contractor shall email a delivery letter to the TM, alternate TM.  All deliverables will be made via e-mail (unless otherwise specified within the I&RTS or CM-165-60-02) to the Primary and Alternate Task Monitors.  The KO (AQSS32) and TM (AP2) shall receive a copy of the transmittal letter without the deliverable for all deliverables, except Data Items No. A005, Weekly Report and A007.


e.  Skills and Analysis Methodologies.  Due to the nature of the work, the contractor shall provide personnel familiar with the following areas:

· Program Management

· Applications Software Experience

· Database Analysis Experience

· Oracle and/or Sybase DBMS Experience

· UNIX Workstation User Experience

· SQL/SQLPlus Experience*

· ERWin/ERx 3.0 Experience*

· Rational Rose

· Enterworks Content Integrator*

· Knowledge and experience in the following data sources

· JOPES

· USTDS*

· CSDS*

· JTAV

· GDSS

· CFDB

· FLIS

· GTN

· NIMA (PORTS AND AIRFIELDS)

· MTMC

· MIDB

· GSORTS

· GCSS architecture, environment and major components

· GCSS data storage policy*

· Metadata management*

· Data Management Plan*

· GCCS and it’s use of the Drill Down Tool*

· Experience in use of the Drill Down Tool and GCSS Portal*

· Experience using the following systems:

· CFDB

· GTN

· GDSS

· GSORTS

· JOPES

· JTAV

Personnel assigned to this task shall have experience in the following environments:

· Windows NT AND Windows 2000 Workstations

· Sun Ultra 2 and Ultra 60 Workstations

· Sun 450 Enterprise Servers

All agency security policies shall be adhered to.  Software shall be shrink wrapped and submitted to the AIS Security Officer to be checked prior to installation.  All software must be certified as Year 2000 compliant.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section F - Deliveries or Performance

DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0001 
	POP 17-JAN-2004 TO

16-JAN-2005 
	N/A 
	N/A

FOB:  Destination 
	 


Section G - Contract Administration Data 

CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$1,235,980.53


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
DGEMZ40510
$1,235,980.53

TOTAL AMOUNT OF TASK ORDER
$1,235,980.53
CONTRACTOR Point of Contact

Contractor Name:Unisys, U.S.Government Group   

DUNS: 150780674 

CAGE CODE:4W798  

Contractor POC: Judy Williams 

Email Address: judy.Williams@unisys.com 

Phone Number: (703)556-5703  

Fax Number: (703)575-2515 

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
Contractor Point of Contact
Company:  Unisys, U.S. Government Group

DUNS:  150780674

CAGE Code:  4W798

Contractor POC:  Judy Williams

E-Mail Address:  judy.williams@unisys.com
Phone Number:  (703) 556-5703

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
