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Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore IT Solutions
	1
	Lot
	$3,730,725.00
	$3,730,725.00

	
	T&M

Support and Continued Development, Configuration, Integration, Implementation and Operational Maintenance of the White House Communications Agency (WHCA) Circuit Management System (WHCA-CMS), in accordance with the attached statement of work (SOW), dated July 14, 2004 (Tracking Number 00283.00).  Computer Sciences Corporation (CSC) proposal dated July 23, 2004 is hereby incorporated by reference.

The period of performance is 395 calendar days (September 01, 2004 through September 30, 2005).

Time-and-Materials (T&M) - Not-to-Exceed (NTE).  The contractor is authorized to invoice monthly for actual labor hours performed and other direct costs (ODCs) incurred.

PURCHASE REQUEST NUMBER: MP04087


	

	
	
TOT ESTIMATED PRICE
	$3,730,725.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$3,730,725.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	Encore - Option Year (OY) 1
	1
	Lot
	$1,874,066.00
	$1,874,066.00

	OPTION
	T&M

Support and Continued Development, Configuration, Integration, Implementation, and Operational Maintenance of the White House Communications Agency (WHCA) Circuit Management System (WHCA-CMS), in accordance with the attached SOW, dated July 14, 2004 (Tracking Number 00283.00).  CSC proposal dated July 23, 2004 is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2005 through September 30, 2006).

T&M - NTE


	

	
	
TOT ESTIMATED PRICE
	$1,874,066.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	Encore - OY2
	1
	Lot
	$1,933,430.00
	$1,933,430.00

	OPTION
	T&M

Support and Continued Development, Configuration, Integration, Implementation, and Operational Maintenance of the White House Communications Agency (WHCA) Circuit Management System (WHCA-CMS), in accordance with the attached SOW, dated July 14, 2004 (Tracking Number 00283.00).  CSC proposal dated July 23, 2004 is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2006 through September 30, 2007).

T&M - NTE


	

	
	
TOT ESTIMATED PRICE
	$1,933,430.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0004
	Encore - OY3
	1
	Lot
	$1,994,727.00
	$1,994,727.00

	OPTION
	T&M

Support and Continued Development, Configuration, Integration, Implementation, and Operational Maintenance of the White House Communications Agency (WHCA) Circuit Management System (WHCA-CMS), in accordance with the attached SOW, dated July 14, 2004 (Tracking Number 00283.00).  CSC proposal dated July 23, 2004 is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2006 through September 30, 2007).

T&M) - NTE


	

	
	
TOT ESTIMATED PRICE
	$1,994,727.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0005
	Encore - OY4
	1
	Lot
	$2,027,334.00
	$2,027,334.00

	OPTION
	T&M

Support and Continued Development, Configuration, Integration, Implementation, and Operational Maintenance of the White House Communications Agency (WHCA) Circuit Management System (WHCA-CMS), in accordance with the attached SOW, dated July 14, 2004 (Tracking Number 00283.00).  CSC proposal dated July 23, 2004 is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2008 through September 30, 2009).

T&M - NTE


	

	
	
TOT ESTIMATED PRICE
	$2,027,334.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 14 Jul 2004
	Contract Number:
	DCA20002D5006

	Task Order Number:
	0034

	Encore Tracking Number:
	00283.00

	Follow-on to Encore Contract and Task Order Number:
	DCA200-02-D-5006/0014


1.  Task Monitors (TMs).

a.  Primary TM.
	Name:
	

	Organization:
	White House Communications Agency

	Address:
	J3 Engineering, 2743 Defense Boulevard SW

Anacostia Annex, DC  20373

	Phone Number:
	

	Fax Number:
	

	Internet Address:
	



b.  Alternate TM.

	Name:
	

	Organization:
	White House Communications Agency

	Address:
	J3 Engineering, 2743 Defense Boulevard SW

Anacostia Annex, DC  20373

	Phone Number:
	

	Fax Number:
	

	Internet Address:
	


2.  Task Order Title.  Support and Continued Development, Configuration, Integration, Implementation, and Operational Maintenance of the White House Communications Agency (WHCA) Circuit Management System (WHCA-CMS)

3.  Background.  As part of the White House Communications Agency’s mission to provide communications support to the President, WHCA operates and maintains many communication circuits.  To centralize and standardize configuration management within the agency, WHCA requires a single Circuit Management System capable of tracking all WHCA circuits and communications infrastructure.  This task order shall build upon past efforts and continue the implementation of the WHCA-CMS.  Other network/systems management components also may evolve for integration with the WHCA-CMS.  WHCA has implemented a standardized CMS, based on Visionael’s Network Resource Management product line, which operates in an open systems environment (TCP/IP, SQL databases, cross-platform availability, consistent and intuitive graphical user interface, etc.).

4.  Objectives.  The scope of this task is to provide continued systems analysis, engineering, and operational support services to develop, install, configure, customize, integrate, and maintain the CMS at designated WHCA sites.  The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines.

5.  Scope.
· Task Area 9 - Product Integration and Data Entry
· Task Area 11 - Licensing and Support
6.  Specific Tasks.
6.1  Task 1 - Integration and Operational Support for the WHCA-CMS.  The scope of this task is to provide systems analysis, engineering, and operational support services to develop, install, configure, customize, and maintain the CMS at designated WHCA sites.  Specific Objectives include the following:

6.1.1  Subtask 1 - Visionael Upgrades.  The contractor shall perform and document any upgrades to the Visionael software and circuit management database on WHCA’s servers.  Upgrades, to include software patches, include Visionael Server Software; Repository Database Versions; user clients, and supporting SQL tools at sites designated by WHCA.  The CMS shall be installed on operational GFE systems.  The contractor shall interface with existing operating system administration and database administration personnel as required for all upgrades.  This task will be primarily performed at Building 399, WHCA’s Naval District Washington, Anacostia Annex, Washington, DC site. Prior to any upgrades to the operational system, the contractor shall perform the upgrade in Government-provided facilities in a development environment that architecturally represents the operational system, to include, Server/ Client Operating Systems and Patches, Database Versions and patches, CMS commercial off-the-shelf (COTS) software and patches, and multi-controller environment with fail-over.  Upon upgrade on the Government-provided development system, the contractor shall perform a Test and Evaluation of the upgraded system to ensure all functionality and data migration/upgrades were migrated to the upgraded system without incident.

6.1.2  Subtask 2 - DataBase Schema.  The contractor shall identify any changes to the WHCA database schema necessary to support new data elements identified during the continued population of the database.  All new data elements shall be coordinated with and approved by the Government prior to implementation.  All changes to the database schema shall be documented.
6.1.3  Subtask 3 - Troubleshooting.  The contractor shall perform first level troubleshooting of CMS.  This will include documenting, troubleshooting, and coordination with the vendor to resolve all CMS problems.  The contractor shall coordinate and track CMS associated application bugs and patches.

6.1.4  Subtask 4 - System Administration.  The contractor shall assist the WHCA system administrators as needed to maintain appropriate user access to the Circuit Management System.

6.1.5  Subtask 5 - Object and Data Definitions.  The contractor, in conjunction with WHCA Subject Matter Experts (SMEs), shall develop the necessary CM objects and data definitions to correctly define WHCA network and system infrastructure objects.  Objects will include, but not be limited to, network equipment, computer and peripheral equipment, cables, connectors and circuits.

6.1.6  Subtask 6 - Data Collection and Entry.  The contractor shall perform continued population of the CMS database.  WHCA shall collect and provide appropriate data for population.  When necessary, the contractor shall assist in performing site surveys and collecting the necessary data to correctly populate the CMS system.  Data collection will include, but not be limited to, obtaining/drawing CAD facility diagrams, facility/equipment locations, equipment rack elevations, devices/installed cards, cabling and device connectivity, equipment and circuit connectivity strings, and circuit/device configuration.

6.1.7  Subtask 7 - Development Server.  The contractor shall establish and maintain a development server(s) for CM testing at the contractor site.  The development environment shall reflect the hardware and software configuration in the deployed environment.

6.2  Task 2 - Training.  Provide Training Support for WHCA’s Circuit Management System.  Provide training to system users and local administrators on WHCA-CMS functionality and implementation.  The goals are to ensure that the operational usage of the CMS upon completion will be understood; and to ensure standardized usage concepts and procedures are followed among sites and organizational entities.  User and Orientation training will be during one week each quarter.  The contractor shall serve as the WHCA Visionael Training Coordinator and will schedule training, provide any required instructor escort and maintain class rosters.  The Training Coordinator will also include WHCA unique training requirements into the Commercial Visionael training course(s.)

6.2.1  Subtask 1 - CMS User Training.  The contractor shall provide system specific functionality as implemented for WHCA unique requirements.  Training will cover start up of the tool, accessing WHCA-unique data fields, screens, and reports.

6.2.2  Subtask 2 - CMS Local Administration Training.  Administrator training will familiarize WHCA CMS administrators with the CMS installation and system/server configuration, WHCA-unique workflows, and security/user groups. 

6.2.3  Subtask 3 - CMS Database Training.  The contractor will familiarize local CMS administrators and DB Administrators with the CMS database installation, database structure/layout, and WHCA-unique fields and tables.

6.2.4  Subtask 4 - Self Training.  The contractor will provide CBT or similar training material to supplement instructor led training.  The material will be suitable for entry-level users.  The contractor will provide student support for this training.

6.2.5  Subtask 5 - Orientation Training.  The contractor will conduct orientation training to train users to find data within Visionael.  After the first class, separate funding will be provided for subsequent training.

6.3  Task 3 - Annual Maintenance Support and Upgrade of CMS Repository.  At the option of the Government, the contractor will, provide vendor quotation, procure, and install Object License upgrade of the WHCA Visionael CMS, to include all annual maintenance support for the current software or future procurement.  Object license will be upgraded to the UNLIMITED object level, to include the maintenance support for that level.  OT&E will be conducted following the upgrade for quality assurance checks and to ensure no technical issues are encountered.

Deliverables:
Upgrade of CMS Object License (At Option of Government)
Annual Software Maintenance of CMS Object License
6.4  Task 4 - Expediting and Documenting the WHCA Infrastructure.  The scope and level of activity of the WHCA support task needs to increase in support of Project Pioneer and other WHCA initiatives.  As a result of these imperatives, a contractor-provided team is required to accelerate Data Collection and Data Entry into Visionael.  WHCA guidance is shown below:

· Equipment documented in the WHCA-CMS shall include WHCA-owned hardware.  Vendor provided equipment at any of the WHCA facilities shall be documented to the card/port level as appropriate.

· WHCA will conduct a validation of circuits to be documented by the contractor.  This circuit data will be entered into Visionael by the contractor.

· There shall be a minimum of four (4) new personnel to augment the existing two (2) on-site WHCA-CMS crew to complete this task order.

· The level of detail to document WHCA infrastructure shall include major network components such as routers, switches, servers, and multiplexers, as well as house cables and circuits.

· The WHCA sites to be documented in WHCA-CMS for this TO are as follows:

	Andrews Air Force Base CST
	TBD
	1

	Andrews Air Force Base Hangar 8
	
	

	Andrews Air Force Base Mystic Star
	
	

	Andrews Air Force Base Ops
	
	

	Andrews Air Force Base TCF Building 1558
	41
	3

	Bethesda Naval Hospital
	TBD
	2

	Building 399
	208
	112

	Building 399
	212
	

	Building 399
	301
	1

	Building 399
	402
	37

	Building 399
	403
	

	Building 399
	204E
	7

	Building 399
	204G
	

	Building 399
	204H
	

	Building 399
	204I
	41

	Building 399
	204K
	24

	Building 399
	208A
	

	Building 399
	TC1A
	8

	Building 399
	TC1B
	4

	Building 399
	TC1C
	7

	Building 399
	TC1D
	4

	Building 399
	TC1E
	8

	Building 399
	TC2A
	17

	Building 399
	TC2B
	17

	Building 399
	TC2C
	7

	Building 399
	TC2D
	4

	Building 399
	TC2E
	23

	Building 91
	101
	3

	Building 91
	102
	2

	Building 91
	121
	5

	Building 91
	150
	1

	Building 91
	Backroom
	2

	Camp David Elm
	RM11
	8

	Camp David Elm
	TBD
	2

	Camp David Willow
	203
	37

	Camp David Willow
	205
	31

	Camp David Willow
	213
	27

	Capitol Building
	SB-9
	2

	CIA (NHB)
	2U2204 (TechControl)
	1

	Crawford Senior Staff Trailer
	
	

	Crawford USS Command Post
	
	

	Crawford WHCA Trailer
	Command Center
	

	Crawford WHCA Trailer
	Satcom
	1

	EEOB ()
	162
	

	EEOB ()
	204
	

	EEOB ()
	206
	

	EEOB ()
	208
	

	EEOB ()
	333
	14

	EEOB ()
	337
	

	EEOB ()
	344
	

	EEOB ()
	551
	

	EEOB (Basement)
	Rm 010
	20

	EEOB (Basement)
	Rm 010.5
	

	EEOB (Basement)
	Rm 015
	26

	EEOB (Basement)
	Rm 07
	

	EEOB ()
	204C
	

	EEOB (Basement)
	Rm 015 (Vault)
	16

	EEOB (Basement)
	Rm 020 (WH Voice)
	11

	FAA (Ops)
	1014
	1

	FAA (Tower)
	TBD
	3

	FEMA
	TBD
	1

	FEMA Crystal
	TBD
	1

	Ft. Belvoir (TCF)
	Tech Control
	3

	Ft. Detrick, Building 1671
	208
	3

	Ft. Meade, Building 8901
	Ops
	3

	HMX (ANA)
	TBD
	1

	NEOB
	2020
	

	NEOB
	3002
	

	NEOB
	3011
	3

	NEOB
	3021
	3

	NEOB
	3222
	7

	NEOB
	Penthouse
	

	NEOB
	SB224-224
	13

	Pentagon TCF
	5B910
	2

	Quantico HMX Building2106
	Hallway
	1

	Quantico HMX Building2106
	TBD
	1

	Site C
	124
	5

	Site R
	3N48
	3

	State Department (Beltsville)
	109
	3

	U.S. Naval Observatory (Building16)
	101
	2

	U.S. Naval Observatory (Building19)
	105
	7

	WAS Radio Site (Manassas)
	
	

	WAS Radio Site [Kennedy Center]
	TBD
	1

	WAS Radio Site [Silver Hill]
	FAA Tower
	2

	WAS Radio Site [Tysons]
	TBD
	2

	WAS Radio Site [Wang]
	TBD
	2

	WAS Radio Site [Washington Hilton]
	TBD
	1

	WAS Radio Site D
	TBD
	4

	WAS Radio Site[Thurmont]
	TBD
	1

	18 Acres
	ET6
	

	18 Acres
	PEOC
	1

	18 Acres
	Situation Room
	

	18 Acres
	WHCC
	

	18 Acres
	TCF (13A)
	44


· The projected completion date of this task shall be 30 September 2004.  WHCA will arrange and provide necessary escort and transportation to WHCA facilities listed above at all times to prevent any delay.  It is understood that some sites have unknown number of racks/equipments which can affect the timeline, and any extra sites and/or extra numbers of racks outside of the list above can cause delay in completion.

· Equipments, circuits, or any configuration changes being made to any site/room/rack after documentation in Visionael has been done need to be submitted to Visionael administrators in an appropriate and complete format.  It is understood that any changes that are not accounted for will not be updated in WHCA-CMS, and the contractor will not be responsible for any discrepancy in data.

· WAS infrastructure shall be documented as-is.  It is understood that the major upgrade efforts are going on at WAS and many remote radio sites.  However, due to the insufficient information on which equipments are being replaced, which are staying, and when the migration will occur, etc., all the existing information being collected at a site will constitute the completion of that site.  It is assumed that once upgrade is completed, new site surveys are required to reflect the changes in configuration, and these are not bound by 30 September 2004 timeline.

6.5  Task 5 - System Integration.  The contractor shall provide system integration support to enable exchange of data between the CMS Visionael system and other WHCA systems.  In particular, this integration will include but not be limited to the Remedy component of CMS.

6.6  Task 6 - Platform Migration.  WHCA intends to migrate the Visionael system to computer systems using Microsoft Windows server operating system and SQL Server database.  The contractor shall perform a requirements analysis and a system design of a system to support this migration.  System design will include identification of recommended hardware and software.  The contractor will optionally procure the hardware and software for the live and COOP sites upon direction by the Government and provision of additional funding by the Government.

Deliverables:
WHCA Visionael Migration Plan
6.7  Task 7 - Continuity of Operations Plan  (COOP).  The contractor shall perform a requirements analysis and prepare recommendations for implementing a COOP.  The analysis shall include discussion of risks and risk mitigation alternatives.  Implementation will include system design and procedures.  The draft plan will provide a detailed discussion of risks and mitigation alternatives.  The final plan will include also detailed system requirements (hardware, software and communications) to implement the alternative selected by WHCA.  At WHCA’s option, the contractor will support implementation of the COOP plan and prepare detailed failover and recovery procedures.

Deliverables:
Continuity of Operations Plan
6.8  Task 8 - Training/Laboratory Support.  The contractor shall support implementation and maintenance of customer site laboratory facilities.  The laboratory suite shall be functionally identical to the live systems.  The laboratory shall support testing and training.  The contractor will provide specifications for the hardware and software and will optionally provide the hardware and software upon direction by the Government and provision of additional funding by the Government.

6.9  Task 9 - System Engineering.  The contractor shall provide ancillary system engineering services to J3 Engineering to support the tasks identified above.  This will include but not be limited to assisting in reviewing and verifying circuit and system documentation prepared outside the scope this SOW for WHCA by other providers; establishing standards for such third party documentation, and assisting the providers in understanding and attaining the standards.

6.10  Task 10 - Circuit Validation.  The contractor shall conduct a circuit validation audit.  The objective is to achieve a complete understanding and validation of all circuits deployed within WHCA.  WHCA will provide access to electronic databases of circuit data and hardcopies of previously validated circuits.  The work will be performed with minimal support from WHCA organic resources.  In addition to complete tracing and documentation to port and pair level, this effort will include identification of circuits with valid TSOs.  The contractor will assist in escorting, assisting of location of equipment, etc, using other personnel assigned to this Task Order.  The contractor will submit Requests for Service (RFS) for all circuits which do not have valid TSOs.  The contractor will provide “redline” drawings for documentation into Visionael as part of Tasks 1 and 4 above.  The contractor will coordinate scheduling of the circuits to be validated with ongoing WHCA projects.

7.  Place of Performance.  The work is to be performed primarily at the WHCA’s Anacostia Annex, 18 Acres Complex, and Camp David, MD facilities, with travel to other Government facilities for data gathering, meetings etc.  All transportation to Government facilities, other than daily work to the Anacostia Annex, and Camp David, will be provided by the Government.  The initial installation and training shall occur at WHCA’s Anacostia Annex, DC  20373, site for which all necessary facilities shall be provided.  All work, meetings, surveys, etc. will be conducted within the standard eight (8) hour work day period.

8.  Period of Performance.  The period of performance is 395 calendar days (1 Sep 2004 - 30 Sep 2005).  Option year (OY) periods are included, as listed below.  All tasks will be performed on a Time-and-Materials (T&M) basis.

· OY1 - 365 calendar days (1 Oct 2005 - 30 Sep 2006)

· OY2 - 365 calendar days (1 Oct 2006 - 30 Sep 2007)

· OY3 - 366 calendar days (1 Oct 2007 - 30 Sep 2008)

· OY4 - 365 calendar days (1 Oct 2008 - 30 Sep 2009)

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	3
	Upgrade of CMS Object License (at the Option of Government)
	Contractor Determined Format
	Standard Distribution
	As Needed

	3
	Annual Software Maintenance of CMS Object License
	Contractor-Determined Format
	Standard Distribution
	As Needed

	6
	WHCA Visionael Migration Plan
	Contractor-Determined Format
	Standard Distribution
	As Needed

	7
	Continuity of Operations Plan
	Contractor-Determined Format
	Standard Distribution
	As Needed


Standard Distribution

1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil
1 copy of the transmittal letter and the deliverable to the Primary TM

All documentary deliverables will include a soft copy in the appropriate MS Office 2000 file format

10.  Security.  All contractor personnel performing work onsite on a daily basis at WHCA who require access to WHCA’s classified Information Systems shall require a TOP SECRET security clearance, with YANKEE WHITE Investigation for the 18 Acres locations.  The contractor shall comply with the DD Form 254 attendant to this effort and all appropriate security regulation in handling classified material and in publishing reports and other products.  No information, data, or collection techniques developed in connection with this contract may be released or published by the contractor.  Contractor personnel determined by the TM to be carelessly or willfully negligent in IT security matters shall be denied further access to the WHCA IT facilities.  The Privacy Act of 1974 applies to the information and data required for the performance of this task.  This task order is UNCLASSIFIED.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  GFI consisting of WHCA’s current cable management database structure, an unclassified excerpt of current database, network specifications, and the complete circuit database will be furnished during the course of the TO.  The contractor shall be required to purchase Visionael Software and Maintenance as required.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-On Work.  None.


b.  Identification of Potential Conflicts of Interest.  The contractor shall notify the Task Monitor of any potential conflicts of interest that may occur during the execution of this TO.


c.  Identification of Non-Disclosure Requirements.  The contractor shall sign a non-disclosure agreement for all information gathered in conjunction with this TO.  All contractor personnel performing work on site shall sign non-disclosure agreements.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section F - Deliveries or Performance
Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0001
	POP 01-SEP-2004 TO

30-SEP-2005
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	0002
	POP 01-OCT-2005 TO

30-SEP-2006
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	0003
	POP 01-OCT-2006 TO

30-SEP-2007
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	0004
	POP 01-OCT-2007 TO

30-SEP-2008
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	0005
	POP 01-OCT-2008 TO

30-SEP-2009
	N/A
	N/A

FOB:  Destination
	


Section G - Contract Administration Data
CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$3,730,725.00


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
MP04087
$3,551,958.06
Total Amount Obligated
$3,551,958.06
*Unfunded Amount
$178,766.94

Task Total Amount
$3,730,725.00
*NOTE:  The task order total amount is $3,730,725.00.  A total of *$178,766.94 remains unfunded and will be incrementally funded in accordance with FAR 52.232-22 - LIMITATION OF FUNDS (1984), as funds become available.

DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contractor Point of Contact
Contractor Name:  Computer Sciences Corporation (CSC)

DUNS:  043991108

CAGE Code:  52939

Contractor POC:

E-Mail Address:

Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT
If payment is to be made via credit card, contact the Contracting Officer listed above.
Section I - Contract Clauses
CLAUSES INCORPORATED BY FULL TEXT

52.217-9 - OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000).
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 before the contract expires.  The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 years and 1 month.

(End of clause)

