SECTION E Inspection and Acceptance 

CLAUSES INCORPORATED BY REFERENCE: 

	52.246-2 
	Inspection Of Supplies--Fixed Price 
	AUG 1996 
	 

	52.246-3 
	Inspection Of Supplies Cost-Reimbursement 
	MAY 2001 
	 

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	52.246-5 
	Inspection Of Services Cost-Reimbursement 
	APR 1984 
	 

	52.246-6 
	Inspection--Time-And-Material And Labor-Hour 
	MAY 2001 
	 

	52.246-16 
	Responsibility For Supplies 
	APR 1984 
	 

	252.229-7007 
	Verification of United States Receipt of Goods 
	JUN 1997 
	 


CLAUSES INCORPORATED BY FULL TEXT 

52.246-9101
BASIS FOR ACCEPTANCE


(SEP 2001 – DITCO/DTS6)



(IAW FAR 46.401(b) and 46.503)


a.  Final inspection and acceptance of all work, performance, reports and other deliverables under this contract shall be performed at the location specified in individual Task Orders (TO).  Each TO will also designate the individual responsible for inspection and acceptance, as well as the basis for acceptance.  TO deliverable items that are rejected shall be corrected in accordance with the applicable clauses.


b.  The basis for acceptance shall be in compliance with the requirements set forth in Section C, Statement of Work (SOW); task orders; and other terms and conditions of the contract.  Deliverable items rejected under resulting task orders shall be corrected in accordance with the applicable clauses.


c.  The Government requires a period not to exceed thirty (30) days after receipt of final deliverable item(s) for inspection and acceptance or rejection, unless otherwise specified in the individual TO.

52.246-9102 DATA FORMAT, INSPECTION AND ACCEPTANCE

(IAW FAR 46.401(b) and 46.503)

(SEP 2001 – DITCO/DTS6)

Inspection and acceptance requirements for data items will be specified in each TO, either on separate DD Forms 1423, or incorporated into the deliverables schedule of the SOW, and made a part of each TO issued under this contract.  The format of data items may be in contractor format or specified by the Government.

