SECTION E Inspection and Acceptance

CLAUSES INCORPORATED BY REFERENCE:

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-3 Inspection Of Supplies Cost-Reimbursement MAY 2001
52.246-4 Inspection Of Services--Fixed Price AUG 1996
52.246-5 Inspection Of Services Cost-Reimbursement APR 1984
52.246-6 Inspection--Time-And-Material And Labor-Hour MAY 2001
52.246-16 Responsibility For Supplies APR 1984
252.229-7007 Verification of United States Receipt of Goods JUN 1997

CLAUSES INCORPORATED BY FULL TEXT

52.246-9101  BASISFOR ACCEPTANCE (SEP 2001 — DI TCO/DT S6)
(IAW FAR 46.401(b) and 46.503)

a. Final inspection and acceptance of all work, performance, reports and other deliverables under this
contract shall be performed at the location specified in individual Task Orders (TO). Each TO will also
designate the individual responsible for inspection and acceptance, as well as the basis for acceptance. TO
deliverable items that are rejected shall be corrected in accordance with the applicable clauses.

b. The basisfor acceptance shall be in compliance with the requirements set forth in Section C,
Statement of Work (SOW); task orders; and other terms and conditions of the contract. Deliverableitems
rejected under resulting task orders shall be corrected in accordance with the applicable clauses.

¢. The Government requires a period not to exceed thirty (30) days after receipt of final deliverable
item(s) for inspection and acceptance or rejection, unless otherwise specified in the individual TO.

52.246-9102 DATA FORMAT, INSPECTION AND ACCEPTANCE
(IAW FAR 46.401(b) and 46.503) (SEP 2001 — DITCO/DT S6)

Inspection and acceptance requirements for dataitems will be specified in each TO, either on separate DD
Forms 1423, or incorporated into the deliverables schedule of the SOW, and made a part of each TO issued
under this contract. The format of dataitems may bein contractor format or specified by the Government.



