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SECTION E Inspection and Acceptance 

E.1  FAR CLAUSES INCORPORATED BY REFERENCE: 

	52.246-2 
	Inspection Of Supplies--Fixed Price 
	AUG 1996 
	 

	52.246-3 
	Inspection Of Supplies Cost-Reimbursement 
	MAY 2001 
	 

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	52.246-5 
	Inspection Of Services Cost-Reimbursement 
	APR 1984 
	 

	52.246-6 
	Inspection--Time-And-Material And Labor-Hour 
	MAY 2001 
	 

	52.246-7 
	Inspection of Research and Development-Fixed-Price
	AUG 1996 
	 

	52.246-8 
	Inspection of Research and Development-Cost-Reimbursement
	MAR 2001 
	 

	52.246-16 
	Responsibility For Supplies 
	APR 1984 
	 


E.2  INSPECTION AND ACCEPTANCE (IAW FAR 46.401(b) and 46.503)

Final inspection and acceptance of all work, performance, reports, and other deliverables required under this contract shall be performed at the location stated in the individual task order.  The task order will also identify the individual responsible for inspection and acceptance.

E.3  DISA 52.246-9101
BASIS FOR ACCEPTANCE (IAW FAR 46.401(b) and 46.503)


a.
The basis for acceptance shall be compliance with the requirements set forth in contract level statement of work, the individual task order statement of work, and other terms and conditions of the contract.  Deliverable items rejected under the individual task orders shall be corrected in accordance with the applicable contract clauses.


b.
The Government will require a period not to exceed 30 days after receipt of final deliverable items for inspection and acceptance or rejection unless otherwise specified in the individual task orders.

