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SECTION E Inspection and Acceptance  
  
  
   
E.1  FAR CLAUSES INCORPORATED BY REFERENCE:  
 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    
52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
52.246-5  Inspection Of Services Cost-Reimbursement  APR 1984    
52.246-6  Inspection--Time-And-Material And Labor-Hour  MAY 2001    
52.246-7  Inspection of Research and Development-Fixed-Price AUG 1996    
52.246-8  Inspection of Research and Development-Cost-Reimbursement MAR 2001    
52.246-16  Responsibility For Supplies  APR 1984    
 
 
E.2  INSPECTION AND ACCEPTANCE (IAW FAR 46.401(b) and 46.503) 
 
Final inspection and acceptance of all work, performance, reports, and other deliverables required under this 
contract shall be performed at the location stated in the individual task order.  The task order will also identify the 
individual responsible for inspection and acceptance. 
 
 
E.3  DISA 52.246-9101 BASIS FOR ACCEPTANCE (IAW FAR 46.401(b) and 46.503) 
 
 a. The basis for acceptance shall be compliance with the requirements set forth in contract level statement of 
work, the individual task order statement of work, and other terms and conditions of the contract.  Deliverable items 
rejected under the individual task orders shall be corrected in accordance with the applicable contract clauses. 
 
 b. The Government will require a period not to exceed 30 days after receipt of final deliverable items for 
inspection and acceptance or rejection unless otherwise specified in the individual task orders. 
 


