[image: image1.wmf]SEE SCHEDULE

ORDER FOR SUPPLIES OR SERVICES
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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$83,298.00

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

52939

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

DCA200-02-D-5006

2002Sep03

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0005

MIPR7902

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

ANNE (KAREN) KELLER

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

MR. BILL COX

3160 FAIRVIEW PARK DRIVE

(DUNS:  043991108 TIN: 952043126)

FALLS CHURCH VA  22042

COMPUTER SCIENCES CORPORATION

QUANTITY

ORDERED/

ACCEPTED*

20.

HC1013

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL  62225-5406

N68566

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                

 2300 EAST DRIVE

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0002
	
	1.00
	Lot
	$83,298.00
	$83,298.00

	
	Services, T&M

T&M - SYSTEM INTEGRATION MANAGEMENT (SIM) SUPPORT AS IN ACCORDANCE WITH SOW DATED 15 AUG 02.  PERIOD OF PERFORMANCE IS FROM 03 SEP 02 THRU 02 SEP 03 AS IN ACCORDANCE WITH CSC PROPOSAL DATED 27 AUG 02 WHICH IS INCORPORATED BY REFERENCE.

PURCHASE REQUEST NUMBER MIPR7902 


	

	
	
TOT MAX PRICE
	$83,298.00

	
	
	

	
	
	


SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 
	

	AMOUNT:  
	MIPR: MIPR7902 $83,298.00 
	


(ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 15 Aug 2002
	Contract Number:
	DCA200-02-D-5006

	Task Order Number:
	0005

	Encore Tracking Number:
	00033.00

	Follow-on to Encore Contract and Task Order Number:
	Not Applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  System Integration Management (SIM)

3.  Background.  The concept of System Integration Management (SIM) was introduced to the Department of Defense (DoD) intelligence community in the mid-1980s.  It was, and continues to be, based upon the premise that effective administration of Information Technology (IT) assets must be performed with an enterprise perspective.  As introduced in the capstone document, the Department of Defense Intelligence Information System (DoDIIS) Enterprise Management Strategy (DEMS), the selection, acquisition and fielding of IT assets that consistently meet operational and fiscal demands depends on the institutionalization of a structured SIM process.  Over the past several years, elements of the DoD community have established positions and implemeted mechanisms that make the adoption of a disciplined SIM methodology even more imperative.  In the face of the declining DoD resources, SIM methodology is used today by the DoD intelligence community proactively to manage DoDIIS and related DoD intelligence community improvements, and to ensure interoperability with other DoD communities, especially the operations community and the warfighter.  In the FY97 Program Manager’s Guidance Memorandum, the General Defense Intelligence Program (GDIP) Manager formally mandated implementation of the SIM process within DoDIIS to support infrastructure objectives, including the migration applications initiative.  The DoDIIS Systems Integration Management Office (SIMO) further mandated the process for use by the DoDIIS community.  The SIMO effort at NGIC focuses on common integration challenges among a variety of mission applications and infrastructure systems.

4.  Objectives:  The objectives of the TO are to provide management and planning support to the SIM initiative at the NGIC by (1) providing technical planning and integration support to the NGIC SIM Office; and (2) planning and managing the integration of currently installed legacy applications and the transition to migration applications.  The integration of these applications at the NGIC represents a major step forward in the DoD initiative of achieving an integrated and interoperable Defense Information Infrastructure (DII).  The introduction of these applications into the NGIC will ensure the NGIC's compliance with approved DoD architectures, guidelines and standards.

5.  Scope:  The contractor shall comply with the appropriate DoD-approved architectures, programs, standards and guidelines (e.g. DII Strategic Technical Guidance (STG), Technical Architecture Framework for Information Management (TAFIM), DII Common Operating Environment (COE), Defense Information Systems Network (DISN), Shared Data Environment (SHADE)).  The scope of the work to be done under this TO falls within the following Encore Task Areas:

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
6.  Specific Tasks.  This section describes the specific tasks that comprise this effort:

Task 1 - NGIC SIM Support.  Provide the technical and functional activities to support the integration of applications into the NGIC environment in accordance with instructions in the DoDIIS Enterprise Transition Methodology (DETM), DoDIIS SIMO Handbook, and NGIC SIM CONOPS.  The application of SIM at NGIC is applied to all existing and planned automated information systems (AISs) to be used by the DoD intelligence community and focuses on migration applications being used or implemented at NGIC.  For integration analysis purposes, the scope of the programs to be managed by the NGIC SIMO includes all intelligence AIS projects that support the collection, processing, production, dissemination, or infrastructure support of NGIC intelligence capabilities.  Support the NGIC SIMO by maintaining the NGIC SIM Site Transition Plan (STP) and HQ, INSCOM Automated Systems Integration Database (ASID).  The contractor shall maintain/update the NGIC Site Transition Plan (STP) as identified by the SIM methodology and develop/report NGIC SIM related issues for submission to HQ DA. The contractor shall provide on-site support for the NGIC SIMO and NGIC IT process.  This support shall include participating with the NGIC SIMO in interviews and data gathering to develop and deliver deliverables using the DoDIIS SIM methodology and guidance.  The contractor shall provide the technical, functional, and reporting activities to support the NGIC SIMO Integration Management Reviews (IMRs).  These reviews will normally be held quarterly and are the management review forums for SIMO integration activities, project dependencies and schedules.  Each IMR provides 1) overview of critical integration issues and architectures, 2)  integration schedule overview, 3)  integration product development status, and 4)  architecture reviews.

Deliverables:
A005 - Technical Report, NGIC SIM Site Transition Plan
A005 - Technical Report, NGIC IMR Reports
7.  Place of Performance.  The places of performance for this TO are the:


a.  National Ground Intelligence Center Headquarters

2055 Boulder Rd

Charlottesville, VA  22911-8318


b.  National Ground Intelligence Center/Imagery Assessment Directorate

Washington Navy Yard, Building 213

Washington, DC


c.  Special Research Division

Fort George G. Meade, MD


d.  Materials Operation Division

Aberdeen Proving Ground, MD

The contractor should anticipate, six (6) one-day trips between Charlottesville, VA and the Washington, DC metropolitan area; one (1) one-day trip Charlottesville, VA and Aberdeen Proving Ground/Ft. Meade.  The contractor should also anticipate one (1) five-day trip to attend DoDIIS Conferences in the CONUS and one (1) three-day trip to attend National Production Center SIMO Roundtables in the CONUS.

8.  Period of Performance.

a.  The period of performance for this TO is 365 calendar days (2 Sep 2002 - 1 Sep 2003).

b.  The contract type for this TO is time-and-materials (T&M).


c.  The security level for this effort will be TOP SECRET/SCI.  Also see attached DD Form 254, Contract Security Classification Specification.

9.  Deliverable/Delivery Schedule.
	SOW Task#
	Deliverable Title
	CDRL/DID#
	Number/Format
	Calendar Days After TO Start

	1
	Monthly Status Reports
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	1
	NGIC SIM Site Transition Plan Update
	A005/DI-MISC-80508
	Standard Distribution
	1stDraft - 150

2ndDraft - 300

Final - 360

	1
	NGIC SIM IMR Reports
	A005/DI-MISC-80508
	Standard Distribution
	As Required

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer (DITCO-Scott (AQSS32)); 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  The security level of the work to be performed under this task order is TOP SECRET/SCI SI/TK/G/HCS.
11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI):  The Government will provide the contractor with office space, office equipment, office supplies, all hardware and software necessary to generate the products, access to all documentation associated with equipment, software and product requirements.  All GFE is currently available.  Work spaces and support services are currently available.  The Government will provide the contractor with a copy of MIL-STD-498 as guidance for the deliverables identified above.  Specific serial numbers will be provided at TO award, along with location and delivery method.

12.  Other Pertinent Information or Special Considerations.  Performance under this contract is enhanced through a functional understanding of U.S. Government and intelligence community SIM methods and practices.


a.  Identification of Possible Follow-on Work.  This SOW supports the Science and Technology community SIM initiative.  It is anticipated that this task order will have follow-on task orders and this task order may be modified during the current fiscal cycle if additional funding is achieved.


b.  Identification of Potential Conflicts of Interest (COI).  No conflicts of interest are anticipated under this effort.


c.  Identification of Non-Disclosure Requirements.  All information accessible to the contractor shall be construed as sensitive and propriety to this effort and shall not be disclosed nor used outside of the TO effort.


d.  Packaging, Packing and Shipping Instructions.  The TM will accept delivery of documentation in both hard copy and electronic media, as provide for in Section D of the Encore contract.


e.  Inspection and Acceptance Criteria.  Documentation resulting from this statement of work must be approved by the TM.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria























