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NORTHROP GRUMMAN INFORMATION TECHNOLOGY

DONNA L. SCHILLER

7575 COLSHIRE DRIVE

MCLEAN VA 22102-7508

$529,639.13

CODE

1V4D7

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5010

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0013

5

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2003 Mar 11

4. REQ./ PURCH. REQUEST NO.

MIPR3EDISE7036

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO,  2300 EAST DRIV

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

618-229-9132

EMAIL:

schneidm@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

MARK S. SCHNEIDER

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Lot
	$529,639.13
	$529,639.13 NTE

	
	Encore IT Solutions

T&M

Procure Strategic Management and Partnership Support task IAW the attached Statement of Work.  Period of Performance is 12 Mar 03 through 11 Mar 04 with two option years.  Type of contract is time-and-materials.  Funds in the amount of $176,839.13 are incrementally funded IAW 52.232-22, Limitation of Funds.  Northrop Grumman shall invoce monthly for actual hours performed and/or reimburable travel and materials (as applicable).  Northrop Grumman's proposal dated 7 Mar 03 is hereby incorporated by reference.

PURCHASE REQUEST NUMBER: MIPR3EDISE7036


	

	
	
TOT ESTIMATED PRICE
	$529,639.13 NTE

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$352,800.00


FOB:  Destination

Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255011 

	AMOUNT: 
	$352,800.00 


CLAUSES INCORPORATED BY FULL TEXT

52.232-22     LIMITATION OF FUNDS (APR 1984)

(a) The parties estimate that performance of this contract will not cost the Government more than (1) the estimated cost specified in the Schedule or, (2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule. The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share of the cost. 

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, and the period of performance it is estimated the allotted amount will cover. The parties contemplate that the Government will allot additional funds incrementally to the contract up to the full estimated cost to the Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform, or have performed, work on the contract up to the point at which the total amount paid and payable by the Government under the contract approximates but does not exceed the total amount actually allotted by the Government to the contract. 

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it expects to incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of (1) the total amount so far allotted to the contract by the Government or, (2) if this is a cost-sharing contract, the amount then allotted to the contract by the Government plus the Contractor's corresponding share. The notice shall state the estimated amount of additional funds required to continue performance for the period specified in the Schedule. 

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Officer in writing of the estimated amount of additional funds, if any, required to continue timely performance under the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be required. 

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another agreed-upon date, upon the Contractor's written request the Contracting Officer will terminate this contract on that date in accordance with the provisions of the Termination clause of this contract. If the Contractor estimates that the funds available will allow it to continue to discharge its obligations beyond that date, it may specify a later date in its request, and the Contracting Officer may terminate this contract on that later date. 

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause-- 

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount allotted by the Government to this contract; and 

(2) The Contractor is not obligated to continue performance under this contract (including actions under the Termination clause of this contract) or otherwise incur costs in excess of (i) the amount then allotted to the contract by the Government or, (ii) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's corresponding share, until the Contracting Officer notifies the Contractor in writing that the amount allotted by the Government has been increased and specifies an increased amount, which shall then constitute the total amount allotted by the Government to this contract. 

(g) The estimated cost shall be increased to the extent that (1) the amount allotted by the Government or, (2) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's corresponding share, exceeds the estimated cost specified in the Schedule. If this is a cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule. 

(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2) above, or from any person other than the Contracting Officer, shall affect the amount allotted by the Government to this contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the total amount allotted by the Government to this contract, whether incurred during the course of the contract or as a result of termination. 

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the Contractor incurs before the increase that are in excess of (1) the amount previously allotted by the Government or, (2) if this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the Contractor's corresponding share, shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a termination or other notice and directs that the increase is solely to cover termination or other specified expenses. 

(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government specified in the Schedule, unless they contain a statement increasing the amount allotted. 

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is terminated, the Government and the Contractor shall negotiate an equitable distribution of all property produced or purchased under the contract, based upon the share of costs incurred by each. 

(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a percentage of the fee specified in the Schedule equalling the percentage of completion of the work contemplated by this contract.

(End of clause)

Section G: Additional Accounting and Appropriation Data

AA:  97X4930.5F20 000 C1013 0 068142 2F 255011

COST:  NMIPR039207058

AMOUNT:  $352,800.00 (available now)

                     $176,839.13 (incrementally funded)

CONTRACTOR Point of Contact

Contractor Name: Northrop Grumman
 

DUNS: -64677243 

CAGE CODE: 1V4D7  

Contractor POC: Lori P. Hunsberger 

Email Address:  lhunsberger@northropgrumman.com

Phone Number:  (703)633-8430

Fax Number:    (703)449-7634

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT 

If payment is to be made via credit card, contact the Contracting Officer listed above.

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 28 Feb 2003
	Contract Number:
	DCA200-02-5010

	Task Order Number:
	0013

	Encore Tracking Number:
	00085.00

	Follow-on to Encore Contract and Task Order Number:
	Not Applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  Strategic Management and Partnership Support

3.  Background.
3.1  On 8 August 01, the U.S. Army announced its Army Knowledge Management Strategy (AKM).  The AKM strategy is designed to make the Army a Network-Centric Knowledge-Based force.  The AKM strategy has the potential to improve decision-making and to accomplish mission more efficiently.  The Army CIO/G-6 was assigned the mission of being the Headquarters element responsible for implementing the strategy across the enterprise.  AKM applies to both the business stewards and warfighters.

3.2  AKM has five goals: (1) Adopt Governance and Cultural Changes To Become a Knowledge-Based Organization; (2) Integrate Knowledge Management and Best Business Practices Into Army Processes; (3) Manage the Infostructure At the Enterprise Level; (4) Scale Army Knowledge Online (AKO) as the Enterprise Portal; (5) Harness Human Capital For The Knowledge Organization.  These goals serve to guide the enterprise towards its network-centric, knowledge based force.
3.3  This TO is requesting assistance in achieving the objectives of AKM Goal #4 (Scale Army Knowledge Online (AKO) as the Enterprise Portal) In particular the requirement for all system/applications to be web-enabled/web-based and available behind AKO.  This task requires the Army CIO/G-6 to partner with the functional (Human Resources, Logistics, Medical, etc.) and tactical agencies and assist them in migrating current system to AKO, while simultaneously re-engineering their business process to take advantage of IT/AKM principles.

4.  Objectives.  The primary objective of this Statement of Work (SOW) is to acquire a contractor that will support Strategic Partnering Division, Enterprise Integration Directorate, and Office of the Army CIO/G-6 in its role as the focal point designated as the office of primary responsibility assisting the Army functional areas with the implementation of AKM strategy.  Additionally, this office is responsible for ensuring functional IT architectures are IAW Army Knowledge Enterprise Architecture (AKEA).  In addition, the contractor will also support Army CIO/G-6 in creating irreversible momentum by implementing a common repeatable framework that ensures optimal knowledge sharing, transformation, infostructure interoperability and efficiencies efforts.  Work to be performed in the execution of this mission includes the areas listed below:

· Assist CIO/G-6 in mission systems appropriateness to be a part of the Infostructure and Compliance to the Standards of the Infostructure

· Assist CIO/G-6 in the integration of functional domain architectures through the application of a common repeatable framework that addresses business process and enterprise architecture

· Assist CIO/G-6 in Research/Recommend best practice enterprise business processes and technology for insertion to the Infostructure

· Assist CIO/G-6 in Information and Knowledge Strategic Planning and Engineering, and integration of knowledge sharing agents into business process and architecture

· Assist CIO/G-6 in aligning AKEA business processes with Enterprise IT Services Management Best Practices.

· Assist CIO/G-6 in implementing Enterprise Management Service

5.  Scope.  Work performed by the contractor under this task order is intended to support a broad range of technical processes, engineering, operational, sustainment and management functions pertaining to responsibilities inherent to being designated as the CIO/G-6 office.  These include the Encore contract Task Areas as listed below.  Due to the evolving Army Infostructure architecture as envisioned by providers and users, the specific tasking to be acquired under this SOW will be specified in detailed sub-tasks issued to the contractor over the period of performance.

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 4 - Business Process Reengineering
· Task Area 5 - Requirements Analysis
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development 
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
· Task Area 11 - Licensing and Support
6.  Specific Tasks.  Implementation of individual subtasks will be based on Government direction and associated funding.

6.1  Army CIO/G-6 Army Knowledge Management and Strategic Management Support.
6.1.1  Task 1 - Task Order Management.  Prepare a Task Order Management Plan describing the technical approach, organizational resources, and management controls to be used to meet the cost, performance, and schedule requirements through the execution of the task order.  Provide a monthly status report monitoring the quality assurance, progress/status reporting and program review applied to the task order.

Subtasks and requirements will be added as they are identified.  Deliverables include:

· Task Order Management Plan

· Monthly Status Report

· Other reports as required

6.1.2  Task 2 - Provide Best Practice Support and a Common Framework Approach to Assist Integration of Functional Domains Into the transformed AKEA.  Provide best practice support to assist Army CIO/G-6 on integration of Functional Domains into the transformed AKEA.  Coordinate and recommend appropriate insertion of advanced technology into the Army infostructure to ensure interoperability and scalability of the AKEA.  Assess integration requirements, provide integration strategies and approaches, coordinate and market Functional Domains integration and implementation.  Assist CIO/G-6 office to establish and institutionalize the needed policies, standards and processes for integration of Functional Domains into the transformed AKEA.  Support meetings and interface with other organizations and entities related to the integration of Army enterprise Functional Domains transformation to AKEA.  Subtasks and requirements will be added as they are identified.  Deliverables include:

· Functional Domains integration strategies and plans, architectural integration documents, policy reviewed and recommendations, procedures and processes reviewed and recommendations, programmatic documentation reviewed and comments, Infostructure support documentation and data bases, etc. as required.

· Recommendations on technology insertion to the Infostructure, etc. as required. 

· Meeting notes, assessments, evaluations, organization plans, roles and responsibilities, interface plans, sustainment plans, integration plans, recommendations and other documents as required.
6.1.3  Task 3- Enterprise Business Process and Technology Engineering Support.  Support the development and implementation of needed enterprise business rules and processes for and Infostructure integration.  Identify needed methodology and technologies that provide technology engineering support to enable needed capabilities when identified.  Support meetings and interface with other organizations and entities related to the Army enterprise business process and technology engineering effort.  Subtasks and requirements will be added as they are identified.  Deliverables include:

· Concept papers, white papers, recommendations, etc. as required
· Infostructure operations processes model and business rules documentation, as required
· Meeting notes, assessments, evaluations, organization plans, roles and responsibilities, interface plans, sustainment plans, integration plans, recommendations and other documents as required
6.1.4  Task 4 - Information and Knowledge Management Support.  Support the planning, operations, test/validation/certification, transition, integration and sustainment for current and future Army information and knowledge management capabilities.  Provide proven methodology for knowledge sharing and delivery of information.  Support meetings and interface with other organizations and entities related to the Army enterprise information and knowledge management engineering.  Support the planning, operating, testing/validating/certificating of a common repeatable process for embedding knowledge sharing technologies into the enterprise and functional architecture.  Additional subtasks and requirements will be added as they are identified and funded.  Deliverables include:

· Inputs to planning documents, concept papers, CONOPS, requirements documents, activation plans, integration plans, transition plans, checklists, architectures, test/validation/certification plans and reports, configuration management, crisis action, white papers, analyses, agreements, recommendations and related documents/plans as required.

· Meeting notes, assessments, evaluations, organization plans, roles and responsibilities, interface plans, sustainment plans, integration plans, recommendations and other documents as required.

6.1.5  Task 5 - Enterprise IT Services Management Transformation Support.  Support the planning, implementation, operations, transition, integration and sustainment for IT service management capabilities required for supporting Army infostructure operations and management.  Provide assessment of IT Service Management transformation requirements and service performance requirements for establishing an Army enterprise-wide service level management metric and processes. Identify IT Service Management roadmap, implementation strategies and plans.  Support meetings and interface with other organizations and entities related to the Enterprise IT Services Management Transformation.  Provide concept training and participate in conferences for promoting service level management for the Army Enterprise.  Additional subtasks and requirements will be added as they are identified and funded.  Deliverables include:

· Inputs to planning documents, concept papers, CONOPS, requirements documents, activation plans, integration plans, transition plans, checklists, architectures, test/validation/certification plans and reports, configuration management, crisis action, white papers, analyses, agreements, recommendations and related documents/plans as required

· Meeting notes, assessments, evaluations, organization plans, roles and responsibilities, interface plans, sustainment plans, integration plans, recommendations and other documents as required.

7.  Place of Performance.  Work will be performed at the contractor’s site or at the government site at the government’s request.  Periodic meetings and daily coordination and discussions may be conducted at a Government site.  Temporary work locations are expected within the state of Virginia, Maryland and District of Columbia (DC).  Although specific durations and locations outside the specified locations above can’t be specified at this time, temporary work is expected at CIO/G-6 offices, user locations and commands, Infostructure 3rd party service providers, mission systems locations, as well as Ft. Huachuca, AZ.   Contractor shall allow $16,650.00 for travel cost.

8.  Period of Performance.  The period of performance is 365 calendar days after task order award.  The base period of performance is 12 months.  Two (2) one-year option year periods will follow the base year period.

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	Contractor-Determined Format
	Standard Distribution*
	Draft - 15

Final - 30

	1
	Monthly Status Report
	Contractor-Determined Format
	Standard Distribution*
	Monthly, by 5th Workday

	
	Additional deliverables will be specified as part of each subtask.
	Format will be specified as a part of each subtask
	Number of copies will be specified as part of each subtask.
	Due date in calendar days will be specified as part of each subtask.

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  The requirements of this task order require contractor access up to and including Secret national security information.  Contractor and contractor personnel performing on this Task Order must possess a security clearance and provide proof of clearance.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  SIPRNET and AKO accounts with access to government terminals will be required.  Access to other equipment and information will be provided as required based on need for service.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  It is anticipated that follow-on orders will be awarded for as much as six years following the initial year of performance (subsequent years will use the same periods of performance).

b.  Identification of Potential Conflicts of Interest (COI).  None noted at this time.


c.  Identification of Non-Disclosure Requirements.  None noted at this time.


d.  Packaging, Packing and Shipping Instructions.  None noted at this time.


e.  Inspection and Acceptance Criteria. None noted at this time.


f.  Grapic Support.  The contractor shall provide graphic and multimedia support.  This graphic support includes, but not limited to, request for digital graphics, executive-level technical briefings, exposition type graphics and video recording of special events.  The contractor shall assist customer with trouble-shooting graphic problems and converting basic-level graphics to more sophisticated presentation materials.  The contractor shall allow $11,400.00 for grapic related expenses.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards

 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

