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NORTHROP GRUMMAN INFORMATION TECHNOLOGY

7575 COLSHIRE DRIVE

MCLEAN VA 22102-7508

DONNA L. SCHILLER

$250,461.81

CODE

1V4D7

X

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

9. CONTRACTOR  

CODE

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

26. QUANTITY IN COLUMN 20 HAS BEEN

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

DCA200-02-D-5010

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle.

DELIVERY/

16. 

14. SHIP TO

See Schedule

HC1013

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.

SEE SCHEDULE

2. DELIVERY ORDER/ CALL NO.

0038

13

PAGE 1 OF

5. PRIORITY

CODE

8. DELIVERY FOB

DEST

X

OTHER

(See Schedule if other)

MARK IF BUSINESS IS

11.

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

N68566

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

23. AMOUNT

27. SHIP NO.

28. DO VOUCHER NO.

PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED

CORRECT FOR

31. PAYMENT

COMPLETE

34. CHECK NUMBER

PARTIAL

FINAL

35. BILL OF LADING NO.

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

ORDER FOR SUPPLIES OR SERVICES

3. DATE OF ORDER/CALL

2004 May 04

4. REQ./ PURCH. REQUEST NO.

DJSMR33001

SEE ITEM 6

FACILITY

10. DELIVER TO FOB POINT BY (Date)

SEE SCHEDULE

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY

CODE

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                 

SCOTT AFB IL 62225-5406

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

TYPE

CALL

OF

PURCHASE

ORDER

SEE SCHEDULE

7. ADMINISTERED BY 

DISA/DITCO-SCOTT

2300 EAST DRIVE

SCOTT AFB IL 62225-5406

24. UNITED STATES OF AMERICA

TEL:

EMAIL:

gems@scott.disa.mil

CONTRACTING / ORDERING OFFICER

quantity ordered, indicate by X.  If different, enter actual

BY:

ARTHUR L. KRUSE

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

(YYYYMMMDD)

DATE SIGNED

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Reference your quote dated

Furnish the following on terms specified herein.

REF:

20.

QUANTITY

ORDERED/

ACCEPTED*

21. UNIT

22. UNIT PRICE

DIFFERENCES

29.

30.

INITIALS


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1001
	TECHNICAL SUPPORT
	1
	Lot
	$250,461.81
	$250,461.81

	
	FFP

NON PERSONAL SERVICES - FOR ELECTROMAGNETIC SPECTRUM MANAGEMENT ASSESSMENT AND PLAN IN ACCORDANCE WITH ATTACHED STATEMENT OF WORK DATED 13 APRIL 2004.  TECHNICAL SUPPORT TO BE PROVIDED FOR SECTIONS 6.1 THROUGH 6.5 OF THE ATTACHED SOW.  NORTHROP GRUMMAN INFORMATION TECHNOLOGY PROPOSAL, DATED 27 APRIL 2004 (2004-PRW-023 (P132-50)) IS INCORPORATED BY REFERENCE.  INVOICES TO BE SUBMITTED AS FOLLOWS:  5 MONTHS AT $41,743.63 PER MONTH; 1 MONTH $41,743.66.

PURCHASE REQUEST NUMBER: DJSMR33001
	

	
	
	

	
	NET AMT
	$250,461.81

	

	
	ACRN AA Funded Amount
	
	$250,461.81


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1002
	TECHNICAL SUPPORT
	1
	Lot
	$177,555.05
	$177,555.05

	OPTION
	FFP

NON PERSONAL SERVICES - SUPPORT ACQUISITION AND REQUIREMENTS PROCESS IN ACCORDANCE WITH SECTION 6.6 OF THE ATTACHED STATEMENT OF WORK DATED 13 APRIL 2004.  OPTION IS AVAILABLE FOR EXERCISE DURING THE PERIOD OF PERFORMANCE FOR LINE ITEM NUMBER 1001.
	

	
	
	

	
	NET AMT
	$177,555.05

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1003
	TECHNICAL SUPPORT
	1
	Lot
	$194,263.39
	$194,263.39

	OPTION
	FFP

NON PERSONAL SERVICES - LICENSING AND SUPPORT IN ACCORDANCE WITH SECTION 6.7 OF THE ATTACHED STATEMENT OF WORK, DATED 13 APRIL 2004.  OPTION IS AVAILABLE FOR EXERCISE DURING THE PERIOD OF PERFORMANCE FOR LINE ITEM NUMBER 1001
	

	
	
	

	
	NET AMT
	$194,263.39

	

	
	Funded Amount
	
	$0.00


FOB:  Destination

Section C - Descriptions and Specifications
ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 13 Apr 2004
	Contract Number:
	DCA200-02-D-5010

	Task Order Number:
	0038

	Encore Tracking Number:
	00232.00

	Follow-on to Encore Contract and Task Order Number:
	Not applicable


1.  Task Monitors (TMs).
a.  Primary TM.
	Name:
	

	Organization:
	Joint Spectrum Center/J-7

	Address:
	2004 Turbot Landing, Annapolis, MD

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


b.  Alternate TM.
	Name:
	

	Organization:
	Joint Spectrum Center/J-7

	Address:
	2004 Turbot Landing, Annapolis, MD

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Electromagnetic Spectrum Management Assessment and Plan

3.  Background.
3.1  The Joint Spectrum Center (JSC) and an industry partner are bringing this program to the Encore contract.

3.2  The JSC has served as the bedrock center of technical excellence for the Spectrum and Electromagnetic Environmental Effects (E3) communities for over 40 years. Its primary mission consists of the planning, coordinating, and managing joint use of the electromagnetic spectrum through operational, engineering, and administrative procedures. A key objective in this mission is the enabling of electronic systems to perform their functions in the intended environment without causing or suffering unacceptable interference.

3.3  The support provided by the JSC falls within five major functional components:  1) Joint Staff technical and analytical support, 2) Operational direct support through deployable teams with unique expertise in spectrum management and interference resolution, and HERO, 3) Spectrum management information systems development and deployment, including electromagnetic (EM) environmental and equipment characteristics databases, 4) DoD Joint Electromagnetic Environmental Effects (E3), and 5) Emerging Spectrum Technology Modeling & Simulation.

3.4  In the area of Joint Staff technical and analytical support, the JSC performs technical analyses of proposals and international coordination of space-related frequency matters for USMCEB.  In the area of operational direct support, the JSC deploys operations support teams for direct support on joint electromagnetic (EM) battlespace management, automated spectrum management tools, and C-E planning during war, OOTW, and joint exercises; performs area studies which produce details on the EM background for specific countries in COCOM AORs; provides HF radio propagation predictions for skywave paths; and provides spectrum interference resolution. Spectrum management and information systems support includes development and maintenance of DoD systems such as the Frequency Resource Record System (FRRS), the Spectrum Certification System (SCS), and the Spectrum Requirements System (SRS) which provide critical frequency assignment and equipment data that is necessary in predicting and avoiding spectrum conflicts. This area also includes development and maintenance of the SPECTRUM XXI, the joint standard DoD spectrum management system.  The fourth area of DoD Joint Electromagnetic Environmental Effects (E3) encompasses functions, such as HERO risk assessments for COCOMs and JTF; evaluation and assessment of acquisition documents for the Milestone Decision Authority (MDA); reviewing and assessing test concepts and plans for DOT&E; providing E3 training seminars; and participating in E3 Standardization Activities.  The final area, Emerging Spectrum Technology Modeling & Simulation will provide the tools necessary to conduct technical analyses of next-generation technologies to support efficient DoD use of the spectrum.  Models, algorithms, and measurement tools will be developed to analyze ultra-wide technologies, software defined radios, high-power and directed-energy weapons, for example.

4.  Objectives.  The primary objective of this statement of work is to identify and engage a team of effective, competent personnel dedicated to examining the organization and establishing priorities, streamlining processes, and developing a strategic implementation plan.  The overall objective is to ensure the JSC’s technical expertise and resources are focused on the proper goals and objectives to be able to support its mission.  Work to be performed in the execution of this mission includes the areas listed below:

4.1  Develop Policy/Plans/Procedures/Architectures.

4.2  Assess both current and projected customer needs and requirements.

4.3  Revise the strategic plan.

4.4  Work with senior leadership in assessing key issues and developing a strategic plan and implementation roadmap.

4.5  Support the acquisition requirements process, as necessary.

5.  Scope.  Work performed by the contractor under this task order is intended to support a broad range of technical, engineering, operational, analytical, strategic planning, acquisition, and management functions pertaining to the responsibilities inherent in the JSC.  These include the Encore contract Task Areas as listed below.  Due to the need for flexibility in developing innovative and responsive implementation plans, the specific taskings to be acquired under this SOW will be specified in detailed sub-tasks issued to the contractor over the period of performance.

· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 4 - Business Process Engineering
· Task Area 5 - Requirements Analysis
· Task Area 6 - Market Research and Prototyping
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
· Task Area 11 - Licensing and Support
This task order covers a six month period of performance.  Two optional tasks are to be priced but not funded at this time.  Optional tasks, if exercised, will be ordered during the six month period of performance..

6.  Specific Tasks.  Implementation of individual subtasks will be based on Government direction and associated funding.
6.1  Task 1 - Task Order Management.  The contractor will prepare Task Order Management Plan describing the technical approach, organizational resources, and management controls to be used to meet the cost, performance, and schedule requirements through the execution of this program.  The major deliverables for this task are:

· Task Order Management Plan

· Weekly status reports (oral)

· Status briefings at the completion of major tasks
6.2  Task 2 - Establish Baseline.  The contractor shall use archival data, documents, and interviews to document the current organization structure, mission capabilities, and work processes.  The contractor will also identify the needs associated with the development of long-term requirements for future spectrum management systems.  The major deliverables for this task are:

· Development of an organization and process baseline

· Identification of actions and activities associated with long-term requirements development

· Development of interview and focus group questions

6.3  Task 3 - Customer/Stakeholder Needs and Satisfaction Assessment.  The contractor will obtain information from across the organization, customer/stakeholder groups, and geographical locations to plan appropriate strategies for continued JSC effectiveness and growth.  The data will also serve as the baseline for measuring success and planning future initiatives.  The major deliverable for this task are:

· Compilation of data

· Data analysis

6.4  Task 4 - Revise JSC Strategic Plan.  The contractor will use information from Tasks 6.1, 6.2 and 6.3 to revise the JSC Strategic Plan, including a description of primary customers/key stakeholders and their needs satisfaction with JSC and the identification of key business processes, technologies, products and services. Organizational capabilities to accomplish these key processes will also be identified.  The key deliverable for this task is:

· Revised JSC Strategic Plan

6.5  Task 5 - Conduct Strategic Planning Senior level Strategy Session.  The contractor will facilitate a structured 2-day meeting of senior leaders and designated personnel to review and discuss the revised JSC Strategic Plan, modify the revision as necessary, and create an implementation roadmap for the strategic plan.  The major deliverables for this task are:

· Summary of Offsite Findings

· Refinement of the JSC Strategic Plan

· Implementation Roadmap with recommendations

6.6  Task 6 (Option 1 - unfunded) - Support Acquisition and Requirements Process.  The contractor will identify actions and activities associated with long-term requirements and acquisition process improvements and implementation.

6.7  Task 7 (Option 2 - unfunded) - Licensing and Support.  In support of Tasks 6.1 through 6.6 above, the JSC may task the contractor to acquire, install, make operational, and provide for operational support of certain commercial and tailored products required to maintain its mission areas or administrative requirements. Activities under this task may include, but are not limited to the following:

· Application Procurement and Installation

· Application Operations Support

· Enterprise architecture development

· Application Maintenance and Sustainment Support

· Training

7.  Place of Performance.  Work will be performed at the contractor’s site or at the Government site at the Government’s request.  Periodic meetings and daily coordination and discussions may be conducted at a Government site.  Temporary work locations are expected within the state of Maryland and Virginia.  Although specific durations and locations outside the state of Maryland can’t be specified at this time, temporary work is expected at remote offices, user locations and commands, 3rd party service providers, and mission systems locations.

8.  Period of Performance.
8.1  Base Period.  The period of performance is six months after TO award.  Optional tasks, if exercised, will be ordered during the six month period of performance.

8.2  Follow-on Effort.  Follow-on efforts are expected to be defined by the Government as needed over the next five years.

9.  Delivery Schedule.
	SOW Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	Contractor-Determined Format
	Standard Distribution*
	Draft - 15

Final - 30

	2
	Development of an organization and process baseline
	Contractor-Determined Format
	Standard Distribution*
	45 Days

	3
	Development of interview and focus group questions
	Contractor-Determined Format
	Standard Distribution*
	45 Days

	4
	Compilation of data collection and the associated analyses of results
	Contractor-Determined Format
	Standard Distribution*
	90 Days

	5
	Summary of Offsite Findings
	Contractor-Determined Format
	Standard Distribution*
	10 Days After Offsite

	7
	Revised JSC Strategic Plan
	Contractor-Determined Format
	Standard Distribution*
	120 Days

	8
	Implementation Roadmap with recommendations
	Contractor-Determined Format
	Standard Distribution*
	180 Days

	9
	Monthly Status Report
	Contractor-Determined Format
	Standard Distribution*
	Monthly, by 5th Workday

	* Standard Distribution:  1 copy of the transmittal letter without the deliverable to the Contracting Officer at encore@scott.disa.mil; 1 copy of the transmittal letter with the deliverable to the Primary TM


10.  Security.  The requirements of this task order requires contractor access to up to and including SECRET national security information.

11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  Previous and draft strategic plans, organizational process and history documents, and appropriate directives, as well as access to equipment and information as required based on need for service.

12.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  It is anticipated that follow-on orders for products and services will be awarded for as much as five years following the initial period of performance.  Additional products and services will be based on the evolution of the program, the needs of the organization, and funding levels available.


b.  Identification of Potential Conflicts of Interest (COI).  None noted at this time.


c.  Identification of Non-Disclosure Requirements.  None noted at this time.


d.  Packaging, Packing and Shipping Instructions.  None noted at this time.


e.  Inspection and Acceptance Criteria. None noted at this time.


f.  Rights in Software.  All software, segments, hardware and documentation developed or purchased in support of this requirement shall become property of the Government.  Government rights in any software and software documentation delivered under this Agreement shall be defined in DFARS 252.227-7013 and 252.227-7014.

13.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards

 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN
	INSPECT AT
	INSPECT BY
	ACCEPT AT
	ACCEPT BY

	1001
	N/A
	N/A
	N/A
	N/A

	1002
	N/A
	N/A
	N/A
	Government

	1003
	N/A
	N/A
	N/A
	Government


Section F - Deliveries or Performance
DELIVERY INFORMATION

	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	1001
	POP 05-MAY-2004 TO

04-NOV-2005
	N/A
	N/A

FOB:  Destination
	

	
	
	
	
	

	1002
	N/A
	N/A
	N/A
	N/A

	
	
	
	
	

	1003
	N/A
	N/A
	N/A
	N/A


Section G - Contract Administration Data
ACCOUNTING AND APPROPRIATION DATA

	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$250,461.81


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

1001
DJSMR33001
$250,461.81

DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8221)

Phone No.:

E-Mail:

Contractor Point of Contact

Contractor Name:  Northrop Grumman Information Technology

DUNS:  064677243

CAGE Code:  1V4D7

Contractor POC:

E-Mail Address:

Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT
If payment is to be made via credit card, contact the Contracting Officer listed above.

