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NORTHROP GRUMMAN INFORMATION TECHNOLOGY

7575 COLSHIRE DRIVE
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CYNTHIA SAKYI
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Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	Encore - NORAD/J55 Base Year
	1
	Lot
	$1,522,010.00
	$1,522,010.00

	
	Enhanced Military Cooperation and Mission Support to NORAD/J55 (N/J55), Bi-National Planning Group (BPG), and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), in accordance with (IAW) the attached statement of work (SOW), dated September 2, 2004,(Encore Tracing # 00323.00) is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2004 through September 30, 2005.

Time-and-Materials (T&M) - Not-to-Exceed (NTE).  The contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.

PURCHASE REQUEST NUMBER: NMIPR044601459


	

	
	
TOT ESTIMATED PRICE
	$1,522,010.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$1,522,010.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	Encore - NORAD/J55 Option Year (OY) 1
	1
	Lot
	$1,676,462.00
	$1,676,462.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00) is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2005 through September 30, 2006.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$1,676,462.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	Encore - NORAD/J55 OY2
	1
	Lot
	$1,725,393.00
	$1,725,393.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW  the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2006 through September 30, 2007.

T&M - NTE.  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.

PURCHASE REQUEST NUMBER: NMIPR044601459


	

	
	
TOT ESTIMATED PRICE
	$1,725,393.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$1,725,393.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0004
	Encore - NORAD/J55 OY3
	1
	Lot
	$1,776,103.00
	$1,776,103.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2007 through September 30, 2008.

T&M - NTE.  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$1,776,103.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0005
	Encore - BPG Base Year
	1
	Lot
	$931,883.00
	$931,883.00

	
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2004 through September 30, 2005.

T&M - NTE.  The contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$931,883.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$931,883.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0006
	Encore - BPG OY1
	1
	Lot
	$984,851.00
	$984,851.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2005 through September 30, 2006.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$984,851.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0007
	Encore - BPG OY2
	1
	Lot
	$1,014,403.00
	$1,014,403.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2006 through September 30, 2007.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$1,014,403.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0008
	Encore - BPG OY3
	1
	Lot
	$1,044,652.00
	$1,044,652.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2007 through September 30, 2008.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$1,044,652.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0009
	Encore - N-NC/IC BT Base Year
	1
	Lot
	$303,161.00
	$303,161.00

	
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00),  is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2004 through September 30, 2005.

T&M - NTE.  The contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$303,161.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$303,161.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0010
	Encore - N-NC/IC BT OY1
	1
	Lot
	$312,314.00
	$312,314.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00),  is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2005 through September 30, 2006.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$312,314.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0011
	Encore - N-NC/IC BT OY2
	1
	Lot
	$322,064.00
	$322,064.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00),  is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2006 through September 30, 2007.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$322,064.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0012
	Encore - N-NC/IC BT OY3
	1
	Lot
	$332,052.00
	$332,052.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2007 through September 30, 2008.

T&M - NTE.  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$332,052.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0013
	Encore - N-NC/IC JIACG Base Year
	1
	Lot
	$495,803.00
	$495,803.00

	
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2004 through September 30, 2005.

T&M - NTE.  The contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$495,803.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$495,803.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0014
	Encore - N-NC/IC JIACG OY1
	1
	Lot
	$699,488.00
	$699,488.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2005 through September 30, 2006.

T&M - NTE)  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$699,488.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0015
	Encore - N-NC/IC JIACG OY2
	1
	Lot
	$720,524.00
	$720,524.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

T&M - NTE.  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$720,524.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0016
	Encore - N-NC/IC JAICG OY3
	1
	Lot
	$741,931.00
	$741,931.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00),  is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2007 through September 30, 2008.

T&M - NTE.  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$741,931.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0017
	Encore - N-NC/IC RTS Base Year
	1
	Lot
	$39,293.00
	$39,293.00

	
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2004 through September 30, 2005.

T&M - NTE.  The contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$39,293.00

	
	
CEILING PRICE
	

	
	ACRN AA Funded Amount
	$39,293.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0018
	Encore - N-NC/IC RTS OY1
	1
	Lot
	$40,170.00
	$40,170.00

	OPTION
	Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00), is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2005 through September 30, 2006.

T&M - NTE.  If this option is exercised, the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$40,170.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0019
	Encore - N-NC/IC RTS OY2
	1
	Lot
	$41,214.00
	$41,214.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00),  is hereby incorporated by reference.

The period of performance is 365 calendar days (October 01, 2006 through September 30, 2007.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$41,214.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0020
	Encore - N-NC/IC RTS OY3
	1
	Lot
	$42,360.00
	$42,360.00

	OPTION
	T&M

Enhanced Military Cooperation and Mission Support to N/J55, BPG and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC), IAW the attached SOW, dated September 2, 2004, (Encore Tracing # 00323.00),  is hereby incorporated by reference.

The period of performance is 366 calendar days (October 01, 2007 through September 30, 2008.

T&M - NTE.  If this option is exercised,  the contractor is authorized to invoice monthly for actual hours performed and ODCs incurred.


	

	
	
TOT ESTIMATED PRICE
	$42,360.00

	
	
CEILING PRICE
	

	
	Funded Amount
	$0.00


FOB:  Destination

Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

ENCORE TASK ORDER (TO) STATEMENT OF WORK (SOW)
as of 2 Sep 2004
	Contract Number:
	DCA200-02-D-5010

	Task Order Number:
	0056

	Encore Tracking Number:
	00323.00

	Follow-on to Encore Contract and Task Order Number:
	DCA200-02-D-5010/0007


1.  Task Monitors (TM).

a.  Primary TM.
	Name:
	

	Organization:
	NORAD J55X

	Address:
	250 S. Peterson Boulevard, Suite 201, Peterson AFB, CO  80914

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	



b.  Alternate TM.
	Name:
	

	Organization:
	NORAD J55S

	Address:
	250 S. Peterson Boulevard, Suite 201, Peterson AFB, CO  80914

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	



c.  Alternate TM (BPG).
	Name:
	

	Organization:
	BPG

	Address:
	250 S. Peterson Boulevard, Peterson AFB, CO  80914

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	



d.  Alternate TM (N-NC/IC).
	Name:
	

	Organization:
	N-NC/IC

	Address:
	250 S. Peterson Boulevard, Peterson AFB, CO  80914

	Phone Number:
	

	Fax Number:
	

	E-Mail Address:
	


2.  Task Order Title.  Enhanced Military Cooperation and Mission Support to NORAD/J55 (N/J55), Bi-National Planning Group (BPG), and NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC)

3.  Background.  The North American Aerospace Defense Command (NORAD) is a bi-national Canadian and United States organization charged with aerospace warning and aerospace control of North America.  Aerospace warning includes monitoring of man-made objects in space, and detection, validation and warning of attack against North America by aircraft, missiles or space vehicles.  Aerospace control includes ensuring air sovereignty and air defense of Canadian and U. S. airspace.  Through outstanding cooperation and cohesiveness, NORAD has proven itself effective in its roles of surveillance, warning and responding in the defense of North America.  Evolving with the changing world and emerging threats, NORAD continues to play an important role in hemispheric defense.
4.  Objectives.  The primary objective of this task order is to assist N/J55, N-NC/IC, and the BPG in the development, coordination and implementation of comprehensive enhanced military cooperation and interagency products, including detailed contingency plans, consultation/decision-making protocol recommendations, aerospace, maritime and land defense plans, and Consequence Management guidance.  Additionally, some support to the NORAD Political Advisor may be necessary to accomplish this objective.  These products require a broad range of strategic and operational planning, research, analysis, information technology and coordination to meet current and evolving mission requirements.
4.1  At a minimum, products may address the following:
· International, host nation and domestic laws relating to employment of military forces, to include support to civil authorities
· Multinational, regional and non-Government relationships
· Joint Operations Planning and Execution System (JOPES) and adaptive planning, policies, procedures, and reports in formats necessary to implement mission requirements
· National strategies and interdepartmental requirements
· Command, control, communications, and computers, intelligence, surveillance, and reconnaissance (C4ISR) architectures and information sharing
· Aerospace Defense to include Air Defense Artillery (ADA) and emerging new concepts
· Maritime and land domains, both ISR and defense 
· Domestic operations
· Missile defense, both global and hemispheric
· National strategic command and control information systems
· Inter-Government department and lead federal agency (or equivalent) command and control information systems 
· Command and Control (C2) Systems integration 
· Aerospace, maritime, land and domestic information sources, analysis methods and management
· Anti-terrorism
· Full dimensional protection
· National and Special Security Events (NSE/SSE)
· Critical Infrastructure Protection (CIP)
· Information Operations (IO)
· Computer Network Operations (CNO)
· Chemical, Biological, Radiological, Nuclear and High Explosive (CBRNE) weapons, delivery systems and consequence management
· Mine warfare, both maritime and land, to include countermeasures
· Coastal operations
· Port security
· Merchant shipping; control and protection
· Explosive Ordnance Disposal (EOD)
· Military medical support capabilities and organizational structures
· Air/sea/land transport architectures
· Special Operations, to include counter-terrorism
· Support to civil authorities for emergency and consequence management
· Required changes to Integrated Tactical Warning/Attack Assessment (ITW/AA) systems and processes to meet changing NORAD missions
· NORAD mission support improvements to be gained through integration of new/advanced US and Canadian space systems and architectures
· Joint and combined doctrine and Tactics, Techniques, and Procedures (TTP) development and coordination
· Interagency, Governmental, and non-Governmental organization coordination
4.2  As N/J55, N-NC/IC, and the BPG’s responsibility for supporting national, international and strategic missions continues to grow and evolve, these organizations need a wide variety of expertise to develop, coordinate and implement products that address these ongoing and evolving missions.  For example, N/J55 goals and objectives are to:
· Continually enhance NORAD’s ability to conduct aerospace control, aerospace warning and aerospace defense operations to ensure the prevention of, deterrence, detection, and defense against air aggression directed toward North America territorial sovereignty, domestic populations and infrastructures
· Develop plans, requirements and C4ISR integration/interfaces to enhance awareness of emerging threats, particularly maritime surveillance and warning
· Develop plans for contingencies covering military support in response to terrorist threats/attacks, natural disasters and other emergencies
· Plan for and provide recommendations concerning threats, incidents and emergencies
· Provide military assistance/support to civil authorities, when and as directed
· Enhance strategic and operational planning, critical and emerging capabilities, concepts of operation, information technology architectures, and investment processes
· Enhance efficient and rapid utilization of shared, fused intelligence and information to conduct operations at all levels
· Develop, implement and reengineer transformational processes and best practices to support mission requirements
· Implement best practices for requirements analysis, research, strategy development, and coordination to improve organizational efficiency and effectiveness, to include application of IT related technology and services
· Validate plans through modeling and simulation
· Coordinate exercise and training designs
· Implement and maintain a knowledge management program
· Enhance interoperability between/within commands, staffs, agencies and departments
· Examine command vision development and implementation plans
5.  Scope.  Work performed under this task order supports a broad range of research, analysis, strategy, coordination, management, and contingency support functions pertaining to N/J55, N-NC/IC, and BPG goals and objectives.  The contractor will provide products necessary to fulfill requirements of these goals and missions.

5.1  N/J55, N-NC/IC, and the BPG require products to support current and evolving missions.  These products can be efficiently developed through a team environment cooperating in general research and analysis, strategy and concept development, operational feasibility assessments, development and establishment of multilateral agreements, inter-agency support and coordination, mission teams, modeling and simulation, exercise coordination and assessment, real-world activities and operations, and information sharing.
5.2  Standard Encore contract Task Areas are:
· Task Area 1 - Enterprise IT Policy and Planning
· Task Area 2 - Integrated Solutions Management
· Task Area 3 - Performance Benchmarking
· Task Area 4 - Business Process Reengineering
· Task Area 5 - Requirements Analysis
· Task Area 6 - Market Research and Prototyping
· Task Area 7 - Information and Knowledge Engineering
· Task Area 8 - Custom Application Development
· Task Area 9 - Product Integration
· Task Area 10 - Test and Evaluation
· Task Area 11 - Licensing and Support
5.3  It is N/J55’s, N-NC/IC’s, and the BPG’s expectation that this document will continue to evolve during the contract period.  Due to NORAD’s evolving missions, expanding threats to hemispheric security and Government organizational changes, additional tasks and products within the focus of this SOW may be needed in the future and will be specified in amendments/revisions as required.
6.  Specific Tasks.  Tasks fall into seven areas:  General Staff Enterprise Planning, NJ55 Policy and Doctrine, NJ55 Strategy and Concepts, NJ55 Plans and Forces, BPG, and N-NC/IC.  NOTE:  Funding for, and billing against, each of these tasks will be tracked separately by the Government and contractor and will follow the funding CLIN structure defined in paragraph 12.6.4.
6.1  Task 1 - General Staff Enterprise Planning.  The contractor will develop, coordinate and implement products that meet N/J55, N-NC/IC, and BPG requirements, goals and objectives as described in paragraph 4.  The contractor will conduct research and analysis of international, host nation and domestic laws relating to employment of military forces, support to civil authorities, multinational, regional and non-Government offices, and consultation and decision-making protocol recommendations.  The contractor will also assist in identifying and recommending strategic and operational mission requirements, and examine current organizational structures and recommend potential operational/organizational changes to facilitate relationships/interfaces with other Government and non-Government organizations, agencies and regional authorities.  The contractor shall:

a.  Analyze and prepare documentation for staffing at various operational and strategic headquarters, agencies, departments and organizations to include international and national levels.

b.  Analyze, review and prepare assessment reports on a wide range of documents and briefings/conferences, to include force structure and cooperative proposals (e.g., Coalition activities), memoranda of understanding/agreement, and supporting plans.

c.  Provide recommendations and papers on OPLAN and CONPLAN structures.

d.  Assist with organizing and supporting meetings, seminars, forums, symposiums, training sessions and conferences.

e.  Produce analysis and documentation to support N/J55, N-NC/IC, and the BPG at meetings, briefing staff and senior leadership as required.

f.  Verify and validate initial planning assumptions by documenting lessons learned from wargames, simulations, training and exercises, and consolidate these reviews into assessment reports.

g.  Provide schedule/activity/event planning, development, execution support, and information management for N/J55, N-NC/IC, and BPG initiatives.

h.  Implement and maintain a knowledge management program for N/J55, N-NC/IC, and the BPG.

6.2  Task 2 - NJ55 Policy and Doctrine.  The contractor will provide products that address NORAD’s evolving policies and doctrines, to include future multinational/multilateral agreements, terms of reference, basic security documents, and other supporting documents, and will facilitate coordination of these products with resident POLADs (US and Canadian) as well as OSD Policy and Foreign Affairs Canada (FAC).  These products will also address the development of new mission areas and areas of combined concern, to include missile defense, information operations, maritime operations, and computer network operations.  The contractor shall provide issue papers, concept outlines, analysis, reviews, briefings and recommendations concerning:

a.  North American defense policies, strategies and planning guidance documents regarding aerospace, land, maritime, civil support, and domestic operations.

b.  Tasking processes for national and trans-border operations.

c.  Legal frameworks for MOU/MOAs.

d.  Emerging multinational/multilateral relationships, specifically national policies, strategies and planning guidance regarding aerospace, land, maritime and civil support.

e.  Applicable doctrine, policies and strategies, and will develop, coordinate and incorporate them into applicable NORAD products.

f.  Various conferences or meetings at the strategic level, for example, the Military Cooperation Committee (MCC) and the Permanent Joint Board on Defense (PJBD).


g.  Bi-national policy issues regarding NORAD’s role in missile defense, both at the global and hemispheric level, now and in the future.
6.3  Task 3 - NJ55 Strategy and Concepts.  The contractor will research and produce full spectrum strategic concepts to support development of aerospace, maritime, land defensive and civil support concepts, requirements and initiatives, and identify and develop strategic concepts, capability requirements and information architectures.  The contractor will produce full spectrum strategies that support development and integration of emerging hemispheric concepts, requirements and initiatives.  The contractor shall:

a.  Research and develop concepts addressing multinational/multilateral relations and agreements with appropriate host countries or regions, which maintain and respect national sovereignty and hemispheric security interests.

b.  Review and analyze effectiveness and timeliness of standing all-source intelligence collection requirements and information sharing for homeland security.


c.  Review and analyze effectiveness and timeliness of aerospace, maritime and land threat indicators and warning/assessment processes for homeland security.


d.  Explore concepts for an enhanced NORAD.


e.  Examine and validate transformational HQ constructs.


f.  Leverage on-going command architecture activities and identify new ones.


g.  Assist in the developing C4ISR roadmap for enhanced CANUS cooperation and growth.
6.4  Task 4 - NJ55 Plans and Forces.  The contractor shall assist in the development, coordination and implementation of comprehensive enhanced military cooperation and mission support, detailed contingency plans and consultation/decision-making protocol recommendations, which include aerospace, maritime and land defense, as well as Consequence Management.  The contractor shall:

a.  Analyze and review applicable doctrine, policies and strategies and develop, coordinate and incorporate into NORAD plans.

b.  Use the N/J55 data repository and tools to evaluate and develop plans for evolving missions.

c.  Use the N/J55 data repository and tools to review, document and recommend force structure requirements to complete mission tasks.

d.  Produce papers, concept outlines and briefings to support N/J55 strategic/operational plans, research analysis and development initiatives, to include Low Altitude Air Threat Defense (LAATD), missile defense, Air Defense Artillery (ADA), information operations, maritime operations, and computer network operations.

e.  Develop courses of action to resolve senior-level problem sets/issues in accordance with the NORAD crisis action planning process and timelines.

f.  Develop tools and procedures to facilitate effective, rapid NORAD planning processes.

g.  Identify and/or conduct training required for personnel to share information necessary to complete tasks satisfying C2 mission needs.

h.  Share/release required information needed to satisfy requests for information (RFI) management across agencies/Governments/etc.

i.  Validate tasks supporting C2 requirements.

j.  Manage data repositories to enhance the battle rhythm (supporting key events and issues for senior leadership).

k.  Draft, analyze, review, comment, and make recommendations on current plans, CONOPS, EXORDs, PLANORDs, plans and proposals, cooperative plans and proposals, memorandum of understanding/agreement, and supporting plans in accordance with JOPES and Adaptive Planning procedures.

l.  Develop operational battle-management plans and procedures for emerging missions down to individual battle staff duties and responsibilities.


m.  Support exercises and simulations to validate requirements, capabilities and operational procedures.

n.  Coordinate with other directorates on scheduled external/internal exercises preparations, to include assisting with the development of realistic exercise scenarios with appropriate Master Scenario Events Lists (MSELs) in order to validate assumptions, planning factors and concepts.

o.  Analyze, develop and recommend plans for establishing and maintaining multinational/multilateral relations and agreements to maintain and respect national sovereignty and hemispheric security interests

p.  Evaluate adequacy of apportioned, assigned and allocated forces, identify shortfalls, and develop mitigation strategies.
6.5  Task 5 – Bi-National Planning Group (BPG).  The contractor shall assist the BPG in the development, coordination and implementation of comprehensive enhanced military cooperation and mission support, detailed contingency plans and consultation/decision-making protocol recommendations, which include aerospace, maritime and land defense, as well as Consequence Management.  The contractor shall:

a.  Assist the BPG with development of bi-national maritime, land and civil support contingency plans and decision-making arrangements to respond to threats, attacks, incidents or emergency circumstances requiring bi-national military or civil / military response to maintain the security of Canada and the United States.

b.  Coordinate with appropriate defense and homeland security stakeholder agencies to ensure that:
· Governments receive adequate warning on potential maritime-based threats through coordinated bi-national maritime surveillance and efficient information sharing.
· Response options are available through bi-nationally developed and approved contingency plans, agreements, and protocols.
· Enhanced bi-national coordination, plans and protocols result in a more effective bi-national military or civil/military response to threats, attacks, incidents or emergency circumstances
· Enhanced bi-national intelligence and information sharing processes exist or are under development.
· C4ISR architecture exists to support bi-national connectivity for sharing and dissemination of situational awareness information.

c.  Analyze and review applicable North American policies, strategies and planning guidance documents regarding land, maritime, civil support, and domestic operations, doctrine, policies, and strategies in light of Dec 2002 Diplomatic Note with focus on:  maintaining awareness of emerging situations through maritime surveillance activities, sharing maritime intelligence and operational information in accordance with national laws/policies/directives, and assessing maritime threats/incidents/emergencies in order to advise and/or warn Governments.

d.  Analyze, review, comment, and make recommendations on current plans, EXORDs, PLANORDs, plans and proposals, cooperative plans and proposals, memorandum of understanding/agreement, and supporting plans, to include CANUS Basic Security Document and Combined Defense Plan.

e.  Assist with validation of plans prior to approval through joint exercises and training programs.
Assist with review of legal frameworks for MOU/MOAs.


f.  Develop, implement and maintain a knowledge and information management system for the Bi-National Planning Group (BPG) and its branches, to include Treaties, MOAs/MOUs, other bi-lateral agreements, and relevant national documents.

g.  Develop realistic maritime and domestic exercise scenarios with appropriate Master Scenario Events Lists (MSELs) in order to validate assumptions, planning factors and concepts.

h.  Support verification and validation of initial planning assumptions by documenting lessons learned from wargames, simulations, training and exercises, and consolidate these reviews into assessment reports.

i.  Support exercises and simulations to validate requirements, capabilities, and operational procedures.
Assist with preparation of protocols and contingency plans to respond to threats/attacks or other major emergencies in Canada or the U.S.

j.  Assist with preparation of protocols and contingency plans to respond to prevent or mitigate threats and attacks by:  maintaining awareness through maritime surveillance, sharing maritime intelligence and operational information, and assessing maritime threats, incidents and emergencies in order to advise and warn Governments.

k.  Assist with establishment of appropriate coordination mechanisms with relevant federal agencies. 
Assist with organizing and supporting meetings, seminars, forums, symposiums, training sessions, site visits, information gathering and conferences.

l.  Lead efforts to develop a bi-national communications and information architecture to provide informational superiority in support of the bi-national requirements of each nation.  Ensure that the BPG bi-national communications / information architecture meets the Situational Awareness, Collaboration, Warning and Coordination requirements of each nation.

m.  Research and develop requirements for communications and information processing architecture to support the intelligence, maritime awareness, and domestic events missions of the BPG.

n.  Develop tests and exercises to prove the efficacy of planned communications architecture.

o.  Review documents recommended for inclusion in the BPG Master Database (e.g., treaties, MOUs, MOAs, Operations Plans, Combined Defense Plans, etc.) to determine if there are architecture requirements incompatible with BPG communication and information requirements.

p.  Coordinate with North American Aerospace Defense Command, US Northern Command, and Cheyenne Mountain Operations Center as necessary to ensure the interoperability of communications architectures.

· Support, as technical consultants, the project management of E-Business Solutions (Document Management and Collaborative Planning Tools), project development and implementation process.
· Support, as technical consultants, the document management-collaborative planning tools system analysis, design, engineering, and implementation methodology process.
· Support, as technical consultants, the E-Business Solutions system architecture analysis, design, and implementation methodology process.
· Support, as technical consultants, the current electronic library/database modification, and management program

q.  Engage in Bi-National security-operational source document management (MOUs, Treaties, Plans, Directives, Orders), which will include the research, reviewing, and cataloging of security-operational source documentation, and the management training of source library-database users.

r.  Engage in project management efforts concerning the development of an Electronic Business Solutions (E-Business) tool set (document management relational database, collaborative planning tools)
Engage in the E-Business Solutions tool set system analysis, and design methodology process.

s.  Engage in the E-Business Solutions system architecture analysis, design and implementation process.


t.  Engage in the ongoing modification, redesign , management, and maintenance of the current Bi-National security-operational source documentation library-database.
6.6  Task 6  NORAD/USNORTHCOM Joint Interagency Coordination (N-NC/IC).  The contractor will provide technical expertise for guiding the conduct of collaborative research, processes and analysis of U.S. inter-agency activities including Allies, international, host nation and domestic relating to employment of military capabilities; support to and between other Federal agencies, state and local Governments, and civil authorities, multinational, regional and non-Government offices, and consultation and decision-making protocol recommendations.  As directed by N-NC/IC, and in coordination with N/J55, this support shall include inter-domain facilitation of interfaces and support for the N-NC/IC staff in preparations for, execution and analysis of Joint Interagency Coordination Group (JIACG) related activities, including meeting.  The contractor shall provide:

6.6.1  Task 6.a - Business Team (BT).

a.  Assistance with planning the organization’s annual budget, analyze inputs for appropriate distribution, and track/capture financials to formulate plans that assist with commitments, obligations, and paid and unpaid expenditures.


b.  Assistance in planning security training and briefings, such as initial, periodic, annual, threat awareness, and reporting obligations. Assist with self inspections, security inspection preparation and inventory management.  The contractor shall establish plans for clearance management and access visit request efforts for both N-NC/IC personnel and visitors.


c.  Assistance in the planning and execution of the directorates tasker database requirements ensuring all taskers are promptly reviewed and assigned to action officers for completion. Contractor shall become the directorates primary point of contact for monitoring and supporting the commands tasker management system. Contractor will plan for and ensure taskers are disseminated within the directorate to the various functional and area team experts. Contractor will monitor the status of the taskers to ensure overall compliance with the stated suspense dates.

6.6.2.  Task 6.b - JIACG.


a.  Full time support for biweekly technical meetings, minutes, agendas, action item tracking, and exercises (to include Determine Promise series and Unified Defense series exercises).


b.  Support for two (2) Interagency Roundtables (IRs) at an estimated cost of $20K each.


c.  Support for interagency enterprise issues up to and including the Council level, as directed.


d.  Support for the biweekly JIACG planning; maintaining JIACG membership contact information and databases, to include providing minutes for approval and distribution while receiving other combatant command JIACG minutes to integrate for the command.  The contractor may be required to facilitate activities at TS/SCI level.
7.  Place of Performance.  Full-time work will be performed at Government facilities.  N/J55, N-NC/IC,  and the BPG will identify workspace availability at Government facilities.  Contractor personnel will have access to designated work areas under this task order, normally, between the duty hours of 0730 to 1630, Monday through Friday, except federal holidays.  Some conferences may be held off base, to include out of the local area.
8.  Period of Performance.  The period of performance is 365 calendar days (1 Oct 2004 - 30 Sep 2005), with three 1-year option periods.  Contractor pricing for all 4 years will be based on current task order requirements indexed for inflation through option years.  This is a time-and-materials (T&M) contract type.  Certification by the Government of satisfactory services is contingent upon the contractor performing in accordance with the terms and conditions of this document, the approved task proposal, associated work orders, and all amendments.
9.  Delivery Schedule.
9.1  Deliverables.  All materials produced shall become the sole property of the Government.  The contractor will team with the applicable task owner (NJ55, N-NC/IC, or BPG) to ensure delivery of the following products in accordance with the product delivery summary.  Due to the highly fluid mission environments of NORAD Plans, N-NC/IC, and the BPG, it should be noted that while some deliverables will have firmly established timelines, many will not.
9.1.1  Draft/final detailed contingency plans, consultation/decision-making protocol recommendations, CONOPS, and other additional documents/products as requested and agreed upon between the TM and PM. Specific examples include but are not limited to:

NJ55 Policy and Doctrine.

· 2006 NORAD Agreement and Terms of Reference (TOR)

· Joint Doctrine Publications Reviews on behalf of CDRNORAD, as required by timelines associated with each document
· NORAD Agreement renewal process plan
· Unified Command Plan (UCP)
· Mission-driven Canadian Foreign Disclosure Requirements
· National Security Study Group (NSSG - Hart/Rudman)
· Inputs to and coordination with the Canadian National Security Policy
NJ55 Strategy and Concepts.

· Enhanced CANUS Military Cooperation Plans
· Maritime NORAD Working Group Initiative
· Joint Strategic Review (JSR)
· National Security Strategy (NSS)
· NORAD Vision 2020 Implementation Plan
· NORAD Vision 20XX
· NORAD Transformation Roadmap
· Command C4ISR Architecture (CCA) documents 
NJ55 Plans and Forces.

· CONPLAN 3310 and associated changes
· CONPLAN 3349 and associated changes
· Commander Assessments/COAs, as required when crisis dictates activation of CAT and supporting Strategy/Current Plans cells
· Forces for Unified Commands Memorandum (“Forces For”)
· Joint Strategic Capabilities Plan (JSCP)
· NORAD Supporting Plans to Missile Defense Missions
Bi-National Planning Group.

· The Combined Defense Plan (CDP)
· The Civil Assistance Plan (CAP)
· Maritime Surveillance and Warning Capability IOC CONOPS
· Maritime Surveillance and Warning Capability IOC
· Semi-Annual BPG Report of Proceeding
· Domestic Operations Way Ahead Logistics/Action Plan
NORAD/USNORTHCOM Joint Interagency Coordination.

· Bi-weekly updates of N-NC JIACG membership rosters and NIPRNET/SIPRNET electronic-mail contact lists

· Twice per week monitoring, documenting and notification to N-NC/IC of interagency related taskings in N-NC master task management system

· Assist N-NC JIACG officer with coordination, planning, management, execution and post-event actions for JIACG  related activities, such as JIACG meetings, Interagency Roundtables (IRs) and focused working group sessions and post event sessions, to include:

· Maintain master schedule, plans of action and milestones for JIACG related activities

· Acquire and prepare briefings for presentation at JIACG related meetings

· Coordinate facilities and scheduling requirements for JIACG related meetings

· JIACG meeting and IR read-aheads and Smart books

· Pre-plan multiple JIACG related VTC schedules and connectivity requests, visitor requests and special needs of attendees

· Prepare and deliver updates and post-event documentation for JIACG meetings, IRs, working group sessions and other special meetings

9.1.2  A monthly status report, in a format approved by the Task Monitors (TM), delivered within ten working days after each month’s completion.  The monthly status report shall contain a synopsis of the work accomplished during the previous month, segregated by the appropriate task areas within this SOW.
9.1.3  White papers, issue papers, concepts outlines and assessment reports delivered within ten workdays after the tasking, or on a schedule approved by the applicable task owner (NJ55 ,N-NC/IC, or BPG).  The task owner will review deliverables for accuracy, completeness and suitability and submit required changes to the contractor.  The contractor shall have five workdays to correct and re-submit deliverables.  The time may be extended or reduced upon mutual agreement between the task owner and contractor.  Only the task owner, TM, or designated TM alternates have the authority to accept or reject deliverables.
9.1.4  Meetings, conference minutes and travel reports shall be documented in a format approved by the task owner.  Meeting minutes shall be delivered within three working days, if required.  Conference minutes and trip reports shall be delivered within five working days of attendance unless the task owner has agreed to an extension.
9.1.5  Presentation and briefing material shall be developed to support program requirements and delivered based on a schedule and in a format approved by the task owner.  Draft presentation materials shall be delivered within five workdays of tasking, and final presentation materials within ten workdays of tasking.
9.2  Product Delivery Summary.
	Performance Objective
	SOW Paragraph
	Performance Threshold

	1.  See paragraph 9.1.1.
	9.1.1
	See paragraphs 9.1.1.

	2.  Monthly Status Reports
	9.1.2
	Develop for review/approval by the TM, due 10 workdays after month end

	3.  White Papers, Issue papers, Concepts outlines and Assessment Reports
	9.1.3
	Document issues affecting the program and outline possible solutions.  Due to task owner 10 workdays after receipt of tasking, conclusion of planning event, or exercise

	4.  Meeting and Conference Minutes and Trip Reports
	9.1.4
	As required.  Meeting minutes due to task owner 3 workdays following meeting.  Conference minutes and Trip Reports due 5 workdays after conference or trip.

	5.  Presentation Materials
	9.1.5
	Develop draft to final briefings. Draft due to task owner within 5 workdays of tasking.  Final within 10 workdays of tasking.


9.3  Deliverable Instructions.  Documentation shall be delivered to the applicable task owner in one hard copy and one soft copy format (electronic media or e-mail attachment) unless otherwise specified by the task owner. Other documentation shall be provided in accordance with standardized software applications (e.g., Microsoft Office Suite - Word, PowerPoint, etc.) as specified by the applicable task owner.

9.4  Review of Deliverables.  The applicable task owner or TM will have ten workdays to review deliverables and make comments.  The contractor will have five workdays to make corrections.  If no comments are received within ten workdays for deliverables, the deliverable is accepted as written.
10.  Security.  The contractor shall comply with security requirements as determined by Industrial Security Program Regulation DoD 5220.22; National Industrial Security Program Operations Manual (NISPOM); and the Security Classification Specification (DD Form 254).  The contractor shall provide personnel with clearances commensurate with the DD Form 254 on file for the contract.  TS/SCI access will be required for some task-level specific positions to be identified by the TM/QAE.
11.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).
11.1  Workspace, Supplies and Services.  N/J55, N-NC/IC,  and/or the BPG will coordinate or provide the contractor appropriate access to NORAD, USNORTHCOM, CMOC, and other mission-required facilities after necessary security requirements have been satisfied.
11.2  Information Sources.  N/J55, N-NC/IC, or the BPG will coordinate or provide the contractor appropriate access to NORAD, N-NC/IC, and/or BPG planning and analysis reports.  Government personnel will provide technical input, answer questions, review and approve completed work, and provide feedback regarding contractor efforts.  N/J55, N-NC/IC, and BPG TMs are the primary sources of technical guidance for this SOW.
12.  Other Pertinent Information or Special Considerations.
12.1  Access to Government Property and Facilities.  The contractor will be allowed non-escorted access to the Hartinger Building (Building 1), USNORTHCOM/NORAD HQ (Building 2), NORAD HQ (Building 1470), Cheyenne Mountain Complex and other facilities used by NORAD on Peterson AFB, and NORAD LNO, Washington, DC.  Escorted access to other sites consistent with task requirements will be provided as required.  The contractor shall prepare and submit to the Government Security Officer an AF Form 2586 (Unescorted Entry Authorization Certificate) for each contractor employee that requires and meets prerequisites for unescorted entry into a restricted/controlled area.
12.2  Travel.  Any travel required to fulfill the tasks in this SOW shall be performed at the direction of the applicable task owner (N/J55, N-NC/IC, or BPG) and in accordance with the Joint Travel Regulation (JTR).  The contractor shall obtain Task Owner (or designated representative) and TM approval prior to initiating travel arrangements.  A trip report shall be provided to the task owner and TM within five working days after completion of the trip.  Trip estimates are as follows:

· NJ5 - Three (3) trips per full-time contractor at a per-trip cost of $1500

· BPG - Three (3) trips per full-time contractor at a per-trip cost of $1500

· N-NC/IC (JIACG & BT) - One (1) trip per full-time contractor at a per-trip cost of $1,500
12.3  Key Personnel.  The contractor shall provide personnel who are thoroughly familiar with the Joint planning process, applicable NORAD agreements, policies, program documents, doctrine, and interagency, Governmental, and non-Governmental organizations.
12.4.  Meeting/Conference Support.  The contractor will be required to participate in planning, attending, and supporting scheduled NJ55, N-NC/IC, or BPG sponsored meetings and conferences.
12.5  Data Rights.  The Government has unlimited rights to all deliverables under this task order.  The Government will retain custody of all records associated with contractor deliverables and shall have exclusive control in the distribution of all written deliverables.
12.6  Management.
12.6.1  All TMs on this contract will also serve as Government Quality Assurance Evaluators (QAE) for this contract, as required by applicable DoD regulations.
12.6.2  The Government Contracting Officer (CO) for this contract is Mark Schneider, DISA Encore, at (618) 229-9132.
12.6.3  The contractor POC for this task order is as referenced on the contractor’s proposal.
12.6.4  Task hours and costs are in accordance with the applicable schedule.  Funding and billing will be tracked separately (NJ55, N-NC/IC, and BPG support) by the Government and contractor.  Billing will follow the following CLIN schedule:

Task 1.  Any CLIN (0001 - 0013) depending upon which organization the contractor is supporting (NJ55, N-NC/IC, or BPG).

Tasks 2, 3 and 4 (NJ55).  CLIN 0001 - Non-Personal Services (Labor); CLIN 0002 - Travel; CLIN 0003 - ODCs (Materials).

Task 5 (BPG).  CLIN 0004 - Non-Personal Services (Labor); CLIN 0005 - Travel; CLIN 0006 - ODCs (Materials).

Task 6.a (N-NC/IC - BT).  CLIN 0007 -Non-Personal Services (Labor); CLIN 0008 - Travel; CLIN 0009 - ODCs (Materials).

Task 6.b (N-NC/IC - JIACG).  CLIN 0010 - Non-Personal Services (Labor); CLIN 0011 - Travel; CLIN 0012 - ODCs (Materials); CLIN 0013 - Interagency Roundtables (IRs).

12.7  Other Direct Costs (ODCs).  ODCs required to complete this task order are for reproduction of reports, purchase of development software or commercial off-the-shelf (COTS) software in support of tasks, and other expenses pre-approved by the TM.  The Government’s projection for ODCs for this SOW is as follows:

· NJ5 - $2,000

· BPG - $2,000

· N-NC/IC (BT) - $5,000
· N-NC/IC (JIACG) - $5,000
12.8  Government Assumptions.  Each contractor representative working this task order shall have access to classified and unclassified e-mail and Internet.  There will be minimal turnover in assigned contractor personnel to ensure continuity and to develop a high level of expertise.  Government requirements will continue to change and are expected to require amendments to this SOW.
12.9  Contractor Assumptions.  Contractor assumptions shall be incorporated through reference to contract proposal.
13.  Section 508 Accessibility Standards.  The following Section 508, Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.
Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems
 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications
 FORMCHECKBOX 
 1194.23 - Telecommunications Products
 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products
 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products
 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers
 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support
The Technical Standards above facilitate the assurance that maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

Section F - Deliveries or Performance
Delivery Information
	CLIN
	DELIVERY DATE
	QUANTITY
	SHIP TO ADDRESS
	UIC

	
	
	
	
	

	0001
	POP 01-OCT-2004 TO

30-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0002
	POP 01-OCT-2005 TO

30-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0003
	POP 01-OCT-2006 TO

30-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0004
	POP 01-OCT-2007 TO

30-SEP-2008
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0005
	POP 01-OCT-2004 TO

30-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0006
	POP 01-OCT-2005 TO

30-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0007
	POP 01-OCT-2006 TO

30-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0008
	POP 01-OCT-2007 TO

30-SEP-2008
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0009
	POP 01-OCT-2004 TO

30-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0010
	POP 01-OCT-2005 TO

30-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0011
	POP 01-OCT-2006 TO

30-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0012
	POP 01-OCT-2007 TO

30-SEP-2008
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0013
	POP 01-OCT-2004 TO

30-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0014
	POP 01-OCT-2005 TO

30-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0015
	POP 01-OCT-2006 TO

30-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0016
	POP 01-OCT-2007 TO

30-SEP-2008
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0017
	POP 01-OCT-2004 TO

30-SEP-2005
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0018
	POP 01-OCT-2005 TO

30-SEP-2006
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0019
	POP 01-OCT-2006 TO

30-SEP-2007
	N/A
	FOB:  Destination
	

	
	
	
	
	

	0020
	POP 01-OCT-2007 TO

30-SEP-2008
	N/A
	FOB:  Destination
	


Section G - Contract Administration Data
CLAUSES INCORPORATED BY REFERENCE

	52.232-22 
	Limitation of Funds 
	APR 1984
	 


CLAUSES INCORPORATED BY FULL TEXT

Accounting and Appropriation Data
	AA:
	97X4930.5F20 000 C1013 0 068142 2F 255011

	AMOUNT:
	$5,017,543.00


CLIN/SubCLIN
Purchase Request Number
Obligated Amount

0001
*NMIPR044601459 (SAF)
$1,522,010.00

0005
*NMIPR044601551 (SAF)
$931,509.60

0009
** NMIPR044601464
$303,160.78

0005
Incremental Funding
$373.40

0013
Incremental Funding
$495,803.00

0017
Incremental Funding
$39,293.00

0009
Incremental Funding
$0.22

Total Amount Obligated
$303,160.78

*Amount Subject to Availability of Funds (SAF)
$2,453,519.60

Total Amount Remaining Unfunded/Incrementally funded
$535,469.62

Task Order Total Amount
$3,292,150.00
*52.232-18 - AVAILABILITY OF FUNDS (APR 1984).  Funds are not presently available for this contract. The Government’s obligation under this contract is contingent upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the Contracting Officer.

**“Funds will not be available for this order until 1 Oct 2004.  The Government’s obligation under this order is contingent upon the 1 Oct 2004 release of funds from which payment for contract purposes can be made.  No legal liability on the part of the Government for any payment may arise until the 1 Oct 2004 release date.  Funds are automatically available on 1 Oct 2004; no further contractual action is required to reflect said release.

DITCO Points of Contact
Contracting Officer
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contract Specialist
Name:

Organization:  DISA/DITCO-Scott (PL8232)

Phone No.:

E-Mail:

Contractor Point of Contact
Contractor Name:  Northrop Grumman Information Technology

DUNS:  064677243

CAGE Code:  1V4D7

Contractor POC:

E-Mail Address:

Phone Number:

Fax Number:

Electronic invoices may be sent to:
invoicereceipt@scott.disa.mil
Questions regarding invoices may be directed to (618) 229-9228.  Vendors may check the status of invoices at the following web site:

http://www.dfas.mil/money/vendor
CREDIT CARD METHOD OF PAYMENT
If payment is to be made via credit card, contact the Contracting Officer listed above.

