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SEE SCHEDULE

MARK ALL

PACKAGES AND

PAPERS WITH

 IDENTIFICATION

NUMBERS IN

BLOCKS 1 AND 2.

X

This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

$87,732.27

36. I certify this account is correct and proper for payment.

6. ISSUED BY

CODE

7. ADMINISTERED BY 

CODE

SEE ITEM 6

DEST

OTHER

(See Schedule if other)

8. DELIVERY FOB

X

MARK IF BUSINESS IS

9. CONTRACTOR  

CODE

1LE94

FACILITY

10. DELIVER TO FOB POINT BY (Date)

11.

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

CODE

15. PAYMENT WILL BE MADE BY

CODE

(YYYYMMMDD)

18. ITEM NO.

19. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

24. UNITED STATES OF AMERICA

CONTRACTING / ORDERING OFFICER

25. TOTAL

DIFFERENCES

29.

BY:

26. QUANTITY IN COLUMN 20 HAS BEEN

27. SHIP NO.

PARTIAL

FINAL

28. DO VOUCHER NO.

32. PAID BY

30.

INITIALS

SIGNATURE OF AUTHORIZED GOVT. REP.

DATE

31. PAYMENT

COMPLETE

PARTIAL

FINAL

33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

DATE

SIGNATURE AND TITLE OF CERTIFYING OFFICER

SMALL

SMALL

DISADVANTAGED

WOMEN-OWNED

INSPECTED

RECEIVED

ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT AS NOTED

37. RECEIVED AT

38. RECEIVED BY 

39. DATE RECEIVED

(YYYYMMMDD)

40.

TOTAL

CONTAINERS

41. S/R ACCOUNT NO.

42. S/R VOUCHER NO.

X

DCA200-02-D-5020

2002Aug26

1. CONTRACT/PURCH. ORDER/ 

    AGREEMENT NO.

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

4. REQ./ PURCH. REQUEST NO.

5. PRIORITY

0002

G00002

PURCHASE

Reference your quote dated

Furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

23. AMOUNT

22. UNIT PRICE

21. UNIT

* If quantity accepted by the Government is same as

quantity accepted below quantity ordered and encircle

quatity ordered, indicate by X.  If different, enter actual

TOM A. ANSON

DELIVERY/

CALL

16. 

TYPE

OF

ORDER

14. SHIP TO

See Schedule

DIANE BLOODWORTH

12007 SUNRISE VALLEY DRIVE, SUITE 105 

(DUNS: 836051870)

RESTON VA  20191

BLOODWORTH INTEGRATED TECHNOLOGY INC

QUANTITY

ORDERED/

ACCEPTED*

20.

HC1013

DISA/DITCO-SCOTT

2300 EASTDRIVE

SCOTT AFB IL  62225-5406

N68566

DFAS PENSACOLA

MAIL TO: DITCO/AQSC4-FMO                

 2300 EAST DRIVE

SCOTT AFB IL  62225-5406

DD Form 1155, JAN 1998 (EG)

PREVIOUS EDITION MAY BE USED.


SECTION B Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	GEMS Services
	1.00
	Lot
	$87,732.27
	$87,732.27

	
	NON-PERSONAL SERVICES - CONTRACT YEAR 1

FFP - Nonpersonal Services for Common Operating Environment (COE) Analysis of Alternative (AoA) as described in the attached Statement of Work (SOW) and in accordance with contractor’s proposal of 8/15/02, as amended 8/26/02.  Period of Performance is ninety (90) calendar days, beginning 8/27/02.  This is a Firm, Fixed-Price order.

Purchase Request Number DSAM20296


	

	
	NET AMT
	$87,732.27


SECTION G Contract Administration Data
Accounting and Appropriation Data
	AA: 
	97X4930.5F20 000 C1013 0 068142 2F 255000 
	DSAM20296

	AMOUNT:
	$87,732.72
	


GEMS TASK ORDER (TO) PERFORMANCE WORK STATEMENT (PWS)
as of 18 Jul 2002
	Contract Number:
	DCA200-02-D-5020

	Task Order Number:
	0002

	GEMS Tracking Number:
	00002.00

	Follow-on to GEMS Contract and Task Order Number:
	Not Applicable


1.  Task Monitors (TMs).
2.  Task Order Title.  Common Operating Environment (COE) Analysis of Alternatives (AoA) Support

3.  Background.  Interoperability is key to the joint initiatives mandated by the Quadrennial Defense Review.  Network Centric Warfare will require shared situational awareness and collaborative action among multiple joint and coalition platforms, sensors, units, and individuals.  In the new paradigm, data will be hosted unprocessed so that users could apply it as needed.  The COE program is one of the joint interoperability services offered by the Defense Information Systems Agency key to achieving the new vision.  To facilitate the transition to a program, a high-level Analysis of Alternatives (AoA) is required for development of the Operational Requirements Document and development of a recommended funding wedge for the Common Operating Environment (COE) program.
4.  Objectives:  In accordance with DoD Regulation 5000.2-R, an AoA serves to evaluate costs and benefits associated with alternative ways to address recognized defense needs.  The COE AoA has four main purposes:

a) To examine the costs and benefits of reasonable alternatives that satisfy validated mission-related requirements;

b) To provide an analytical basis for aiding decision making among the alternatives;

c) To aid decision-makers in judging whether any of the proposed alternatives offers sufficient military and/or economic benefit to justify the cost; and

d) To satisfy a requirement for certification with the Clinger-Cohen Act (CCA) of 1996.

The objective of this task is to provide input to the development of an AoA for the COE.

5.  Scope.  The following GEMS task areas apply to this work:

· Task Area 1 - Task Order Management
· Task Area 2 - Information Technology Management Support
6.  Performance Requirements.  To support the development of an AoA for the COE, the following work will be performed:
6.1  Task 1 - Enterprise Management Controls.
6.1.1  Subtask 1 - Integration Management Control Planning.  Provide the technical and functional activities as required for integration of all tasks specified within this PWS.  Include productivity and management methods such as quality assurance, progress/status reporting and task reviews.  Provide the centralized administrative, clerical, documentation and related functions.

6.1.2  Subtask 2 - Task Order Management.  Prepare a Task Order Management Plan describing the technical approach, organizational resources and management controls to be employed to meet the cost, performance and schedule requirements throughout TO execution.  Provide a monthly status report monitoring the quality assurance, progress/status reporting and program reviews applied to the TO.

Deliverables:
Task Order Management Plan
Monthly Status Report
6.2  Task 2 - Analysis of Alternatives Support.  The contractor shall provide input to and assist in the development of an Analysis of Alternatives for the COE to include feasible alternatives (material and non-material) to meet functional requirements.  Each alternative should address total cost to the DoD and shall include the operating systems (OSs) and COE related services.  Specific factors include investment and maintenance costs; schedule; risk; performance; impacts on integrated architectures at the operational, technical and system levels; and costs to other systems or Defense Services/Agencies.  The AoA shall also address key requirements necessary for CCA certification, as well as employ minimum criteria that include specific quantitative and qualitative criteria, both at the mission and system levels, for comparing and prioritizing among alternatives.  The AoA shall evaluate interoperability and information assurance criteria.  An assessment shall be made of an alternative’s ability to satisfy requirements driven by family-of-systems or mission area conditions for interoperability.  At a minimum, the AoA must consider and document each of the following alternatives:

· Status quo, which for this program is the current funded program;

· Minimum alternatives, such as changes o policy and procedures, that will make the current program more efficient, and fully support current COE customers (approximately 125).  Examples of this might be tightening the requirements process, limiting support to older versions, reducing the number of supported baselines, and using more COTS and open source software.

· Material alternatives that include new starts and modification of existing assets.  At least two such alternatives should be included.  The COE alternatives shall support application services tailored to the user’s needs and relevant to the user’s mission, without requiring the user to sort through volumes of data or images.  The first alternative shall include a COE that supports collectors (sensors) and producers placing data directly on the network (publish), and users pulling data directly from the network.  This alternative must allow information to be distributed to and from any source or user of information at any time.  The second alternative shall employ only commercial or open source operating systems and services.
Deliverable:
COE Analysis of Alternatives Report
7.  Performance Standards.  Delivery times shall adhere to schedule.  Accuracy rate of information contained in deliverables shall exceed 90 percent.

8.  Quality Assurance Surveillance Plan (QASP).  The Government will review the deliverables and provide feedback to the contractor within three (3) working days if the work fails to meet the performance standards.
9.  Incentives.  Because this order is fixed-price, the contractor may maximize profit through effective performance.  For each deliverable that fails to meet the performance standards, the Government may reduce the invoice payment for the period in which the deliverable falls by one percent (1%) per deliverable.
10.  Place of Performance.  Place of performance shall be at the contractor’s site.  Local travel will be required approximately three (3) trips per week to 5275 Leesburg Pike, Falls Church, Virginia; and approximately once (1 trip) per week to Ft. Belvoir, Virginia.
11.  Period of Performance.  Ninety (90) calendar days after award of task order.

12.  Delivery Schedule.  The following items shall be delivered throughout the period of performance as follows:

	PWS Task#
	Deliverable Title
	Format
	Number
	Calendar Days After TO Start

	1
	Task Order Management Plan
	A003/DI-MGMT-80347
	Standard Distribution*
	Draft - 15

Final - 30

	1
	Monthly Status Report
	Contractor-Determined Format
	2 Copies to TM; Letter Only to KO
	Monthly, on 5th Workday

	2
	COE AoA Report
	Contractor-Determined Format
	Standard Distribution*
	Weekly, on the 3rd Workday

	* Standard Distribution:

1 copy of the transmittal letter without the deliverable to the CO at DITCO/DTS32);

1 copy of the transmittal letter with the deliverable to the Primary TM


13.  Security.  The work to be performed is UNCLASSIFIED.

14.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).  The Government will furnish the contractor with the official tasking memorandum from PA&E (Program Analysis and Evaluation) COMMON OPERATING ENVIRONMENT ANALYSIS OF ALTERNATIVES GUIDANCE, June 26, 2002.
15.  Other Pertinent Information or Special Considerations.

a.  Identification of Possible Follow-on Work.  No specific follow-on work has been identified at this time.  However, program management support may be required by the COE after development and acceptance of an AoA in order to support the transition to a Major Automated Information System.


b.  Identification of Potential Conflicts of Interest (COI).  No know organizational conflict of interest exists.  As a participant in the development of the COE Analysis of Alternatives, the contractor may obtain knowledge of future requirements, including costs and schedules related to the development of COE products.  This advanced knowledge would preclude the contractor from submitting an offer against those functional requirements, such as development of segments and kernel software.


c.  Identification of Non-Disclosure Requirements.  As a participant in the development of the COE Analysis of Alternatives, the contractor may obtain knowledge of cost data related to the development of COE products.  This information may be proprietary to COE-development contractors and shall be treated as such by contractor.


d.  Packaging, Packing and Shipping Instructions.  In accordance with Section D of the GEMS contract.


e.  Inspection and Acceptance Criteria.  In accordance with Section E of the GEMS contract.

16.  Section 508 Accessibility Standards.  The following Section 508 Accessibility Standard(s) (Technical Standards and Functional Performance Criteria) are applicable (if box is checked) to this acquisition.

Technical Standards
 FORMCHECKBOX 
 1194.21 - Software Applications and Operating Systems

 FORMCHECKBOX 
 1194.22 - Web Based Intranet and Internet Information and Applications

 FORMCHECKBOX 
 1194.23 - Telecommunications Products

 FORMCHECKBOX 
 1194.24 - Video and Multimedia Products

 FORMCHECKBOX 
 1194.25 - Self-Contained, Closed Products

 FORMCHECKBOX 
 1194.26 - Desktop and Portable Computers

 FORMCHECKBOX 
 1194.41 - Information, Documentation and Support

The Technical Standards above facilitate the assurance that the maximum technical standards are provided to the Offerors.  Functional Performance Criteria is the minimally acceptable standards to ensure Section 508 compliance.  This block is checked to ensure that the minimally acceptable electronic and information technology (E&IT) products are proposed.

Functional Performance Criteria
 FORMCHECKBOX 
 1194.31 - Functional Performance Criteria

